[ssued to Mr.
Vide D.R. No. dated

TENDER FOR WORKS

[/We hereby tender for the execution, for the Government of Sindh/ Chancellor of Sindh Agriculture
University, Tando Jam (hereinbefore and hereinafter referred to as “University of the work specified in the
underwritten memorandum within the time specified in such memorandum at % above/below
Part-1, and at %Above/Below Part-II, and at %Above/Below Part-111 the estimated rates entered in
schedule “B” memorandum showing items of work to be carried out) and in accordance in all respects with the
Specifications, designs, drawings and instructions in written referred to in Rule 1 hereof and in clause 13 of the
annexed conditions of contract and agree that when materials for the work are provided by the University such
materials and rates to be paid for them shall be as provided in schedule, A, hereto.

MEMORANDUM

General Description: Construction of Additional Infrastructure Faculty of Animal Husbandry & Veterinary
Sciences SAU Tandojam..

(a) Estimate cost. Rs:
(b) Earnest money. Rs: 3%
(¢) Security deposit i/c earnest money. Rs: 10.
(d) Percentage if any to be deducted Rs:

From bills (Rupees ) percent.

(e) Time allowed for the completion of work from date of written order to commence 1€ month(s).

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of
the conditions of contract annexed hereto so far as applicable, and in default there of to forfeit and pay to
University the sums of money mentioned in the said conditions.

Receipt No. dated from the Bank at in
respect of the sum of Rs. is herewith forwarded presenting the earnest Money / (a) the full value
of which is to be absolutely forfeited to University should I/We not deposit the full amount of security deposit
specified in the above memorandum, in accordance with clause 1 (A) of the said conditions, otherwise the said
sum of Rs. shall be retained by University on account of such security deposit as aforesaid / or (b) the
full value of which shall be retained by University on account of the security deposit in clause (B) of the
condition.

Dated the day of 2016

CONTRACTOR

[aa] 1 . 1 . 1 ' . LI | . I . s ~ o ~ ~oee 1M i " o1 1



SINDH AGRICULTURE UNIVERSITY, TANDOJAM

FACULTY OF ANIMAL HUSBANDRY

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE

1) CIVIL WORKS Rs. 59,920,863.91 Rs.

Below/ above % premium on Rs.
Schedule items:

TOTAL = Rs. Rs.
2) PLUMBING WORKS Rs. 539,961.02 Rs.
Below/ above % premium on Rs.
Schedule items:
TOTAL = Rs. Rs.
3) ELECTRICAL WORKS Rs. 609,122.00 Rs.
Below/ above % premium on Rs.
Schedule items:
TOTAL = Rs. Rs.
Grand Total = Rs. Rs.
Total Schedule + Non-Schedule Items: Rs.

Say: Rs.




SINDH AGRICULTURE UNIVERSITY. TANDOJAM

FACULTY OF ANIMAL HUSBANDRY

CIVIL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees | Rupees
SCHEDULE ITEMS:
01. 100,072 Cft Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto § ft. in Ordinary soil. %oCft  3,176.25 317,853.69
(S.1. No.18(b) chapter 1 of Schedule of Rates 2012)
02. Cement concrete brick or stone ballast 1'2" to 2" gauge
ratio 1:4:8.
8.006 Cft (a) In foundation %Cft  9,416.28 753,867.38
(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)
03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):
8,660 Cft (i) Ratio 1:3:6 2%Cft  12,595.00 1,090,727.00
4985 Cft (ii) Ratio 1:4:8 (Under Floor) %Cft  11,288.75 562.744.19
(S.1. No.5(h) & 12 (a&b) and 5(i) chapter 4 of Schedule
of Rates 2012)
04, 2225 Sft  Erection and removal of centering for RCC or plain %Sft 3,127.41 69,584 .87
cement concrete works for Partal wood (Vertical).
(S.I. No.19(b) chapter 4 of Schedule of Rates 2012)
05. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).
(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.
(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.
50,220 Cft a) Ground Floor Cft 337.00 16,924,140.00
18,030 Cft b) First Floor Cft 349.11 6,294.453.30
610 Cft c¢) Above First Floor Cft 361.20 220,332.00
(S.1. No.6(a)(i) chapter 4 of Schedule of Rates 2012)
06. 1,795 Sft  Damp Proof Course with cement sand and shingle

45407

concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick. %Sft  3,912.85
(S.1. No.28(b) chapter 4 of Schedule of Rates 2012)

Faculty of Animal Husbandry (August, 2016) / CW (Si) (Es1.}

70.,235.66
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(S.I. No.13 chapter 7 of Schedule of Rates 2012)

4-5AUT - Faculty of Animal Husbondry (August. 2016) / CW IS1) (Est |

Rate in | Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees | Rupees
- 07. 23,330 Sft  Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft. %Sft  2,760.99 644,138.97
(S.I. No.70, chapter 18 of Schedule of Rates 2012)
08. Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.
8,535 Cft a) Ground Floor %Cft  12,674.36 1,081,756.63
6,360 Cft b) First Floor %Cft  13,112.99 833,986.16
1,490 Cft c¢) Above First Floor %Cft 13,687.74 203,947.33
(S.I. No.5(i)(e) chapter 5 of Schedule of Rates 2012)
09. 22,930 Cft Supplying and filling sand under floors and pluging in
walls. %Cft 1,141.25 261,688.63
(S.I. No.29 chapter 5 of Schedule of Rates 2012)
10. 7,310 Cft Dry rammed brick or stone ballast 1'2" to 2" gauge. %Cft  3,327.50 243,240.25
(S.I. No.2 chapter 4 of Schedule of Rates 2012)
11. Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.
690 Sft a) Ground Floor %Sft  27,678.86 190,984.13
550 Sft b) First Floor %Sft  27,678.86 152,233.73
(S.I. No.24 chapter 8 of Schedule of Rates 2012)
12. Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.
690 Cft a) Ground Floor %Sft  28,299.30 195.265.1.7
460 Cft b) First Floor %Sft 28,299.30 130,176.78
(S.I. No.38 chapter 8 of Schedule of Rates 2012)
13: Providing & laying 2" thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into pannels.
6,500 Sft (a) Floor %St 3,275.50 212,907.50
15,620 Sft  (b) Over Roof Top %St 3,956.14 617,949.07
(S.I. No.16(c) & 18 chapter 8 of Schedule of Rates 2012)
14, Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:
6,500 Sft (a) Under Floor Stt 10.70 69,550.00
15,620 Sft (b) Over Roof Top Sft 10.70 167,134.00
(S.I. No.38 chapter 7 of Schedule of Rates 2012)
15, Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:
14,470 Sft (a) Under Floor %St 1,887.40 273,106.78
15,620 Sft (b) Over Roof Top %Sft 1,887.40 204.811.88
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(S.1. No.29 chapter 17 of Schedule of Rates 2012)

4-SAUT - Facuity of Animal Husbandry [August, 2016] / CW [S)) (Est.]

Rate in | Rate in
{S.No. Quantity Description Unit Figure | Words Amount
Rupees [ Rupees
16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
40,995 Sft a) Ground Floor %Sft  2,122.72 870,209.06
19,010 Sft b) First Floor %Sft  2,122.72 403,529.07
2,270 Sft  c¢) Above First Floor %Sft  2,122.72 48,185.74
(S.I. No.13(a) chapter 9 of Schedule of Rates 2012)
17. Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
40,995 Sft a) Ground Floor %St 2,197.52 900,873.32
19,010 Sft b) First Floor %St 2,197.52 417,748.55
2,270 Sft c¢) Above First Floor %St 2,197.52 49,883.70
(S.I. No.l1(a) chapter 9 of Schedule of Rates 2012)
18. Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
8,270 Sft a) Ground Floor %Sft  2,122.72 175,548.94
5,720 Sft b) First Floor %Sft  2,122.72 121,419.58
1,800 Sft ¢) Above First Floor %St 2,122.72 38,208.96
(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)
19, Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External).
8.270 Sft a) Ground Floor %St 2,197.52 181,734.90
5,720 Sft b) First Floor %St 2,197.52 125,698.14
1,800 Sft c¢) Above First Floor %St 2,197.52 39,555.36
(S.1. No.11(a)+29 chapter 9 of Schedule of Rates 2012)
20. 20 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each 358.68 7.173.60
(S.1. No.18 chapter 7 of Schedule of Rates 2012)
21 20 Nos Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8). Each 649.83 12,996.60
(S.1. No.19 chapter 7 of Schedule of Rates 2012)
22. Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).
2,710 Cwt a) Ground Floor Cwt 5,001.70 13,554,607.00
886 Cwt b) First Floor Cwt 5,001.70 4,431,506.20
20 Cwt c) Above First Floor Cwt 5,152.95 103,059.00
(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)
23. Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 4'2" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairin
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.
916 Rft a) Ground Floor Rft 228.90 209,672.40
645 Rft b) First Floor Rft 228.90 147,640.50
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Rate in | Rate in
-| S.No. Quantity Description Unit Figure Words Amount
Rupees | Rupees
24, First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.
Deodar paneled or paneled & glazed or fully glazed. I-
3/4" thick (shutter only).
450 Sft a) Ground Floor Sft 902.93 406,318.50
450 Sft b) First Floor Sft 902.93 406,318.50
(S.1. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)
25. Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
1,335 Sft  a) Ground Floor %Sft  2,116.41 28,254.07
843 Sft b) First Floor %Sft  2,116.41 17,841.34
(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
26. Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).
40,995 Sft a) Ground Floor %Sft 2.237.95 917.447.60
19,010 Sft b) First Floor %Sft  2,237.95 425,434.30
2270 Sft c¢) Above First Floor %Sft 2,237.95 50,801.47
(S.1. N0.40(A&B) chapter 9 of Schedule of Rates 2012)
2. Distempering (3 coats) (on ceiling).
14,125 Sft  a) Ground Floor %Sttt 1,079.65 152,500.56
11,500 Sft b) First Floor %St 1,079.65 124,159.75
500 Sft ¢) Above First Floor %Sft 1,079.65 5.,398.25
(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)
28. Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).
9,765 Sft a) Ground Floor %Sft  2,567.95 250,760.32
7.040 Sft b) First Floor %Sft  2,567.95 180,783.68
2.100 Sft c¢) Above First Floor %St 2.567.95 53,926.95
(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)
29. 18,640 Sft  Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area). Sfi 9.74 181.553.60

(S.1. No.92 chapter 18 of Schedule of Rates 2012)

4-SAUT - Focuity of Animal Husbandry (August, 2016) / CW {5l) (Est.)




{S.No.

Quantity

Description

Rate in
Unit Figure
Rupees

Rate in
Words
Rupees

Amount

32:

J
(OS]

620 Sft
700 Sft

920 Sft

1,565 Stt

16,060 Bag

Supplying and fixing in position Aluminium Deluxe
model (Bronze) channels, framing for sliding windows
and ventilators of Alcop made with 5 mm thick tinted
glass glazing (Belgium) and aluminium fly screen
including handles, stoppers and locking arrangement etc;
a) Ground Floor

b) First Floor

(S.I. No.84(b) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position iron/steel grill of 3/4" x
1/4" size flat iron of approved design including painting 3-
coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill).

(S.I. No.26 chapter 17 of Schedule of Rates 2012)

Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges).
(S.I.No.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)

Difference of cost of S.R. cement and Portland cement.
(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

Sft 1,647.69
Sft 1,647.69

Sft 180.50

%St 1,270.83

Ba 40.00

ug

TOTAL SCHEDULE ITEMS: Rs.

4SAUT - Faculty of Ammol Husbandry (August, 2016} / Cw (S1) (Est.)

1,021,567.80
1,153,383.00

166,060.00

19,888.49

642,400.00

59,920,863.91
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

FACULTY OF ANIMAL HUSBANDRY

CIVIL WORKS

SCHEDULE "B"

S.No.| Quantity

Rate in | Ratein
Description Unit | Figures | Words Amount
Rupees | Rupees

0l.
8.703 Sft
8,703 Sft
02.
1,065 Sft
980 Sft

03. 1,830 Sft

NON-SCHEDULE ITEMS

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 1%
thick C.C. 1:2:4 bed floor including filling and
grouting the joints with neat white cement slurry
using colour pigment for matching, including
levelling and curing etc; complete as per
specification and as directed by the Engineer
Incharge. (RA attached).

i) Size of Tile 12" x 12"
a) Ground Floor Stt
b) First Floor St

Providing and laying 12" x 6" size Porcelain Tiles
Skirting of approved design and quality set in
cement sand mortar ratio 1:3 including filling the
joints with neat white cement slurry using colour
pigment for matching, including levelling and
curing etc; complete as per specification and as
directed by the Engineer Incharge. (RA attached).

a) Ground Floor Sft
b) First Floor Sft

Providing and laying Guttca brick facing
21/4"x9"x2'4" size of approved design set in
cement sand mortar 1:3 including filling the joints
with white cement slurry using colour pigment for
matching, including levelling, smooth finishing,
curing and scafolding etc. complete as per
specification and as directed by the Engineer
Incharge (For all height). (Market Rate).

Sfi

;)
SAUT - Faaly of Aumal Husbardey (August, Z016)/CW (NSH(Est | Page-1




S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

04.

05.

06.

230 Rft

980 Sft

225 Rft

/AN

Providing and fixing balustrade of Mild steel 3/
square bars fixed with 1" x 1/4" mild steel flat to
6" x 3" sheesham wood hand rail moulded to
required details as per drawing and specifications
including polishing the hand rail and painting the
mild steel square bars with 2 coats of enamelled
paint over a priming coat of anticorrosive (red
oxide) of approved manufacture's (3'-0" high for
stair steps and for open area) for all floor.

(Market Rate).

Providing, making and installation of Alucobond
made of 4mm thick aluminium sandwiched sheet
on front elevation with backup of U-shaped
aluminium  channel frame complete with
accordance with the manufacturer's specification
including scafolding etc. complte in all respect
and as per directed by the Engineer Incharge.
(Market Rate).

Providing and laying Soil/Waste/Vent U-PVC
pipes and fittings with plain socket end/spigot
ends (heavy grade) confirming to be BS-
4514/1983 Specifications complete, jointing with
best quality solvent cement joint or rubber ring
push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required
for the proper completion of the job complete in
all respects, pipes and fittings are first class best
quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects
as per drawing and specifications and as directed
by the Engineer Incharge. (RA attached).

a) 110 mm dia (4" dia for Rain water)

4-SAUT - Faculty of Animal Husbandry (August, 2016[/CW (NS (Est )

Rft

Sft

Rft
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S.No.| Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

07. 680 Sft

4-5AUT - Faculty of Animal Husbandry (August, 2016)/CW (NSI} (Est.)

Providing and fixing 14" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class
deodar wood skeleton and commercial ply wood
(3 ply) on both sides, openable on one side of
approved manufacturer with and including brass
oxidized fittings such as hinges, tower bolts,
handles, al-drop mortice lock door stopper etc: as
per schedule of hardware etc; complete as per
drawings and specifications (For all height).
(Market Rate).

Sft

TOTAL NON-SCHEDULE ITEMS: Rs.
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

FACULTY OF ANIMAL HUSBANDRY

PLUMBING WORKS

SCHEDULE "B"
Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
SCHEDULE ITEMS:
01. 10 Nos. Providing & fixing C.P. Brass Towel Rail complete with
bracket fixing on wooden cleats with 1" long C.P. brass
screws, 30" long 3/4" dia (round standard quality). Each 1.082.95 10,829.50
(S.1. No.I(ii)(a) Chapter-2 of Schedule of Rate of 2012)
02. 10 Nos. Providing & fixing 24"x18" bevelled edge mirror of
Belgium Glass complete with 1/8" thickC.P. Brass Towel
Rail complete with bracket fixing on wooden cleats with 1"
long C.P. brass screws, 30" long 3/4" dia (round standard
quality). Each  1,711.60 17,116.00
(S.1. No.3(a) Chapter-2 of Schedule of Rate of 2012)
03. Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.
(S.I. No.2 Chapter-10 of Schedule of Rate of 2012)
180 Rft a)RCC Pipe 4"dia Rft 146.57 26,382.60
450 Rft b) RCC Pipe 6"dia Rft 199.25 89.662.50
150 Rft c¢)RCC Pipe 9"dia Rft 250.60 37.590.00
04. 10 Nos. Providing and fixing 6"x4" gully trap with 4" outlet
complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"
thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"
and C.I. cover and frame 12"x12" (inside) etc; complete
C.C. Gully traps 6"x6" with C.I. cover and frame. Each 1,193.17 11,931.70
(S.I. No.1(1), Chapter-10 of Schedule of Rate of 2012)
05. Providing and fixing full way gunmetal valves with wheels
threaded or flanged ends with rubber washers, standard
pattern.
(Note: Standard manufacturer by M/s. Anwar Mechanical
Works)
(S.I.No.4(B), Chapter-6 of Schedule of Rate of 2012)
4 Nos a)lY%"dia Each 970.92 3,883.68
8 Nos b)1"dia Each 271.92 2,175.36
4 Nos c¢)3/4"dia Each 227.92 911.68
06. 60 Nos. Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia. Each 509.74 30,584.40

(S.LNo.1 1(b), Chapter-6 of Schedule of Rate of 2012)

4-SAUT - Faculty of Animal Husbandry (August. 2016) / PW [SI) (Est.)
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S.No.| Quantity

Description

Unit

Rate in | Rate in
Figure Words
Rupees | Rupees

Amount

07. 4 Nos.

08. 20 Nos.

09. 16 Nos

Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.I.No. 19(a), Chapter-6 of Schedule of Rate of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1'2"x14" of 1.75cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a)4"to 12" dia2'x 2 'x 3'-6".
(S.I. No.1(a) Chaper-II of P.H. Engg. 0of 2012)

Each

Each

Each

1,071.40

3,432.00

14.,748.00

TOTAL SCHEDULE ITEMS: Rs.

4-SAUT - Focuity of Animoi Husbandry (August, 2016) / PW (51} [Est.}

4,285.60

68.640.00

235,968.00

539,961.02
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S.No. Quantity

Description

Rate in | Rate in
Unit Figure Words
Rupees | Rupees

Amount

PR

07. 4 Nos.

08. 20 Nos.

09. 16 Nos

Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate 0of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.I.No. 19(a), Chapter-6 of Schedule of Rate 0of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1'2"x1'2" of 1.75¢cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a)d4"to 12" dia2'x 2 'x 3'-6".
(S.1. No.I(a) Chaper-11 of P.H. Engg. of 2012)

Each 1,071.40

Each  3,432.00

Each  14,748.00

TOTAL SCHEDULE ITEMS: Rs.

Facuity of Animal Husbandry [August. J016) /PW (84 (st ]

4,285.60

68,640.00

(3% ]
(V)

5.968.00
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

FACULTY OF ANIMAL HUSBANDRY

PLUMBING WORKS

SCHEDULE "B"

S.No.[ Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

01. 4 Nos
02. 10 Nos
03. 16 Nos

NON-SCHEDULE ITEMS:

Providing, and fixing European type coupled white
vitreous China wash down water closet bowl of Karam
Ceramics complete with closed front black plastic seat
and cover including 2 gallons low level white vitreous
China flush tank; 11/4" dia G.I. telescopic flush pipe with
bend, 1/2" dia C.P. stop cock [heavy] 3/8" dia flexible
inlet connection [heavy] C.1. thimble and other necessary
accessories including making cuts, holes in walls, floors
etc; and making good the same in cement with testing etc;
complete in all respects, the fittings are first class best
quality, locally made.

(R.A. Attached)

Providing and fixing wash basin of Karam Ceramics
overall size 24" x 18" of white vitreous China, wall hung
with CP bottle trap of approved design, anti splash front
rim with front overflow 1/2" dia C.P. ghoose neck pillar
tap [heavy] 3/8" dia flexible inlet connection and C.P.
stop valves with a pair of C.I. brackets to support the
basin, 1%4" dia waste pipe with C.P. brass coupling and
waste including making cuts, holes in walls, floors, etc;
and making good the same in cement with testing etc.;
complete in all respects, the fittings are first class best
quality, locally made.

(R.A. Attached)

Providing and fixing white vitreous China squatting type
water closet of (Orisa) Karam Ceramics 21/2 gallons low
level white vitreous China flush tank 1%4" dia G.1. flush
pipe with bends, 3/8" dia flexible inlet connection,
including 1/2" dia C.P. stopcock [heavy] C.I. thimble and
glazed P trap, including making cuts, holes in walls,
floors etc.; and making good the same as required etc.;
complete in all respects, the fittings are first class best
quality locally made.

(R.A. Attached)

4.SAUT - Facuity of Animal Husbandry (August, 2016) / PW (NSI) (Est.)

Each

Each

Each
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

04.

05.

06.

07.

4-SAUT . Facuity of Animal Husbandry

400
250
225
220

250
275

Rft
Rft
Rft
Rft

Rft
Rft

Nos

Nos

Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fittings (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalemt ete; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

(R.A. Attached)

a) 20 mm dia (1/2" dia:)
b) 25 mm dia (3/4" dia:)
¢) 32 mmdia (1" dia:)

d) 50 mm dia (1'4" dia:)

Providing and laying Soil/Waste/Vent U-PVC pipes and
fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc; complete
in all respects as per drawing and specifications and as
directed by the Engineer Incharge.

(R.A. Attached)

a) 75 mm dia (3" dia:)
b) 110 mm dia (4" dia:)

Providing and installing "Nesgas" or equivalent approved
water heater / geyser of 20 gallons capacity together with
making outlet and inlet water connection and other
connections with safety valves etc; complete.

(Market Rate)

Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO.

(Market Rate)

TOTAL NON-SCHEDULE ITEMS:

[August, 2016] / PW NS (Fst.]

Rft
Rft
Rft
Rft

Rft
Rft

Each

Each

Rs.
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SINDH AGRICULTURE UNIVERSITY, TANDO JAM

FACULTY OF ANIMAL HUSBANDRY

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in

S.No| Quantity Description Unit Figure | Words Amount
Rupees |[Rupees

SCHEDULE ITEM:

I 85 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 96,050.00
(Schedule Ttem No. 124-p15)

2. 58 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm? (3/4") PVC conduit recessed in the wall or column as
required. Point 985.00 57,130.00
(Schedule Item No. 126-p15)

3 21 Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00 1,512.00
(Schedule Item No. 228-p33

4. 100 Point Providing & fixing brass ceiling fan 56" (good quality) Point  3185.00 318.500.00
(Schedule Item No. 23 1-p33)

5. 100 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm®) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 121,300.00
(Schedule Item No. 42 -p6)

6. 25 Point Providing & fixing one way SP 5amp switch flush type. Point 54.00 1,350.00
(Schedule Item No. 219 -p33)

g 160 Point Providing & fixing two pin Samp plug socket flush type. Point 83.00 13,280.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS):  Rs. 609,122.00




SINDH AGRICULTURE UNIVERSITY, TANDO JAM

FACULTY OF ANIMAL HUSBANDRY

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No. Quantity Description Unit Figure | Words Amount
Rupees | Rupees
NON SCHEDULE ITEMS:
A. SEC-A: WIRING INSTALLATIONS:
I Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 65  Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 52 Nos Two gang switch plate. Each
202 14 Nos Three gang switch plate. Each
203 7 Nos Four gang switch plate. Each
204 100 Nos Solid state fan dimmer with "ON-OFF" control. Each
205 28  Nos Telephone outlet plates with Jack plug. Each
206 § Nos TV outlet plate. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
L. Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 51 Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
102. 251  Nos Philips Type TFD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
103. 30 Nos Philips Type TMS-140 or equivalent complete with 1x40 W
fluorescent lamps. Each
104, Il Nos Fancy light fixtures ceiling mounted with Ix100W GLS lamp. Each
105. 21 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,
complete in all respects:
201. 21 Nos 9" dia exhaust fan. Each
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S.No.

Quantity

Rate in
Description Unit Figure
Rupees

Rate in
Words
Rupees

Amount

2

Mtrs

Nos

Job

Jobs

SEC: C: FEEDERS:

Provide lay and connect feeder from Main Source to Main
DB. 120mm2 3 1/2 core PVC/PVC/SWA cable buried
underground complete with all excavation and backfilling and
other accessories etc. Mtr

Providing, wiring and connecting of TV points with WISI
make or equivalent 2x75 OHMS TV antenna coaxial cable
RG6U single shielded having centre conductor of 1 sq.mm in
25 mm dia high impact PVC conduit recessed in
floor/slab/wall. Each

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
|.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
A/c system and equipped as under:

Incoming:

1-200 Amp, TP, 25 KA, MCCB:
3 - Phase indicating lamps:
1 - Set of Bus bars

Quitgoing:

3- 60 Amps TP, 15 KA, MCCB
2-50 Amps TP, 15 KA, MCCB Each

Provide, install, connect and commission DB-F , 1.5mm thick
sheet steel fabricated, flush type totally enclosed with hinged
front cover suitable for 3 Phase, 4 wire, 50 Hz A/c system and
equipped as under:

Incoming:

1-60 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:
1 - Set of Bus bars

Qutgoing:

21- 10 Amps SP, 7.5 KA, MCBs
9 - 15 Amps SP, 7.5 KA, MCBs Each

mry tAwgust, 2016) /W NG (Est)
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Quantity

Description

Rate in
Unit Figure
Rupees

Rate in
Words Amount
Rupees

01.

02.

2 Jobs

1 Job

10 Mtrs

50 Mtrs

1 Job

28 Nos

Provide, install, connect and commission DB-F , 1.5mm thick
sheet steel fabricated, flush type totally enclosed with hinged
front cover suitable for 3 Phase, 4 wire, 50 Hz A/c system and
equipped as under:

Incoming:

1-50 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

1 - Set of Bus bars

Qutgoing:
15- 10 Amps SP, 7.5 KA, MCBs
9 - 15 Amps SP, 7.5 KA, MCBs

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x Smm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
X 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications.

Provide, lay and connect 2x1/0 SWG copper conductors in
50mm dia G.1. Pipe from earth plate to DB.

SEC: F: TELEPHONE SYSTEM:

Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories.

Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks.

Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories.

TOTAL NON-SCHEDULE ITEMS:

Each

Each

Mtr

Mtr

Job

Each

Rs.
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