Issuéd to Mr.
Vide D.R. No. dated

TENDER FOR WORKS

[/We hereby tender for the execution, for the Government of Sindh/ Chancellor of Sindh Agriculture
University, Tando Jam (hereinbefore and hereinafter referred to as “University of the work specified in the
underwritten memorandum within the time specified in such memorandum at % above/below
Part-1, and at %Above/Below Part-11I, and at %Above/Below Part-111 the estimated rates entered in
schedule “B” memorandum showing items of work to be carried out) and in accordance in all respects with the
Specifications, designs, drawings and instructions in written referred to in Rule 1 hereof and in clause 13 of the
annexed conditions of contract and agree that when materials for the work are provided by the University such
materials and rates to be paid for them shall be as provided in schedule, A, hereto.

MEMORANDUM

General Description: Construction of Additional Infrastructure Faculty of Crop Protection SAU Tandojam.

(g) Estimate cost. Rs:
(h) Earnest money. Rs: 3%
(1) Security deposit i/c earnest money. Rs: 10.
() Percentage if any to be deducted Rs:

From bills (Rupees ) percent.

(k) Time allowed for the completion of work from date of written order to commence 12 month(s).

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of
the conditions of contract annexed hereto so far as applicable, and in default there of to forfeit and pay to
University the sums of money mentioned in the said conditions.

Receipt No. dated from the Bank at in
respect of the sum of Rs. is herewith forwarded presenting the earnest Money / (a) the full value
of which is to be absolutely forfeited to University should I/We not deposit the full amount of security deposit
specified in the above memorandum, in accordance with clause 1 (A) of the said conditions, otherwise the said
sum of Rs. shall be retained by University on account of such security deposit as aforesaid / or (b) the
full value of which shall be retained by University on account of the security deposit in clause (B) of the
condition.

Dated the day of 2016

CONTRACTOR

The above tender is hereby accepted by me on behalf of the Governor of Sindh/Chancellor, Sindh
Agriculture University Tando Jam.



1)

2)

SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PROTECTION

SUMMARY OF COST

CIVIL WORKS

Below/ above % premium on
Schedule items:

TOTAL =

PLUMBING WORKS
Below/ above % premium on
Schedule items:

TOTAL =

ELECTRICAL WORKS
Below/ above % premium on
Schedule items:

TOTAL =

Grand Total =

Total Schedule + Non-Schedule Items:

Say :

SCHEDULE ITEM

NON-SCHEDULE

Rs. 33,901,494.61 Rs.
Rs.
Rs. Rs.
Rs. 212,494.38 Rs.
Rs.
Rs. Rs.
Rs. 851.559.00 Rs.
Rs.
Rs. Rs.
Rs. Rs.
Rs.
Rs.




SINDH AGRICULTURE UNIVERSITY. TANDOJAM

CROP PROTECTION

CIVIL WORKS

SCHEDULE "B"

Rate in | Rate in
SNo.[ Quantity Description Unit Figure Words Amount
Rupees | Rupees

SCHEDULE ITEMS:

01. 64155 Cft  Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto $ ft. in Ordinary soil. %oCft  3,176.25 203,772.32
(S.I. No.18(b) chapter 1 of Schedule of Rates 2012)

02. Cement concrete brick or stone ballast 1'2" to 2" gauge
ratio 1:4:8.
5045 Cft  (a) In foundation %Cft 9,416.28 475,051.33
(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):
3210 Cft (i) Ratio 1:3:6 %Cft  12,595.00 404,299.50
3940 Cft  (ii) Ratio 1:4:8 (Under Floor) %Cft  11,288.75 444.776.75
(S.I. No.5(h) & 12 (a&b) and 5(i) chapter 4 of Schedule
of Rates 2012)

04. 5675 Sft  Erection and removal of centering for RCC or plain %Sft 3,127.41 177,480.52
cement concrete works for Partal wood (Vertical).
(S.I. No.19(b) chapter 4 of Schedule of Rates 2012)

05. Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge.

23780 Cft a) Ground Floor Cft 337.00 8.013,860.00
8925 Cft b) First Floor Cft 349.11 3,115,806.75
390 Cft c¢) Above First Floor Cf 361.20 140,868.00

(S.I. No.6(a)(i) chapter 4 of Schedule of Rates 2012)

06. 1040 Sft  Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick. %St 3,912.85 40,693.64
(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)
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Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
07. 13705 Sft ~ Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft. %St 2,760.99 378,393.68
(S.1. No.70, chapter 18 of Schedule of Rates 2012)
08. Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.
5070  Cft a) Ground Floor %Cft  12,674.36 642,590.05
5070  Cft b) First Floor %Cft  13,112.99 664,828.59
2070 Cft c¢) Above First Floor %Cft 13,687.74 283,336.22
(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)
09. 18370 Cft  Supplying and filling sand under floors and pluging in
walls. Y%Cft 1.141.25 209,647.63
(S.1. No.29 chapter 5 of Schedule of Rates 2012)
10. 4910 Cft  Dry rammed brick or stone ballast 172" to 2" gauge. %Cft 3,327.50 163.380.25
(S.1. No.2 chapter 4 of Schedule of Rates 2012)
L1 Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.
195 Sft a) Ground Floor °%Sft  27,678.86 53,973.78
195 Sft b) First Floor %Sft  27,678.86 53,973.78
(S.1. No.24 chapter 8 of Schedule of Rates 2012)
12. Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.
645  Cft a) Ground Floor %Sft  28,299.30 182,530.49
645  Cft b) First Floor %Sft  28,299.30 182,530.49
(S.1. No.38 chapter 8 of Schedule of Rates 2012)
13. Providing & laying 2" thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into pannels.
3265 Sft  (a) Floor %Sft 3,275.50 106,945.08
8660 Sft  (b) Over Roof Top %Sft 3,956.14 342,601.72
(S.1. No.16(c) & 18 chapter 8 of Schedule of Rates 2012)
14. Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:
8995 Sft  (a) Under Floor Sft 10.70 96.246.50
8660 Sft  (b) Over Roof Top Sft 10.70 92,662.00
(S.I. No.38 chapter 7 of Schedule of Rates 2012)
15. Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:
8195 Sft  (a) Under Floor %St 1,887.40 154,672.43
8160 Sft  (b) Over Roof Top %St 1,887.40 154,011.84

457 - Crap Protection fAugust. 20361/ CWIS) (st

(S.1. No.13 chapter 7 of Schedule of Rates 2012)
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Rate in | Rate in
SNo.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
24. First class deodar wood, wrought joinery in doors &
windows ete, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.
Deodar paneled or paneled & glazed or fully glazed. -
3/4" thick (shutter only).
70 Sft  a) Ground Floor Sft 902.93 63,205.10
200 Sft  b) First Floor Sft 902.93 180,586.00
(S.I. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)
25, Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
1472 Sft  a) Ground Floor %Sft 2,116.41 31,153.56
1472 Sft  b) First Floor %Sft  2,116.41 31,153.56
(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
26. Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).
16800 Sft  a) Ground Floor %St 2,237.95 375,975.60
16800 Sft  b) First Floor %Sft  2,237.95 375.,975.60
510 Sft  ¢) Above First Floor %Sft 2,237.95 11.413.55
(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)
27. Distempering (3 coats) (on ceiling).
8995 Sft  a) Ground Floor %St 1,079.65 97,114.52
8995 Sft  b) First Floor %St 1,079.65 97,114.52
160 Sft  ¢) Above First Floor %St 1,079.65 1,727.44
(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)
28. Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).
10995 Sft  a) Ground Floor %St 2,567.95 282,346.10
10995 Sft  b) First Floor %Sft  2,567.95 282,346.10
3560 Sft  ¢) Above First Floor %Sft 2.567.95 91.419.02
(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)
29. 9320 Sft  Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area). Sft 9.74 90,776.80

25407 - Crap Protecnion {august, 203

5/

st ese)

(S.I. No.92 chapter 18 of Schedule of Rates 2012)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

w
[\

wa
(¥

168 Sft

856 Sft
964 Sft

1160 Sft

2945 Sft

4660 Bags

Supplying and fixing in position Aluminium channels
framing for hinged doors of Alcop made with 5 mm thick
tinted glass glazing (Belgium) and Alpha (Japan) locks
including handles, stoppers etc. Deluxe model (Bronze)
with glazed partition.

a) Ground Floor

(S.1. No.83(b) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position Aluminium Deluxe
model (Bronze) channels, framing for sliding windows
and ventilators of Alcop made with 5 mm thick tinted
glass glazing (Belgium) and aluminium fly screen
including handles, stoppers and locking arrangement etc;
complete. Deluxe model (Bronze).

a) Ground Floor

b) First Floor
(S.1. No.84(b) chapter 18 of Schedule of Rates 2012)

Supplying and fixing in position iron/steel grill of 3/4" x
1/4" size flat iron of approved design including painting 3-
coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill).

(S.1. No.26 chapter 17 of Schedule of Rates 2012)

Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges).
(S.I.LNo.5(d)(i)&(ii) chapter 11 of Schedule of Rates
2012)

Ditference of cost of S.R. cement and Portland cement.
(S.I.LNo.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)

Sft

Sft
Sft

Sft

Y%Sft

Bag

1,507.66

1,647.69
1,647.69

180.50

1,270.83

40.00

TOTAL SCHEDULE ITEMS: Rs.

253,286.88

1.410,422.64
1,588,373.16

209,380.00

37,425.94

186,400.00

33,901,494.61
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PROTECTION

CIVIL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No.| Quantity Description Unit | Figures | Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS

01. Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 1%" thick
C.C. 1:2:4 bed floor including filling and grouting the
joints with neat white cement slurry using colour
pigment for matching, including levelling and curing
etc; complete as per specification and as directed by
the Engineer Incharge. (RA attached).

i) Size of Tile 12" x 12"

7500 Sft a) Ground Floor Sft
7500 Sft b) First Floor Sft
02. Providing and laying 12" x 6" size Porcelain Tiles

Skirting of approved design and quality set in cement
sand mortar ratio 1:3 including filling the joints with
neat white cement slurry using colour pigment for
matching, including levelling and curing etc;
complete as per specification and as directed by the
Engineer Incharge. (RA attached).

995  Sft a) Ground Floor Sft
995  Sft b) First Floor Sft

03. 470 Rft Providing and fixing balustrade of Mild steel 3/4"
square bars fixed with 1" x 1/4" mild steel flat to 6" x
3" sheesham wood hand rail moulded to required
details as per drawing and specifications including
polishing the hand rail and painting the mild steel
square bars with 2 coats of enamelled paint over a
priming coat of anticorrosive (red oxide) of approved
manufacture's (3'-0" high for stair steps and for open
area) for all floor.
(Market Rate). Rft
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S.No.

Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words
Rupees

Amount

04.

05.

360 Rft

605

Sft

Providing and laying Soil/Waste/Vent U-PVC pipes
and fittings with plain socket end/spigot ends (heavy
grade) confirming to be BS-4514/1983 Specifications
complete. jointing with best quality solvent cement
joint or rubber ring push fit joint, U-PVC fittings such
as bends, tees. crosses, tee. P-trap, Cowels, Clamps
and hangers. including excavation and backfilliing
etc; required for the proper completion of the job
complete in all respects, pipes and fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as
per drawing and specifications and as directed by the
Engineer Incharge. (RA attached).

a) 110 mm dia (4" dia for Rain water)

Providing and fixing 1'%" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class deodar
wood skeleton and commercial ply wood (3 ply) on
both sides. openable on one side of approved
manufacturer with and including brass oxidized
fittings such as hinges, tower bolts. handles, al-drop
mortice lock door stopper etc; as per schedule of
hardware etc; complete as per drawings and
specifications (For all height). (Market Rate).

TOTAL NON-SCHEDULE ITEMS:

Rft

Sfi

Rs.
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PROTECTION

PLUMBING WORKS

SCHEDULE "B"

Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
SCHEDULE ITEMS:
01. 8 Nos. Providing & fixing C.P. Brass Towel Rail complete with
bracket fixing on wooden cleats with 1" long C.P. brass
screws, 30" long 3/4" dia (round standard quality). Each 1,082.95 8,663.60
(S.1. No.I(ii)(a) Chapter-2 of Schedule of Rate of 2012)
02. 8 Nos. Providing & fixing 24"x18" bevelled edge mirror of Belgium
Glass complete with 1/8" thickC.P. Brass Towel Rail
complete with bracket fixing on wooden cleats with 1" long
C.P. brass screws, 30" long 3/4" dia (round standard quality). Each 1.711.60 13,692.80
(S.1. No.3(a) Chapter-2 of Schedule of Rate 0o 2012)
03. Providing R.C.C pipe with collars class "B" and digging the
trenches to required depth & fixing in position including
cutting, fitting and jointing with asphalt composition and
cement mortar 1;1 and testing with water pressure to a head
of 4ft; above the top of the highest pipe and refilling with
excavated stuff.
(S.1. No.2 Chapter-10 of Schedule of Rate of 2012)
60 Rft a) RCC Pipe 4"dia Rft 146.57 8,794.20
130 Rft  b) RCC Pipe 6"dia Rft 199.25 25,902.50
50 Rft ¢) RCC Pipe 9"dia Rft 250.60 12,530.00
04, 8 Nos. Providing and fixing 6"x4" gully trap with 4" outlet complete
with 4" thick 1:2:4 C.C. for bed and kerb, 1/2" thick cement
plaster (1:3) to the kerb C.I. Grating 6"x6" and C.I. cover
and frame 12"x12" (inside) etc; complete C.C. Gully traps
6"x6" with C.1. cover and frame. Each 1,193.17 9.545.36
(S.1. No.1(i), Chapter-10 of Schedule of Rate of 2012)
0s. Providing and fixing full way gunmetal valves with wheels
threaded or flanged ends with rubber washers, standard
pattern.
(Note: Standard manufacturer by M/s. Anwar Mechanical
Works)
(S.I.No.4(B), Chapter-6 of Schedule of Rate of 2012)
2 Nos a) I'4"dia Each 970.92 1,941.84
2 Nos b) 1"dia Each 271.92 543.84
2 Nos c¢)3/4"dia Each 227.92 455.84
06. 20 Nos. Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia. Each 509.74 10,194.80

(S.I.No.11(b), Chapter-6 of Schedule of Rate of 2012)
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S.No.

Quantity

Description

Rate in | Rate in
Unit Figure Words
Rupees | Rupees

Amount

07.

08.

09.

4 Nos.

8 Nos.

6 Nos

Providing & fixing C.P. brass toilet paper holder of standard
size with chome plated brass brackets complete, (superior
quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.1.No. 19(a), Chapter-6 of Schedule of Rate 0of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching and
channel including fixing C.I. manhoel cover with frame of
clear opening 12"x1'4' of 1.75cwt. embedded in plain C.C.
1:2:4 and fixing 1"dia M.S. steps 6" wide projecting 4" from
the face of wall at 12" c.c. duly painted etc; complete as per
specifications and drawing No: DP/I of Public Health Circle
Southern Zone Hyderabad.

a)4"to 12" dia2'x 2 'x 3'-6".
(S.I. No.I(a) Chaper-11 of P.H. Engg. 0f 2012)

Each 1,071.40

Each 3,432.00

Each  14,748.00

TOTAL SCHEDULE ITEMS: Rs.

4,285.60

27,456.00

88.488.00

212,494.38
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Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees [ Rupees

04. Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fittings (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

(R.A. Attached)

180 Rft a) 20 mm dia (1/2" dia:) Rft

105 Rft b) 25 mm dia (3/4" dia:) Rft

95 Rft ¢) 32 mmdia (1" dia:) Rft

100 Rft d) 50 mm dia (14" dia:) Rft
05. Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc; complete
in all respects as per drawing and specifications and as
directed by the Engineer Incharge.

(R.A. Attached)

220 Rft  a) 75 mm dia (3" dia:) Rft
180 Rft  b) 110 mm dia (4" dia:) Rft
06. I No. Providing and installation of 10 gallons water cooler with

water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO. Each

(Market Rate)

07. 1 No. Supply, erecting and fixing in position fiber glass
overhead water tank of required gallons capacity of
approved design with all accessories with inlet and outlet
connection, paint etc; complete and as directed by the
Engineer Incharge (2000 Gallons). Each
(Market Rate)

TOTAL NON-SCHEDULE ITEMS:  Rs.
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SINDH AGRICULTURE UNIVERSITY, TANDO JAM

CROP PROTECTION

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No| Quantity Description Unit | Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEM:

L. 335 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 378,550.00
(Schedule Item No. 124-p15)

2. 183 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm? (3/4") PVC conduit recessed in the wall or column as
required. Point  985.00 180,255.00
(Schedule Item No. 126-p15)

3. 12 Point Providing & fixing bakelite ceiling rose with two terminals. Point 72.00 864.00
{Schedule Item No. 228-p33)

4. 83 Point Providing & fixing brass ceiling fan 56" (good quality) Point  3185.00 264.355.00
(Schedule Item No. 231-p33)

5. 10 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm”) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 12,130.00
(Schedule Item No. 42 -p6)

6. 4 Point Providing & fixing one way SP Samp switch flush type. Point 54.00 216.00
(Schedule Item No. 219 -p33)

7 183 Point Providing & fixing two pin Samp plug socket flush type. Point 83.00 15,189.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS):  Rs. 851,559.00
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SINDH AGRICULTURE UNIVERSITY, TANDO JAM

CROP PROTECTION

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No| Quantity Description Unit Figure | Words Amount
Rupees | Rupees
NON SCHEDULE ITEMS:
A. SEC-A: WIRING INSTALLATIONS:
I Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 18  Nos Circuits for light/fan points Each
2 Provide. fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 38  Nos Two gang switch plate. Each
202 83 Nos Solid state fan dimmer with "ON-OFF" control. Each
203 20  Nos Telephone outlet plates with Jack plug. Each
204 1 No. TV outlet plate. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
I Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 176 Nos Philips Type TFD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
102. 40  Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
103. 19 Nos Philips Type TMS-140 or equivalent complete with 1x40 W
fluorescent lamps, Each
104. 12 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,
complete in all respects:
201. 12 Nos 9" dia exhaust fan. Each
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S.No.

Quantity

Description Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

29}

40 Mtrs

1 Job

1 Job

SEC: C: FEEDERS:

Provide lay and connect feeder from Main Source to Main
DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high
impact PVC conduit, complete with all accessories. Mtr

. Providing, wiring and connecting of TV points with WISI

make or equivalent 2x75 OHMS TV antenna coaxial cable
RG6U single shielded having centre conductor of 1 sq.mm in
25 mm dia high impact PVC conduit recessed in
floor/slab/wall. Each

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
Al/c system and equipped as under:

Incoming:

|- 125 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:
| - Set of Bus bars

Quigoing:

1- 60 Amps TP, 15 KA, MCB
18 - 10 Amps SP, 7.5 KA, MCBs
12 - 15 Amps SP, 7.5 KA, MCBs Each

Provide, install, connect and commission DB-F , 1.5mm thick
sheet steel fabricated, flush type totally enclosed with hinged
front cover suitable for 3 Phase, 4 wire, 50 Hz A/c system and
equipped as under:

Incoming:

1 -60 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:
1 - Set of Bus bars

Quigoing:

18 - 10 Amps SP., 7.5 KA, MCBs
12 - 15 Amps SP, 7.5 KA, MCBs Each

Page-2




S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

01.

02.

1 Job

10 Mtrs

30 Mtrs

1 Job

25 Nos

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x Smm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications.

Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.1. Pipe from earth plate to DB.

SEC: F: TELEPHONE SYSTEM:

Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories.

Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 35
pairs telephone tag blocks.

Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories.

TOTAL NON-SCHEDULE ITEMS:

Each

Mtr

Mtr

Job

Each

Rs.
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