Iséued to Mr.
Vide D.R. No. dated

TENDER FOR WORKS

[/We hereby tender for the execution, for the Government of Sindh/ Chancellor of Sindh Agriculture
University, Tando Jam (hereinbefore and hereinafter referred to as “University of the work specified in the
underwritten memorandum within the time specified in such memorandum at % above/below
Part-1, and at %Above/Below Part-II, and at %Above/Below Part-111 the estimated rates entered in
schedule “B” memorandum showing items of work to be carried out) and in accordance in all respects with the
Specifications, designs, drawings and instructions in written referred to in Rule 1 hereof and in clause 13 of the
annexed conditions of contract and agree that when materials for the work are provided by the University such
materials and rates to be paid for them shall be as provided in schedule, A, hereto.

MEMORANDUM

General Description: Construction of Additional Infrastructure Faculty of Agricultural Engineering SAU

Tandojam.
(a) Estimate cost. Rs:
(b) Earnest money. Rs: 3%
(¢) Security deposit i/c earnest money. Rs: 10.
(d) Percentage if any to be deducted Rs:
From bills (Rupees ) percent.

(e) Time allowed for the completion of work from date of written order to commence 12 month(s).

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of
the conditions of contract annexed hereto so far as applicable, and in default there of to forfeit and pay to
University the sums of money mentioned in the said conditions.

Receipt No. dated from the Bank at n
respect of the sum of Rs. is herewith forwarded presenting the earnest Money / (a) the full value
of which is to be absolutely forfeited to University should I/We not deposit the full amount of security deposit
specified in the above memorandum, in accordance with clause 1 (A) of the said conditions, otherwise the said
sum of Rs. shall be retained by University on account of such security deposit as aforesaid / or (b) the
full value of which shall be retained by University on account of the security deposit in clause (B) of the
condition.

Dated the day of 2016

CONTRACTOR



1)

2)

3)

SINDH AGRICULTURE UNIVERSITY, TANDOJAM

AGRICULTURAL ENGINEERING

SUMMARY OF COST

CIVIL WORKS

Below/ above % premium on
Schedule items:

PLUMBING WORKS
Below/ above % premium on
Schedule items:

TOTAL =
ELECTRICAL WORKS
Below/ above % premium on
Schedule items:

TOTAL =

Grand Total =

Total Schedule + Non-Schedule Items:

Say :

SCHEDULE ITEM

NON-SCHEDULE

Rs. 26.162.387.31 Rs.
Rs.
Rs. 375,767.32 Rs.
Rs.
Rs. Rs.
Rs. 914.626.00 Rs.
Rs.
Rs. Rs.
Rs. Rs.
Rs.
Rs.




SINDH AGRICULTURE UNIVERSITY, TANDOJAM

AGRICULTURAL ENGINEERING

CIVIL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
SCHEDULE ITEMS:
01. 24810 Cft  Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around
the structure with excavated earth watering and ramming.
lead upto one chain and lift upto 5 ft. in Ordinary soil. %oCft  3,176.25 78,802.76
(S.I. No.18(b) chapter | of Schedule of Rates 2012)
02. Cement concrete brick or stone ballast 12" to 2" gauge
ratio 1:4:8.
3145 Cft  (a) In foundation %Cft 9.416.28 296,142.01
(S.1. No.4(b) chapter 4 of Schedule of Rates 2012)
03. Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):
3055 Cft (i) Ratio 1:3:6 %Cft 12,595.00 384.777.25
4640 Cft  (ii) Ratio 1:4:8 (Under Floor) %Cft 11,288.75 523,798.00
(S.I. No.5(h) & 12 (a&b) and 5(i) chapter 4 of Schedule
of Rates 2012)
04. 3070 Sft  Erection and removal of centering for RCC or plain %Sft 3,127.41 96,011.49
cement concrete works for Partal wood (Vertical).
(S.I. No.19(b) chapter 4 of Schedule of Rates 2012)
05. 22190 Cft Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing
the exposed surface.(including screening and washing of
shingle).
(b) RCC work in roof slabs, beams, columns, rafts, lintels
and other structural mambers laid in situ or pre-cast laid
in position complete in all respects.
(1) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle
1/8" to 1/4" gauge. Cft 337.00 7.478.030.00
(S.1. No.6(a)(i) chapter 4 of Schedule of Rates 2012)
06. 1115 Sft Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"
thick. %St 3912.85 43,628.28

Agricuitirol Engmernng [August. 2016) / CW [S

(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)
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S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

07.

08.

09.

12375 Sft

10970 Cft

26690 Cft

6805 Cft

580 Sft

4670 Sft

1685 Sft
13350 Sft

1685 Sft
13350 Sft

1685 Sft

13350 Sft

29650 Sft

29650 Sft

16200 Sft

Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft.
(S.1. No.70, chapter 18 of Schedule of Rates 2012)

Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.
(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)

Supplying and filling sand under floors and pluging in
walls.
(S.I. N0.29 chapter 5 of Schedule of Rates 2012)

Dry rammed brick or stone ballast 1'2" to 2" gauge.
(S.I. No.2 chapter 4 of Schedule of Rates 2012)

Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.

(S.1. No.24 chapter 8 of Schedule of Rates 2012)

Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.
(S.I. No.38 chapter 8 of Schedule of Rates 2012)

Providing & laying 2" thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into pannels.

(a) Floor

(b) Over Roof Top

(S.1. No.16(c) & 18 chapter 8 of Schedule of Rates 2012)

Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:

(a) Under Floor

(b) Over Roof Top

(S.I. No.38 chapter 7 of Schedule of Rates 2012)

Two coats of bitumen laid hot using 34 Ibs for % Sft over
roof and blinded with sand at one Cft Per % Sft:

(a) Under Floor

(b) Over Roof Top

(S.I. No.13 chapter 7 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
(S.I. No.13(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
(S.I. No.11(a) chapter 9 of Schedule of Rates 2012)

Cement plaster 3/8" thick Ratio 1:6 (1st Coat External).
(S.I1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

3-SAUT - Agricultural Engineering [August, 2016) /CW (SI) [Est )

%St

%Ct

%Cft

%Cft

%Sft

%oSft

%St
%Sft

Sfi
Sft

%St
%St

%St

%St

%St

2,760.99

12,674.36

1,141.25

w
Y
o
~J
n
o

27,678.86

28,299.30

3,275.50
3,956.14

10.70
10.70

1,887.40
1.887.40

2,122:72

2,197.52

2,122,772

341,672.51

.390,377.29

304,599.63

226,436.38

160,537.39

321,577.31

55,192.18
528,144.69

18,029.50
142,845.00

31,802.69
251,967.90

629.386.48

651.564.68

343,880.64
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“1S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

19.

20.

22

24.

25,

26.

27

3-SAUT - Agricultu

ral Engines

16200 Sft

12 Nos

1191 Cwt

785 Rft

752 Sft

2010 Sft

18320 Stt

11335 Sft

16200 Sft

Cement plaster 3/8" thick Ratio 1:4 (Ist Coat External).
(S.1. No.11(a) chapter 9 of Schedule of Rates 2012)

Reinforced cement concrete spent including fixing in
position with top and bottom Khuras.
(S.1. No.27 chapter 4 of Schedule of Rates 2012)

Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).

(S.I. No.8(b) chapter 4 of Schedule of Rates 2012)

Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 414" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and

plants used in making and fixing.
(S.I. N0.29 chapter 17 of Schedule of Rates 2012)

First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.

Deodar paneled or paneled & glazed or fully glazed. 1-
3/4" thick (shutter only).

(S.1. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)

Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)

Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).

(S.1. No.40(A&B) chapter 9 of Schedule of Rates 2012)

Distempering (3 coats) (on ceiling).
(S.1. No.24(c) chapter 9 of Schedule of Rates 2012)

Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).

(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)

ering (August, 2016) / CW [SI] (Est.)

%St

Each

Cwt

Rft

Sfi

%St

%St

%Sft

%St

2,197.52

524.98

5,001.70

228.90

902.93

2,116.41

2,237.95

1,079.65

2,567.95

355,998.24

6,299.76

5,957,024.70

179,686.50

679,003.36

42,539.84

409,992.44

122,378.

(%)
(98]

416,007.90
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

AGRICULTURAL ENGINEERING

CIVIL WORKS

SCHEDULE "B"

S.No.| Quantity

Description

Unit

Rate in
Figures
Rupees

Rate in
Words

Rupees

Amount

01. 11750 Stt

02. 1005 Sft

03. 90  Rft

04. 264 Sft

NON-SCHEDULE ITEMS:

Providing and laying Porcelain Tiles Floor of approved
size, design and quality laid over 1%" thick C.C. 1:2:4
bed floor including filling and grouting the joints with
neat white cement slurry using colour pigment for
matching, including levelling and curing etc; complete as
per specification and as directed by the Engineer
Incharge. (RA attached).

i) Size of Tile 12" x 12"

Providing and laying 12" x 6" size Porcelain Tiles
Skirting of approved design and quality set in cement
sand mortar ratio 1:3 including filling the joints with
neat white cement slurry using colour pigment for
matching, including levelling and curing etc; complete as
per specification and as directed by the Engineer
Incharge. (RA attached).

Providing and fixing balustrade of Mild steel 3/4" square
bars fixed with 1" x 1/4" mild steel flat to 6" x 3"
sheesham wood hand rail moulded to required details as
per drawing and specifications including polishing the
hand rail and painting the mild steel square bars with 2
coats of enamelled paint over a priming coat of
anticorrosive (red oxide) of approved manufacture's (3'-
0" high for stair steps and for open area) for all floor.
(Market Rate).

Providing and fixing 1'%" thick solid core machine
pressed commercial ply veneered door (single or double
leaf) best quality shutters of first class deodar wood
skeleton and commercial ply wood (3 ply) on both sides,
openable on one side of approved manufacturer with and
including brass oxidized fittings such as hinges. tower
bolts, handles. al-drop mortice lock door stopper etc: as
per schedule of hardware etc: complete as per drawings
and specifications (For all height). (Market Rate).

TOTAL NON-SCHEDULE ITEMS:

#-SAUT - Agrcutural Engineering (August, 2016)/CW INSI) (Est )

Sft

Sft

Rft

Sft

Rs.




SINDH AGRICULTURE UNIVERSITY. TANDOJAM

AGRICULTURAL ENGINEERING

PLUMBING WORKS

SCHEDULE "B"

S.No.

Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

0l1.

02.

04.

05.

06.

9 Nos.

11 Nos.

100 Rft
300 Rft
50 Rft

S Nos.

4 Nos
4 Nos
2 Nos

33 Nos.

SCHEDULE ITEMS:

Providing & fixing C.P. Brass Towel Rail complete with
bracket fixing on wooden cleats with 1" long C.P. brass
screws, 30" long 3/4" dia (round standard quality).

(S.1. No.1(ii)(a) Chapter-2 of Schedule of Rate of 2012)

Providing & fixing 24"x18" bevelled edge mirror of
Belgium Glass complete with 1/8" thickC.P. Brass Towel
Rail complete with bracket fixing on wooden cleats with 1"
long C.P. brass screws, 30" long 3/4" dia (round standard
quality).

(S.1. No.3(a) Chapter-2 of Schedule of Rate of 2012)

Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.1. No.2 Chapter-10 of Schedule of Rate of 2012)

a) RCC Pipe 4"dia
b) RCC Pipe 6"dia
¢) RCC Pipe 9"dia

Providing and fixing 6"x4" gully trap with 4" outlet
complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"
thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"
and C.l. cover and frame 12"x12" (inside) etc; complete
C.C. Gully traps 6"x6" with C.I. cover and frame.

(S.1. No.1(i), Chapter-10 of Schedule of Rate of 2012)

Providing and fixing full way gunmetal valves with wheels
threaded or flanged ends with rubber washers, standard
pattern.
(Note: Standard manufacturer by M/s. Anwar Mechanical
Works)

(S.1.No.4(B). Chapter-6 of Schedule of Rate of 2012)
a) 1'2"dia

b) 1"dia

c) 3/4"dia

Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia.
(S.1.No.11(b), Chapter-6 of Schedule of Rate of 2012)

3.SAUT - Agricultural Engineering [August, 2016) / PW (SI) {Est.|

Each

Each

Rft
Rft
Rft

Each

Each
Each

Each

Each

1,082.95

1,711.60

146.57
199.25
250.60

1,193.17

970.92
271.92
22792

509.74

9.746.55

18.827.60

14.657.00
59,775.00
12,530.00

17,897.55

3.883.68
1,087.68
455.84

16.821.42
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S.No.

Quantity

Description

Unit

Rate in | Rate in
Figure Words
Rupees | Rupees

Amount

07.

08.

09.

5 Nos.

11 Nos.

12 Nos

Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.1.No. 19(a), Chapter-6 of Schedule of Rate 0of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1'2"x1%2" of 1.75¢cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a)4"to 12" dia2'x2'x 3'-6".
(S.I. No.I(a) Chaper-II of P.H. Engg. 0f 2012)

Each

Each

Each

1,071.40

3,432.00

14,748.00

TOTAL SCHEDULE ITEMS: Rs.

3-SAUT - Agnicaltural Engineering (August, 2016) / PW (SI) (Est.)

5,357.00

37,752.00

176,976.00

375,767.32

Page-2




SINDH AGRICULTURE UNIVERSITY, TANDOJAM

AGRICULTURAL ENGINEERING

PLUMBING WORKS

SCHEDULE "B"

Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees

NON-SCHEDULE ITEMS:

01. 5 Nos Providing, and fixing European tvpe coupled white
vitreous China wash down water closet bowl of Karam
Ceramics complete with closed front black plastic seat
and cover including 2 gallons low level white vitreous
China flush tank; 11/4" dia G.1. telescopic flush pipe with
bend. 1/2" dia C.P. stop cock [heavy] 3/8" dia flexible
inlet connection [heavy] C.I. thimble and other necessary
accessories including making cuts, holes in walls, floors
etc; and making good the same in cement with testing etc;
complete in all respects, the fittings are first class best
quality, locally made. Each
(R.A. Attached)

02. Il Nos Providing and fixing wash basin of Karam Ceramics
overall size 24" x 18" of white vitreous China, wall hung
with CP bottle trap of approved design, anti splash front
rim with front overflow 1/2" dia C.P. ghoose neck pillar
tap [heavy] 3/8" dia flexible inlet connection and C.P,
stop valves with a pair of C.I. brackets to support the
basin, 1%4" dia waste pipe with C.P. brass coupling and
waste including making cuts, holes in walls, floors, etc;
and making good the same in cement with testing etc.;
complete in all respects, the fittings are first class best
quality, locally made. Each
(R.A. Attached)

03. 6 Nos Providing and fixing white vitreous China squatting type
water closet of (Orisa) Karam Ceramics 21/2 gallons low
level white vitreous China flush tank %" dia G.I. flush
pipe with bends, 3/8" dia flexible inlet connection,
including 1/2" dia C.P. stopcock [heavy] C.I. thimble and
glazed P trap, including making cuts, holes in walls,
floors etc.; and making good the same as required etc.;
complete in all respects, the fittings are first class best
quality locally made. Each

(R.A. Attached)

3-5AUT - Agricaltural Engineering [August, 2016) /PW (NSI) (Est.) Page-]'



Rate in | Rate in
SNo.| Quantity Description Unit Figure Words Amount
Rupees [ Rupees

04. Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fittings (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

(R.A. Attached)

180 Rft a) 20 mm dia (1/2" dia:) Rft

80 Rft b) 25 mm dia (3/4" dia:) Rft

100 Rft ¢) 32 mmdia(1" dia:) Rft

150 Rft d) 50 mm dia (1'4" dia:) Rft
05, Providing and laying Soil/Waste/Vent U-PVC pipes and

fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc; complete
in all respects as per drawing and specifications and as
directed by the Engineer Incharge.

(R.A. Attached)

240 Rft  a) 75 mm dia (3" dia:) Rft
310 Rt b) 110 mm dia (4" dia:) Rft
06. I No. Providing and installation of 10 gallons water cooler with

water supply and drainage connections, resting over angle

iron brackets wall mounted at appropriate height with two

nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO. Each
(Market Rate)

07. 1 No. Supply, erecting and fixing in position fiber glass
overhead water tank of required gallons capacity of
approved design with all accessories with inlet and outlet
connection, paint etc; complete and as directed by the
Engineer Incharge (2000 Gallons). (Market Rate) Each

TOTAL NON-SCHEDULE ITEMS:  Rs.

LSAUT . Agricuiturel Engineering (August, 2016) / PW INSI) {Est. | Page-Z



SINDH AGRICULTURE UNIVERSITY, TANDO JAM

AGRICULTURAL ENGINEERING

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in

SNoJ Quantity Description Unit | Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEM:

1. 275 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 310,750.00
(Schedule Item No. 124-p15)

2. 80 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm? (3/4") PVC conduit recessed in the wall or column as
required. Point ~ 985.00 78.800.00
(Schedule Item No. 126-p15)

3. 25 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00 1,800.00
(Schedule Item No. 228-p33)

4. 72 Point Providing & fixing brass ceiling fan 56" (good quality) Point  3185.00 229,320.00
(Schedule Item No. 231-p33)

5. 50 Mtrs Providing & laying (main or sub-main) PVC insulated/PVC
sheathed, 3.5 core copper conductor 600/1000V size 95mm”
buried underground. Per Mtr. 5742.00 287,100.00
(Schedule Item No. 83 -pl10)

6. 4 Point Providing & fixing one way SP Samp switch flush type. Point 54.00 216.00
(Schedule Item No. 219 -p33)

i 80 Point Providing & fixing two pin Samp plug socket flush type. Point  83.00 6,640.00

(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS):  Rs. 914,626.00




SINDH AGRICULTURE UNIVERSITY, TANDO JAM

AGRICULTURAL ENGINEERING

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees
NON SCHEDULE ITEMS:
A. SEC-A: WIRING INSTALLATIONS:
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 30 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 32 Nos Two gang switch plate. Each
202 5 Nos Three gang switch plate. Each
203 72 Nos Solid state fan dimmer with "ON-OFF" control. Each
204 18 Nos Telephone outlet plates with Jack plug. Each
205 2 Nos TV outlet plate. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
I Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 113 Nos Philips Type TBS-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
102. 47 Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
103, 31 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,
complete in all respects:
201. 10 Nos 9" dia exhaust fan. Each
s SEC: C: FEEDERS:
l. 40 Mtrs Provide lay and connect feeder from Main Source to Main
DB, 3 x 35mm’ + 2 x 16mm’ S/core PVC cable in 50mm dia
high impact PVC conduit, complete with all accessories. Mtr
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S.No.

Quantity Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

2

Nos Providing, wiring and connecting of TV points with WISI
make or equivalent 2x75 OHMS TV antenna coaxial cable
RG6U single shielded having centre conductor of 1 sq.mm in
25 mm dia high impact PVC conduit recessed in
floor/slab/wall,

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
1.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
Alc system and equipped as under:

Incoming:
1 - 175 Amp, TP, 15 KA, MCCB:

3 - Phase indicating lamps:
| - Set of Bus bars

Qutgoing:

1 - 100 Amps TP, 15 KA, MCB

15- 10 Amps SP, 7.5 KA, MCBs

9-15 Amps SP, 7.5 KA, MCBs
Job 6 -30 Amps SP, 7.5 KA, MCBs

Provide, install, connect and commission DB-F , 1.5mm thick
sheet steel fabricated, flush type totally enclosed with hinged
front cover suitable for 3 Phase, 4 wire, 50 Hz A/c system and
equipped as under:

Incoming:

1-40 Amp. TP, 15 KA, MCCB:
3 - Phase indicating lamps:

| - Set of Bus bars

Quigoing:

I5- 10 Amps SP. 7.5 KA, MCBs

9- 15 Amps SP, 7.5 KA, MCBs
Job 6 - 30 Amps SP, 7.5 KA, MCBs

SEC: E: EARTHING:

Job  Provide, install, test and commission Earth point measuring an
carth resistance of not more than "ONE OHM" with 600mm x
600MM x Smm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
X 450 deep inspection chamber, complete with heavy duty C.I.
cover with frame, complete in all respects as per drawings and
specifications.

Each

Each

Each

Each
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- Rate in | Rate in
S.No.| Quantity Description Unit | Figure | Words Amount
Rupees | Rupees
2 10 Mtrs Provide, lay and connect 2x1/0 SWG copper conductors in
50mm dia G.1. Pipe from earth plate to DB. Mitr
F. SEC: F: TELEPHONE SYSTEM:
0l. 30 Mus Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories. Mtr
02. 1 Job Provide and install 5 pairs telephone junction box, 1.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks. Job
03. 14 Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories. Each
TOTAL NON-SCHEDULE ITEMS: Rs.
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