

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION
TANDO MOHAMMAD KHAN.

NO:EE/TC/G-55/TMK/

1088

Dated:

5 / 12 / 2016

To,

The Director,
Information (Adv:) Department
Karachi.

Subject:

**PUBLICATION OF NOTICE INVITING TENDER OF M&R
PROGRAMME OTHER ROADS & RBDIGES 2016-2017.**

Enclosed please find herewith Notice inviting tender for publication
in leading Newspapers in accordance with rule 17 sub rule (2) of SPPRA Rules
2010.

D.A/as above

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MOHAMMAD KHAN

Copy f.w.c's to the Secretary to Government of Sindh Information & Technology
Department Sindh Secretariat No.06 Karachi for favour of his kind information and placing N.I.T
on Sindh Web Site for wide Publicity.

Copy to the Director (CB) Sindh Public Procurement Regulatory Authority
Barrack No.8, Sindh Secretariat No.4-A, Court road Karachi for hoisting of SPPRA Web Site.

Copy f.w.c's to the Superintending Engineer Works & Services Tando
Mohammad Khan for information.

Copy to Master File.

NO: 2434
DATE: 05-12-16

EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MOHAMMAD KHAN

NOTICE INVITING TENDERS.

Sealed tenders for the works mentioned below are invited from the interested contractors suppliers and firms under SPPRA RULES 2010.

S.No.	Name of Scheme	Estimated Cost (in million)	Bid Money 5%	Tender Fee	Time Allowed
M&R PROGRAMME 2016-2017					
OTHER ROADS & BRIDGES					
01	M&R Road from Jhang Katiar to Village Maman Pur (Reconstt: of 3' span Culvert) 01 No.)	0.164235	0.0082	500	02 Months
02	M&R Road from Ansari Sugar Mill Matli Moya Road (Reconstt: of 3' span Culvert) 05 Nos.	0.698765	0.0350	1000	02 Months

TERMS AND CONDITIONS OF THE TENDERS

01. Tender schedule shall be as follow.


SCHEDULE	DATE & TIME	VENUE
Receiving of Applications and issuance of Tenders	Issuance of Tenders from the date of hoisting on Website till 29-12-2016	Office of the Executive Engineer Highway Division B&R Colony T.M.Khan
Dropping of Tenders	30-12-2016 at 02: pm	Office of the Superintending Engineer Works & Services B&R Colony T.M.Khan
Opening of Tenders	30-12-2016 at 02: 30 pm	Tender opening committee in the office of the Superintending Engineer Works & Services B&R Colony T.M.Khan

02. In case of any reasons, if the tenders are not responded on the above date, the next date of submission and opening of bids will be 14-01-2017 at 02:30 pm and the tender documents will also be available from 30-12-2016 to 13-01-2017 during office hours.
03. The bidding documents will be issued to the interested firms/Contractors on submission of written request on letter head and on payment of non-refundable cost of tender price mentioned against each work, through pay order on any scheduled bank in favour of Executive Engineer Highway Division Tando Muhammad Khan and bidding document can also be downloaded from the SPPRA website (www.pprasinhd.gov.pk) with tender fee mentioned as above by mail or by hand.
04. The earnest money equal 5% of schedule items in shape of pay order from any scheduled bank in favour of Executive Engineer Highway Division Tando Muhammad Khan must be enclosed with tender documents, otherwise the tender will be rejected.
05. The contractors must mention their complete and correct present / postal address in tender documents and quote the rates both in words and in figures incomplete / conditional tenders will be not accepted.
06. If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation with penalty as per rules.
07. Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
08. All the tenders will be dropped on as per above schedule upto 02:00 pm and will be opened by the Procurement Committee, in the office of the Superintending Engineer Works & Services B&R Colony Tando Muhammad Khan at 02:30 pm in presence of the such contractors /parties/firms/ bidders who wish to be present.
09. In case, the date of opening declared as a public holiday by the Government, or non working day due to any reason the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.

10. The procuring agency may reject all or any bids/ tenders at any time prior to the acceptance of a bid or proposal subject to the relevant provision of SPPRA Rules-2010.
11. Tenders will not be received after the schedule time.
12. Eligibility Criteria:-
 - (i) NTN Certificate.
 - (ii) Valid Professional Tax
 - (iii) Relevant experience.
 - (iv) Turn-over of at least last three years.
13. Registration with Sindh Board of Revenue.


EXECUTIVE ENGINEER
HIGHWAY DIVISION
T.M.KHAN

1. Copy to the Director (CB) Sindh Public Procurement Regulatory Authority Barrack No.8, Sindh Secretariat No.4-A, Court road Karachi for hoisting of SPPRA Web Site.
2. Copy f.w.c's to the Superintending Engineer (Works & Services) T.M.Khan for favour of his kind information.
3. Copy forwarded to the Executive Engineer (Buildings) Division T.M.Khan for information and wide publicity.
4. Copy forwarded to the Assistant Engineers Highway Sub-Divisions under Highway Division T.M.Khan for information and wide publicity.
5. Copy of Head Clerk / Drawing Branch / Notice Board (Local).


EXECUTIVE ENGINEER
HIGHWAY DIVISION
T.M.KHAN



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 2014

NOTIFICATION

No. E&A(W&S)3-9/91/2013: With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby reconstituted for procurement of "Goods & Works" in the Office of Executive Engineer, Highways Division, Tando Muhammad Khan, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|------------|
| i) | Superintending Engineer,
Works & Services,
Tando Muhammad Khan. | Chairman ✓ |
| ii) | Executive Engineer,
Highways Division,
Tando Muhammad Khan. | Member |
| iii) | Executive Engineer,
Public Health Engineering Division,
Tando Muhammad Khan. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013

Karachi dated the 02/11/2014

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Buildings/ Highways), Hyderabad.
- The Superintending Engineer, Works & Services, Tando Muhammad Khan.
- The Chairman / Members of the Committee.
- PS to Minister Works & Services Department.
- PS to Secretary Works & Services Department.
- PA to Additional Secretary (Tech), Works & Services Department.
- The Deputy Secretary (Tech) Works & Services Department.
- The Deputy Secretary (Admn), W&SD.
- The Deputy Secretary Staff to Chief Secretary Sindh,
- The Deputy Director, PM&E Cell, W&SD.
- Notification file.

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



**OFFICE OF THE SUPERINTENDING ENGINEER
WORKS & SERVICES
TANDO MUHAMMAD KHAN**

NO: DB/SE/W&S/TMK/404/T.M.Khan Dated: 14/3 /2016



The Secretary,
Government of Sindh,
Works & Services Department,
Karachi.

Subject:- **PROPOSAL FOR ESTABLISHMENT OF COMPLAINT
REDRESSAL COMMITTEE.**

Reference:- The Executive Engineer, Highway Division, Tando Muhammad Khan letter
No. EE/TC/G-55/174 Dated: 09-03-2016.

It is informed that as per rule 31 of Sindh Public Procurement Rules 2010, Complaint Redressal Committee is required to be formed comprising on odd number of persons are proposed by Executive Engineer, Highway Division, Tando Muhammad Khan.

1. The Executive Engineer, Highway Division, T.M.Khan.
2. The District Accounts Officer, T.M.Khan.
3. The Accounts Officer, Highway Division, T.M.Khan


It is therefore requested that the issuance of notification of the above redressal committee at an early date, so as tendering process may be carried out accordingly to the rules and procedure.

(ENGR: MUHAMMAD AZAM HAMDANI)
Superintending Engineer
Works & Services
Tando Muhammad Khan

Copy f.w.c's to the Chief Engineer, Highways Department, Government of Sindh, Hyderabad for kind information.

Copy f.w.c's to the Deputy Commissioner / Project Director, Tando Muhammad Khan for favour of information.

Copy forwarded to the Executive Engineer, Highway Division, Tando Muhammad Khan for information with reference to his letter No. cited above.



Superintending Engineer
Works & Services
Tando Muhammad Khan

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

- Name of Work : 1) M&R Road from Jhang Katiar to Village Maman Pur (Reconstt: of 3' span Culvert) 01 No.
1. Name of Contractor : M/S _____
2. Tender Amount : Rs. 164,235/-
3. Earnest Money : Rs. 8200/-
4. Tender Fee : Rs. 500/-
5. Completion Period : 02 Months
6. D.R. No. & Date : D.R No. _____

Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MUHAMMAD KHAN

SCHEDULE -B PART "A"

NAME OF WORK:

**M&R ROAD FROM JHANG KATIAR TO VILLAGE MAMAN PUR
(RECONSTITUTION OF 3' SPAN CULVERT) 01 NO.**

QUANTITY	S.NO	ITEM OF WORK.	RATE	UNIT	AMOUNT
		1. Cement concrete brick or stone ballast 1-1/2-2" gauge. 1:4:8.			
117.84	CFT		9416.28	%CFT	11,096.00
		2. Pacca brick work in foundation and plinth and cement sand mortar ratio 1:4			
436.12	CFT		12501.41	%CFT	54,521.00
		3. Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate (1:2:4) without shuttering.			
82.43	CFT		14429.25	% CFT	11,893.00
		4. Fabrication of milled steel reinforcement for cement concrete i/c cutting bending laying in sition marking goings and fastenings i/c binding wire (also i/cs removal of rust of from bars)			
5.056	CWT		4820.21	P. CWT	24,369.00
		5. R.C.C work i/c labour & material expect the cost of steel reinforcement for labour for binding & bending which be paid separately this rate also i/cs all cost of all kind of for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and watering washing of shingle. R.C.C work is roof slab beams, colums refts lintels & other structural.			
105.525	CFT		337	P CFT	35,562.00
		6. Cement plaster ratio 1:3 upto 20' heights 1/2" thick			
236	SFT		2344.59	% SFT	5,533.00
		7.Erection and removal of centering for RCC or plain CC work (Vertical).			
83.52	SFT		3127.41	% SFT	2,612.00
G.Total Rs:					145,586.00

1. I/We under take to accept in any change in quotation rate item and amount as per Technically Sanctioned Estimate

2. I/We shall no claim any change in the quoted premium

CONTRACTOR



 EXECUTIVE ENGINEER
 HIGHWAY DIVISION T.M.KHAN

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

- Name of Work : 2) M&R Road from Ansari Sugar Mill Matli Moya Road (Reconstt:
of 3' span Culvert) 05 Nos.
1. Name of Contractor : M/S _____
2. Tender Amount : Rs. 698,765/-
3. Earnest Money : Rs. 35,000/-
4. Tender Fee : Rs. 1000/-
5. Completion Period : 02 Months
6. D.R. No. & Date : D.R No. _____

Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MUHAMMAD KHAN

SCHEDULE -B PART "A"

NAME OF WORK:

**M&R ROAD FROM ANSARI SUGAR MILL MATLI MOYA ROAD
(RECONSTITUTION OF 3' SPAN CULVERT) 05 NOS.**

QUANTITY	S.NO	ITEM OF WORK.	RATE	UNIT	AMOUNT
		1. Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same.			
164.15	CFT		5445.00	%CFT	8,938.00
		2. Cement concrete brick or stone ballast 1-1/2-2" gauge. 1:4:8.			
79.44	CFT		9416.28	%CFT	7,480.00
		3. Pacca brick work in foundation and plinth and cement sand mortar ration 1:4			
191.36	CFT		12501.41	%CFT	23,923.00
		4. Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate (1:2:4) without shuttering.			
69.37	CFT		14429.25	% CFT	10,009.00
		5. Fabrication of milled steel reinforcement for cement concrete i/c cutting bending laying in situ marking goings and fastenings i/c binding wire (also i/c removal of rust of from bars)			
5.382	CWT		4820.2	P. CWT	25,944.00
		6. R.C.C work i/c labour & material expect the cost of steel reinforcement for labour for binding & bending which be paid separately this rate also i/c all cost of all kind of for forms moulds lifting shuttering curing rendering and finishing the exposed surface i/c screening and watering washing of shingle. R.C.C work is roof slab beams, columns refts lintels & other structural.			
112.56	CFT		337	P CFT	37,933.00
		7. Cement plaster ration 1:3 upto 20' heights 1/2" thick			
248	SFT		2344.59	% SFT	5,815.00
		8. Erection and removal for RCC or plain CC Vertical.			
87.52	SFT		3127.41	% SFT	2,737.00
G.Total Rs:					122,779.00

1. I/We under take to accept in any change in quotation rate item and amount as per Technically Sanctioned Estimate

2. I/We shall no claim any change in the quoted premium

CONTRACTOR


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION J.M.KHAN


**ANNUAL PROCUREMENT PLAN HIGHWAY DIVISION TANDO MUHAMMAD KHAN
FINANCIAL YEAR 2016-2017**

Description of Procurement	Quantity Where applicable	Estimated cost until Cost (where applicable)	Estimated Total Cost	Funds Allocated	Source of Funds ADP / Non ADP	Proposed Procurement Methods	Timing of Procurement				Remarks
							1st Qtr from July 2016 to September 2016	2nd Qtr from October 2016 to December 2016	3rd Qtr from January 2017 to March 2017	4th Qtr from April 2017 to June 2017	
RAMME OTHER ROADS & BRIDGES 2016-2017											
Jhang Katiar to Village consist: of 3' span Culvert) 01	1 No.	Various Item	0.164235	0.164235	Non ADP	Through SPPRA Website	---	---	0.164235	---	
Ansari Sugar Mill Matli Moya (of 3' span Culvert) 05 Nos.	do	do	0.698765	0.698765	do	do	---	---	0.698765	---	


**EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MUHAMMAD KHAN**

BIDDERS ELIGIBILITY / QUALIFICATION

S. No.	Eligibility / Qualification Criteria
1	Registration with Pakistan Engineering Council (PEC) is mandatory for works costing more than 2.50 Million
2	NTN
3	Professional Tax Registration with Sindh Revenue Board (SRB)
QUALIFICATION CRITERIA	
4	Minimum three years experience of relevant field Turnover of at least last three years
5	Required Bid Security is attached
6	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter


EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MUHAMMAD KHAN

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time.

Contractor


Executive Engineer
Highway Division T.M.Khan

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Contractor



Executive Engineer
Highway Division T.M.Khan

BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a) Name of Procuring Agency: Executive Engineer Highway Division T.M.Khan.
- Brief Description of Works: M&R Road from Jhang Katiar to Village Maman Pur (Reconstt: of 3' span Culvert) 01 No.
- b)
- c) Procuring Agency's address: Executive Engineer Highway Division B&R Colony T.M.Khan
- d) Estimated Cost: Rs. 164,235/-
- e) Amount of Bid Security: 5% (Rs. 8200/-)
- f) Period of Bid Validity (days): 60 Days (Not more than Sixty Days)
- g) Security Deposit including Bid Security): 8% (Rs. 13,130/-)
- h) Percentage if any, to be deducted from bills: 3% (Rs. 4930/-)
- i) Deadline for submission of Bids along with time 1st attempt: 30-12-2016 up to 02:00 P.M
2nd attempt: 14-01-2017 up to 02:00 P.M
- j) Venue, Time, and Date of Bid Opening: Office of the Superintending Engineer (W&S) Department at B&R Colony Tando Muhammad Khan
1st attempt: 30-12-2016 up to 02:30 P.M
2nd attempt: 14-01-2017 up to 02:30 P.M
- k) Time for Completion from written order of commence: Two Months (60 Days)
- l) Liquidity damages:- NIL
- m) Deposit Receipt No: Date: Amount: (in words and figures)

Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MUHAMMAD KHAN

CONDITIONS OF CONTRACT

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;


(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. Procuring Agency/Engineer may invite fresh bids for remaining work.

Contractor


Executive Engineer
Highway Division T.M.Khan

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.


The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Contractor


Executive Engineer
Highway Division T.M.Khan

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.


(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Contractor


Executive Engineer
Highway Division T.M.Khan

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Contractor


Executive Engineer
Highway Division T.M.Khan

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.


(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Contractor


Executive Engineer
Highway Division J.M.Khan

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accounts Officer
Highway Division T.M.Khan**

Contractor

**Executive Engineer
Highway Division T.M.Khan**

BILL OF QUANTITIES

(A) Description and rate of items based on Composite Schedule of Rates.

Item No.	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Rate Quoted is as under

	Amount of Schedule B	Amount of Premium	Total
Part-A			
Part-B			
Part-C			
Part-D			
		Grand Total:	


Contractor


Executive Engineer
Highway Division T.M.Khan

Item No.	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Total (B) in words & figures:

Contractor


 Executive Engineer
 Highway Division T.M.Khan

SUMMARY OF BILL QUANTITIES

Cost of Bid


Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

Total Cost of Bid (C) = Total (A) + Total (B)

Contractor



Executive Engineer
Highway Division T.M.Khan

BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the Bidding Documents).

- a) Name of Procuring Agency: Executive Engineer Highway Division T.M.Khan.
- Brief Description of Works: M&R Road from Ansari Sugar Mill Matli Moya Road (Reconstt: of 3' span Culvert) 05 Nos.
- b)
- c) Procuring Agency's address: Executive Engineer Highway Division B&R Colony T.M.Khan
- d) Estimated Cost: Rs. 698,765/-
- e) Amount of Bid Security: 5% (Rs. 35,000/-)
- f) Period of Bid Validity (days): 60 Days (Not more than Sixty Days)
- g) Security Deposit including Bid Security): 8% (Rs. 55,900/-)
- h) Percentage if any, to be deducted from bills: 3% (Rs. 20,963/-)
- i) Deadline for submission of Bids along with time 1st attempt: 30-12-2016 up to 02:00 P.M
2nd attempt: 14-01-2017 up to 02:00 P.M
- j) Venue, Time, and Date of Bid Opening: Office of the Superintending Engineer (W&S) Department at B&R Colony Tando Muhammad Khan
1st attempt: 30-12-2016 up to 02:30 P.M
2nd attempt: 14-01-2017 up to 02:30 P.M
- k) Time for Completion from written order of commence: Two Months (60 Days)
- l) Liquidity damages:- NIL
- m) Deposit Receipt No: Date: Amount: (in words and figures)

Contractor


EXECUTIVE ENGINEER
HIGHWAY DIVISION
TANDO MUHAMMAD KHAN