
SCHEDULE OF QUANTITIES

WORK No: 01
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,49,900/-

Earnest Money Rs:
         18,998/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	PROVIDING  WENCHING IN FATHER COLONY UC-40, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Cleaning inside sewerage lines completely restoring original silt free space/diameter of pipe lines by labour and equipment.

(Mechanical/electrically driven) including accessories like pulley’s steel rope, bucket and daggers sizing from 6” to18” dia. Their to and from pulling action (no of passes shall be as many as required) would be taken in two phase (First phase entire length from downstream to upstream) bringing down peack hours sewerage to flow inside pipe line ( as free flow) and in second phase from upstream to downstream of entire length ensuring no silt is observed in buckets (6” dia to 18” dia) except only sewage water and finally passing a steel ball of dia                     12” lesser that the diameter of pipe but not exceeding 48” dia ball even for larger dia pipe to ensure perfect cleaning. The job including all the hire/cost of equipment and accessories of above winching drum set having, steel rope pully mounted over it steel bucket from 6” to 18” dia hooks and other protection likes safety barriers, traffic sings, traffic cones ensuring no damage to pipe along with ensuring safety to labour and other public property/lives and removal of silt/solid during desilting and clearance of site etc. complete as per full satisfaction of site engineer.

…………………………………18” Ø………….…………..………….
…………………………………15” Ø………….…………..………….
…………………………………12” Ø………….…………..………….

	3,000 Rft

2,500 Rft

4,000 Rft


	128.80

96.60

80.50


	P/Rft

P/Rft

P/Rft


	3,86,400.00

2,41,500.00

3,22,000.00



	Total Estimated Cost
	9,49,900.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 02
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,47,748/-

Earnest Money Rs:
         18,955/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L WATER SUPPLY 160mm & 90mm P.E. PIPE ORANCHI MOHALLAH UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	24,660 Cft
	4650.00
	1000 Cft
	1,14,669.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying & fixing in trenches i/c fitting jointing and testing etc complete in all respect the high density polyethylene P.E. pipe etc .

160mm

90mm
	1041 Rft
2120.16 Rft
	440.00

148.00
	P/Rft
P/Rft
	4,58,040.00
3,13,784.00

	3.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	22,194 Cft
	2760.00
	1000 Cft
	61,255.00

	Total Estimated Cost
	9,47,748.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 03
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,47,347/-

Earnest Money Rs:
         18,947/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L WATER SUPPLY 160mm & 90mm P.E. PIPE SIL COLONY UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	24,645 Cft
	4650.00
	1000 Cft
	1,14,599.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying & fixing in trenches i/c fitting jointing and testing etc complete in all respect the high density polyethylene P.E. pipe etc .

160mm

90mm
	1041 Rft
2118.16 Rft
	440.00

148.00
	P/Rft
P/Rft
	4,58,040.00
3,13,488.00

	3.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	22,181 Cft
	2760.00
	1000 Cft
	61,220.00

	Total Estimated Cost
	9,47,347.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 04
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,50,167/-

Earnest Money Rs:
         19,003/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L WATER SUPPLY 160mm & 90mm  P.E. PIPE GREX            UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	24,750 Cft
	4650.00
	1000 Cft
	1,15,088.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying & fixing in trenches i/c fitting jointing and testing etc complete in all respect the high density polyethylene P.E. pipe etc .

160mm

90mm
	1045 Rft
2120.27 Rft
	440.00

148.00
	P/Rft
P/Rft
	4,59,800.00
3,13,800.00

	3.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	22,275 Cft
	2760.00
	1000 Cft
	61,479.00

	Total Estimated Cost
	9,50,167.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 05
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,46,136/-

Earnest Money Rs:
         18,923/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L WATER SUPPLY 160mm & 90mm  P.E. PIPE SHUBOO COLD DRINK UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	24,600 Cft
	4650.00
	1000 Cft
	1,14,390.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying & fixing in trenches i/c fitting jointing and testing etc complete in all respect the high density polyethylene P.E. pipe etc .

160mm

90mm
	1030.50 Rft
2143.38 Rft
	440.00

148.00
	P/Rft
P/Rft
	4,53,420.00
3,17,220.00

	3.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	22,140 Cft
	2760.00
	1000 Cft
	61,106.00

	Total Estimated Cost
	9,46,136.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 06
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,47,347/-

Earnest Money Rs:
         18,947/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L WATER SUPPLY 160mm & 90mm P.E. PIPE BUDHNI GOTH UC-40, MAURIPUR KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	24,645 Cft
	4650.00
	1000 Cft
	1,14,599.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying & fixing in trenches i/c fitting jointing and testing etc complete in all respect the high density polyethylene P.E. pipe etc .

160mm

90mm
	1041 Rft
2118.16 Rft
	440.00

148.00
	P/Rft
P/Rft
	4,58,040.00

3,13,488.00

	3.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	22,181 Cft
	2760.00
	1000 Cft
	61,220.00

	Total Estimated Cost
	9,47,347.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 


   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 07
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,97,791/-

Earnest Money Rs:
         19,956/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA GALI No:04 & 09, IN UC-45, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	9,750 Cft
	4650.00
	‰ Cft
	45,338.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…12” Dia…………….……………..
	1300 Rft
	412.00
	P/Rft
	5,35,600.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching & channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	51 Nos
	9307.86
	Each
	4,74,701.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 51 Rft
	1609.15
	P/Rft
	( - ) 82,067.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	8,775 Cft
	2760.00
	‰ Cft
	24,219.00

	Total Estimated Cost
	9,97,791.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 08
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,86,619/-

Earnest Money Rs:
         19,732/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA GALI No:17 & 18 IN UC-46, GULSHAN-E-SIKENDERABAD KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	9,570 Cft
	4650.00
	‰ Cft
	44,501.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…12” Dia…………….……………..
	1276 Rft
	412.00
	P/Rft
	5,25,712.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching & channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	51 Nos
	9307.86
	Each
	4,74,701.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 51 Rft
	1609.15
	P/Rft
	( - ) 82,067.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	8,613 Cft
	2760.00
	‰ Cft
	23,772.00

	Total Estimated Cost
	9,86,619.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:


SCHEDULE OF QUANTITIES

WORK No: 09
DISTRICT MUNICIPAL CORPORATION (WEST)

KARACHI, KEAMARI ZONE

Estimated Cost Rs:
      9,97,791/-

Earnest Money Rs:
         19,956/-


Time Limit:
45 Days

Penalty Per Day Rs:
1,000/-


	SUBJECT:
	P/L R.C.C. PIPE DRAIN 12” DIA IN INTELLIGENCE COLONY UC-46, KEAMARI ZONE, DMC(WEST).
	


	S.No:
	DESCRIPTION OF WORK
	QUANTITY
	RATE
	PER
	AMOUNT

	1.
	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape traveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guard light flags and temporary crossing for non vehicular traffic wherever required left upto 05’ and lead upto 01 chain.
	9,750 Cft
	4650.00
	‰ Cft
	45,338.00

	2.
	A. PROVIDING, LAYING & JOINTING (Rubber Gasket, JOINTS).
Providing, laying  R.C.C. pipes of A.S.T.M. C-76-62 T/C: 76-70 of class II wall B and fixing in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.

……………………………..…12” Dia…………….……………..
	1300 Rft
	412.00
	P/Rft
	5,35,600.00

	3.
	Providing manhole 4’ dia (inside) and 5’ clear depth complete with  21” dia ( inside ) C.I frame & 21” dia of 3” multiply 3 x 8, flat iron frame for R.C.C 1:2:4  pre-cast cover  i/c the cost of M.S bars reinforcement and two handles of 5 clear depth C.C 1:2:4 cast in Situ walls with 50% screened graded bajri of 9” thick i/c benching & channel  ½” thick cement plaster 1:3 on all inside walls surface complete with c.i Foot rest i/c cutting asphalt roads excavation in all kind of soil, back filling and disposal of surplus stuff etc.
	51 Nos
	9307.86
	Each
	4,74,701.00

	4.
	Add/Less for extra depth beyond 5’ depth, less than 5’ depth deduct at the same rate.
	( - ) 51 Rft
	1609.15
	P/Rft
	( - ) 82,067.00

	5.
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete.
	8,775 Cft
	2760.00
	‰ Cft
	24,219.00

	Total Estimated Cost
	9,97,791.00


Nomenclature, Quantities and Rates etc checked

and found correct.



ASSTT: EX-ENGINEER (B&R)
EXECUTIVE ENGINEER(B&R)


KEAMARI ZONE
KEAMARI ZONE

                                                                  *********************************


I/We hereby quoted Rates @                           %  above/below the S/R

The total amount is Rs:
         (Rupees: 



   (In Figure)
(In Word)

Contractor’s Signature:


Address:

