

OFFICE OF THE EXECUTIVE ENGINEER KOTRI BARRAGE DIVISION JAMSHORO

Phone No. 3877403.

No.TC/G-55/ 1534 of 2016
Jamshoro. Dated: 5-12-2016

NOTICE INVITING TENDERS.

The sealed tenders are invited from the intended participants/ persons working as civil contractors, under Clause-19 of Sindh Public Procurement Rules 2010 (Amended 2013) for closure works as per list attached.

The blank tenders can be obtained from this office from 08-12-2016 or from the date of hosting this NIT on website of SPPRA or the date of publication in the news paper which ever is earlier. The sealed tenders will be dropped in tender box on 15-12-2016 upto 1.00PM. the tenders will be opened on the same date i.e 15-12-2016 upto 2.00PM in presence of intended participants or their authorized agents. The tendering committee will be comprised on Superintending Engineer Baghar Circle Hyderabad, the undersigned being Executive Engineer and the Divisional Accounts Officer of this office. If any member will not be available on the date of opening, the process will be carried out on next date or any subsequent date for which necessary information will be given to intended participants.

The blank tenders will be issued after paying tender fee costing Rs:500/- per for each work to the intended participants. They will also deposit earnest money for each work as per amount mentioned against each work as per list of works. No tender without earnest money will be accepted. Proof of registration with FBR (NTN) and SBR is to be submitted with the bids.

No conditional tender will be considered.

The payment to the Contractors will be made subject to availability of funds. In case of delay in payment, no markup or interest will be paid.

The procuring agency may reject all or any tenders subject to the relevant provision of SPPRA Rules 2010 (Amended 2013).

D.A/ As above.

(SAJID ALI BHUTTO)
EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO

Copy forwarded with compliments to:-

1. The Secretary Irrigation & Power Department Government of Sindh Karachi.
2. The P.S Minister Irrigation & Power Department Government of Sindh Karachi.
3. The Chief Engineer (I) Kotri Barrage Region Hyderabad.
4. The Director (A&F) SPPRA Block No.8 Sindh Secretariat No.4-A Court Road, Karachi for publication on website www.pprasindh.gov.pk.
5. The Superintending Engineers (all) of Kotri Barrage Region Hyderabad.
6. The Design Engineer, Irrigation Kotri Barrage Region Hyderabad.
7. The Divisional Accounts Officer, Kotri Barrage Division Jamshoro.
8. The Executive Engineers (all) of Kotri Barrage Region Hyderabad.
9. The I.T Department Government of Sindh, Sindh Secretariat Karachi.
10. The Assistant Executive Engineer (all) of Kotri Barrage Division Jamshoro.
11. NOTICE BOARD for publicity.

(SAJID ALI BHUTTO)
EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO

LIST OF CLOSURE WORKS FOR THE YEAR 2016-17
IN KOTRI BARRAGE DIVISION JAMSHORO

S.No.	Name of the Works	Approximate Estimated Cost	Earnest Money	Period
1.	Earth work and stone pitching at RD 0.0 Kiri Baghar Feeder during closure 2016-17	Rs.394686/-	Rs:8000/-	15 Days
2.	Repair of stone pitching U/S & D/S Left Guide Bund of Kotri Barrage Head Works Jamshoro during closure 2016-17	Rs:235855/-	Rs:4800/-	15 Days
3.	Recoupment of stone apron in combined channel head regulator during closure 2016-17	Rs:230428/-	Rs:4700/-	15 Days
4.	Recoupment of stone apron in K.B Feeder Head Regulator during closure 2016-17	Rs:142323/-	Rs:2900/-	15 Days
5.	Repair to damages stone pitching along Old Fuleli & New Fuleli regulator during closure 2016-17	Rs: 123800/-	Rs:2500/-	15 Days
6.	Construction earthen bundha in Combined Channel Head Regulator during closure 2016-17	Rs: 149536/-	Rs:3000/-	15 Days
7.	Construction earthen bundha in K.B Feeder Head Regulator during closure 2016-17	Rs:138779/-	Rs:2800/-	15 Days
8.	Cement pointing on face of stone masonry U/S & D/S Right & Left Divide Walls on Main Barrage during closure 2016-17	Rs: 123645/-	Rs:2500/-	15 Days


(SAJID ALI BHUTTO)
 EXECUTIVE ENGINEER
 KOTRI BARRAGE DIVISION
 JAMSHORO



NO.SO(R&S)/8-110/2015-16 Pt-VIII

**GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT**

Karachi dated the 8th Dec: 2016

To,

✓ The Chief Engineer (Irrigation),
Kotri Barrage Region,
HYDERABAD

**SUBJECT: ACCORD NECESSARY PERMISSION FOR CALLING NIT FOR
ANNUAL CLOSURE WORKS UNDER CLAUSE-19 SPPRA
RULE-2010 (AMENDED 2013) DURING 2016-2017**

Reference: Your office letter No.S-112/W-4/Permission/2016/2237 dated 2nd
December 2016.

Based on information provided and your recommendations, the undersigned is pleased to accord approval for calling NIT for Annual Closure Works of Kotri Barrage Division Jamshoro for the year 2016-17 on account of urgency of the work in accordance to para 19(1) of Sindh Public Procurement Rules 2010 (amended 2013) on the following grounds:-

"The closure period is a time bound event with effect from 26th December 2016 to 10th January 2017 as such response time and execution time is to be adjusted accordingly and listed work pertains to this period. Clear response time of seven day be observed".

2. It is further directed to strictly follow Sindh Public Procurement Rules in true letter and spirit.

(AHMED JUNAID MEMON)
SECRETARY TO GOVERNMENT OF SINDH

Copy to:-

The Manager (CB), Sindh Public Procurement Regulatory Authority,
Government of Sindh Karachi.

PROCUREMENT PLAN FOR EARTH WORK AND STONE PITCHING @ R.D. 0.0 KALRI BAGHAR FEEDER DURING CLOSURE 2016 – 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds Year marked for ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/ Actual Date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Barrow pit excavation undressed lead upto 100 ft. (a) Ordinary Soil (S.I.No. 3 (b) P-1)	63621.0 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Earthwork compaction (soft ordinary or Hard Soil). (a). Laying earth 6" layers leveling and dressing completely. (S.I.No. 13 (a) P-3)	63621.0 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
3	Formation dressing preparing sub-grade. (b) On Slope (S.I.No. 1 (b) P-73)	1800 Sft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
4	Stone filling dry hand packed as filling behind retaining wall or in pitching and aprons. (S.I.No. 16 P-30)	900 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
5	Stone pitching including sub base with hammer dressed stone on surface laid in courses including cartage of material in 3 chains. (S.I.No. 23 P-31)	2700 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017

**EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO**

PROCUREMENT PLAN FOR REPAIR OF STONE PITCHING U/S & D/S LEFT GUIDE BUND OF KOTRI BARRAGE HEAD
WORKS JAMSHORO DURING CLOSURE 2016 - 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds marked for ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/ Actual Date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Dismantling stone pitching top layer only and relaying it after making good damages slopes. (S.I.No. 25 P-31)	5459 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Supply of Stone boulder 9" and above (S.I.No.60 (P-4)	2729 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
3	Formation and dressing preparation sub-grade on slope. (S.I.No. 1(b) P-73)	6303 Sft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017

EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO

PROCUREMENT PLAN FOR RECOURPMENT OF STONE APRON IN COMBINED CHANNEL HEAD REGULATOR DURING CLOSURE 2016 - 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds marked for ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/Actual Date of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Supply of Stone boulder 9" and above. S.I.No. 60 (P -4)	5904 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Dumping Stone by boat including loading into boat lead with in 3 chains. S.I.No. 19 (P -80)	5904 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017


EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHEDPUR

PROCUREMENT PLAN FOR RECOUPMENT OF STONE APRON IN KALRI BAGHAR FEEDER HEAD REGULATOR DURING CLOSURE 2016 - 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds marked for ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/Actual Date of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Supply of Stone boulder 9" and above. S.I. No. 60 (P-4)	4457.72 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Dumping Stone by boat including loading into boat lead with in 3 chains. S.I. No. 19 (P-80)	4457.72 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017

**EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO**

PROCUREMENT PLAN FOR CONSTRUCTION OF EARTHEN BUNDHA IN COMBINED CHANNEL DURING CLOSURE 2016 - 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds marked for Ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/Actual Date of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Supply Earth at source. (S.I.No. 262 P-10)	14265 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Rehandling of Earth work. b. upto a lead of 50 ft. (S.I.No. 9 (b) P-2)	14265 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
3	Earth work compaction soft and ordinary soil or hard soil. (b) Laying earth in 6" layers leveling and dressing and watering for compaction etc complete. (S.I.No. 13-(b) P-3)	14265 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017

EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHOKO

PROCUREMENT PLAN FOR REPAIR TO DAMAGED STONE PITCHING ALONG OLD FULELLI & NEW FULELLI
REGULATOR DURING CLOSURE 2016 – 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds Year marked for ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/Actual Date of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Dismantling Stone pitching top layer only and relaying it after making good slopes.	3255 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Supply Stone boulder 9" and above S.I.No. 60 – (P- 4)	1627.50 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
3	Formation and dressing preparation Sub-grade on slope	4130 Sft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017

EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO

PROCUREMENT PLAN FOR CONSTRUCTION OF EARTHEN BUNDHA IN KALRI BAGHAR FEEDER DURING CLOSURE 2016 – 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds marked for Ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/Actual Date of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Supply Earth at source. (S. I. No. 262 P – 10)	13048 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Rehandling of Earth work. b. upto a lead of 50 ft. (S.I. No. 9 (b) - P - 2)	13048 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
3	Earth work compaction soft and ordinary soil or hard soil. (b) Laying earth in 6" layers leveling and dressing and watering for compaction etc complete. (S.I.No. 13 b P – 3)	13048 Cft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017


EXECUTIVE ENGINEER
KOTRI BARHAGE DIVISION
JAMSHORO

PROCUREMENT PLAN FOR CEMENT POINTING ON FACE OF STONE MASONRY U/S & D/S RIGHT & LEFT
DIVIDE WALLS OF MAIN BARRAGE DURING CLOSURE 2016 – 2017

S.No	Name of Scheme & Estimate Cost	Tentative Quantity	Allocated Funds	Cost of Ongoing Works (Expenditure Already Incurred)	Funds marked for ongoing Works	Cost for New Works (Components)	Funds for New Works (C-E)	Nature of Procurement	Method of Procurement	Anticipated/ Actual Date of Advertisement	Anticipated/ Actual Date of Start	Anticipated/ Actual Date of Completion
A	B	C	D	E	F	G	H	I	J	K	L	M
1	Racking & washing joints of stone masonry old work S.I.No. 21 – (P -53)	9059.4 Sft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017
2	Pointing flesh Stone Work in Cement sand mortar. 1:3 S.I. No. 20 (P – 52)	9059.4 sft	-	-	-	-	-	Single Stage	Single Stage	08-12-2016	26-12-2016	10-01-2017


EXECUTIVE ENGINEER
KOTRI BARRAGE DIVISION
JAMSHORO

READ:- Secretary to Government of Sindh, Irrigation Department
letter No.SO(R&S)8-110/2012-13, dated 14-12-2015,
regarding Authorization of Notify the Procurement
Committee.

NTIFICATION.

The Committee Comprising of the following members is
constituted, as per Rules-07 of SPPRA Rules 2010, for procuring
the M & R works, for the year 2016-2017, in Kotri Barrage
Division, Jamshoro of Baghar Circle, Hyderabad, as per Rules 2010
(amended 2013).

1. **Mr. Sajid Ali Bhutto,** **Chairman.**
Executive Engineer,
Kotri Barrage Division,
Jamshoro.
2. **Mr. Ehsan Ali Talpur,** **Member.**
Executive Engineer,
Highways Division,
Mirpurkhas.
3. **Mr. Manzoor Qadir,** **Member.**
Assistant Executive Engineer,
RBC Sub-Division,
Jamshoro.

 **AHMED JUNAID MEMON)**
CHIEF ENGINEER,
IRRIGATION KOTRI BARRAGE,
HYDERABAD.

C.c.to:-

1. The Secretary to Government of Sindh, Irrigation
Department, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Superintending Engineer, Baghar Circle, Hyderabad,
with reference to his letter No.TC/G-55/913, dated 04-
07-2016.
4. The All Committee Members.



No. SLR&S/8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh relating to Kotri Barrage Region Hyderabad with the following composition:-

1	Director General Monitoring & Evaluation Cell Irrigation Department, Government of Sindh	Chairman
2	Chief Engineer, Gudu Barrage Region Sukkur	Member
3	Superintending Engineer, Begari Sindh Feeder Circle, Sukkur	Member
4	Executive Engineer (Concerned Division) Irrigation Department	Secretary
5	District Accountant Officer Sindh (Concerned Division)	Assistant Secretary

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No. SO(R&S)8-110/2012-13

Karachi, dated the 9th October, 2015.

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *KOTRI-13-285 vide Hydr*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

Chm

SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh