LIST OF WORKS

S.#/
ADP #

Name of Scheme / Locations

Estimated
Cost
(In Million)

Earnest Money
(2% In Million)

Tender
Fee

Time of
Completion

1/1385

Reconditioning of road from Karampur
Magsi road to Arsullah Banglani , Sodho
Banglani via village Jumo Khan Dakhan to
connect Thull Tangwani road
Mile 11/4-15/4 (6.43 Kms)

50.00

1.000

3000/ =

36 Months

2/2356

Reconditioning of link road from Garhi
Hassan to Mir Abdullah Sarki road
Mile 2/0-3/6 (2.81 Kms.)

21.00

0.420

3000/=

24 Months

3/2387

W/R of road from Indus Highway Magsi
via Karampur road at mile 3/4 to
connected Indus Highway at Cadit College
via Mir Bagan Khan Bijarani Mile 0/0-3/4
(5.63 KMs).

99.00

1.980

3000/=

36 Months

1/2686

Construction of road from RQC Highway
to Chohi Shakh via Mithapur Mile 1/3-2/0
(1.00 Kms)

9.00

0.180

3000,/ =

18 Months

5/2414

Improvement of Rustam Sher Ali Jatoi
Road Mile 1/0-1/4 i/c Re-decking of slab
over Sindh Wah.

20.00

0.400

3000,/ =

24 Months

6/2442

Improvement of road from Faizu Jahan
Khan Indus Highway Sardar Fateh
Muhammad Khan jatoi upto Nepreiabad
(12.01 Kms)

140.00

2.800

3000,/ =

24 Months

7/2268

Construction of road from Mir Mohammad
Awan  (Katta Village) to  Village
Mohammad Hassan Khan Mile 1/6-2/2
(0.80 K.Ms)

8.00

0.160

3000,/ =

36 Months

8/2673

Constuction of Side Drains (3300 Rft: Either
side) & Extension of Bridge (2 side 20 ft
Each side) over Tangwani Shakh along
Constuction of road from Manjhi Pull @
Kandhkot Saifal road to Tangwani Town
along LP of Tangwani Shakh (8.00 Kms)
Mile 0/0-6/2 (10.00 Kms.)

19.00

0.380

3000/ =

36 Months

9/2472

W/R of Garhi Yaseen to Sukkur Larkana
road Wearing Course 24ft Mile 0/0-9/6
(15.68 Kms)

215.50

4.310

3000/ =

36 Months

10/2704

Construction of Jani Dero to village Araz
Muhammad  Jakhrani Mile 0/0-6/2
(10.00 Kms)

119.50

2.390

3000/ =

36 Months

11/2705

Construction of road from Miranpur to Sim
Shakh Balochistan road Mile 0/0-3/6
(6.00 kms)

56.60

1.1320

3000/=

36 Months

12/2718

Construction of road from Highway to
village Abdullah Khuharo via Makoro
Khuharo, Taluka Khanpur Mile 0/0-2/1
(3.40 Kms),

26.00

0.520

3000/=

24 Months
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13/2735

Construction of road from Jacobabad Garhi
Khairo road to village Jaffer Mundrani
along Beghari Canal and Salar Shakh
Mile 0/0-3/6 (6.00 kms)

103.70

2.075

3000/ =

36 Months

14/2703

Construction of Bypass road of Garhi
Khairo (5.50 Kms)

112.00

2.240

3000/=

36 Months

15/2709

Construction of link road from Kandhkot
Saifal road at Sobho Ogahi to Lohi Pul via
Jangu Essani, Raza Mohammad Bangwar
upto Kandhkot Malguzar road mile 0/0-
9/3 (15.00 Kms).

182.00

3.640

3000/=

36 Months

16/2430

Reconditioning of road from Sui Line
purani via Attal Mazari upto Pat Feeder
(9.65 Kms)

88.50

1.770

3000/=

36 Months

17/2461

Reconditioning of Road from Imam Din
Malik along Kashmore Minor Mile 0/0-4/3
(7.00 Kms)

81.00

1.620

3000,/ =

36 Months

18/ M&R

M&R of Road From Garhi Yasin Bye Pass to
Maddanpur i/c City Portion.

16.00

0.320

3000,/ =

03 Months

19/ M&R

M&R of Road From Khanpur Thull Road to
Degi Mile 2/0-2/6

4.50

0.090

3000,/ =

03 Months

20/ M&R

M&R of Road From Dakhan to Bado Road
Mile 0/0-2/0

5.00

0.100

3000,/ =

03 Months

21/ M&R

M&R Road from Mir Afzal Khan Khoso
road to Raja rice Mill RQC Highway
Mile 0/0-0/3

19.00

0.380

3000,/ =

03 Months

22/ M&R

M&R Road from Kandh Kot Malgulzar
road Mile 0/0-5/0

5.00

0.100

3000/ =

03 Months

23/ M&R

M&R of Road From Garhi Yasin to Jaggan
Mile 2/0-4/0

5.00

0.100

3000/ =

03 Months

24/ M&R

M&R of Road From Garhi Yasin to Nim
Laro via Deputy Bunglow Mile 6/6-9/0

4.9640

0.100

3000/ =

03 Months

25/ M&R

M&R of Road From Gaheja to Dakhan
Road Mile 0/0-2/0.

4.00

0.080

3000/ =

03 Months

26/ M&R

M&R of Road From Sultan Kot to Mian Jo
Goth Mile 0/0-0/4

5.00

0.100

3000/ =

03 Months

27/ M&R

M&R Road from Thull Saifal Road to
Connect Thull Tangwani Road (Sokar Laro)
along Old Unnar Distry (Sokar Sakh)
Mile 0/0-2/5

5.00

0.100

3000/ =

03 Months

28/ M&R

M&R Road from Guddu along Patt Feeder
Canal upto RD-109 Shahi Wah upto Border
of Balochistan Province Mile 0/0-15/0
(24.14 Kms) (in portion)

5.00

0.100

3000/ =

03 Months

29/ M&R

M&R Road from Tangwani Laro to Bughti
Colony Mile 3/0-6/0 (in portion)

5.80

0.116

3000/=

03 Months

30/ M&R

M&R Road from K.G School Chowk to Air
Base Gate Mile 0/0-0/2.

2.500

0.500

3000/=

03 Months

31/ M&R

M&R of Road From Garhi Yasin to Jaggan
Mile 0/0-2/0

5.00

0.100

3000/=

03 Months
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32/ M&R | M&R of Road From Khanpur Thull Road to 3.50 0.070 3000/= | 03 Months
Degi Mile 3/4-4/0

33/ M&R | M&R Road from Mir Mumtaz Khan 10.00 0.200 3000/= { 03 Months
Jakhrani (MPA) house to Civil Court
Chowk Mile 0/0-0/3+330'".

34/ M&R | M&R of Road From Garhi Yasin to Nim 5.00 0.100 3000/= { 03 Months
Laro via Deputy Bunglow Mile 2/0-4/3

35/ M&R | M&R Road from Manzoor Khan Khoso 20.00 0.400 3000/= i 03 Months
House to Pachoha Phatak Mile 0/0-0/3.

36/ M&R | M&R Road from Jani Dero Naka to Station 10.00 0.200 3000/= { 03 Months
Chowk Mile 0/0-0/2.

37/ M&R | M&R Road from Pir Bukhari Chowk to 28.00 0.5600 3000/= | 03 Months
Rifal Naka Family Line to Iqra School
Mile 0/0-0/7.

38/ M&R | M&R Road from Indus Highways to Badani 7.5000 0.150 3000/= | 03 Months
Mile 0/0-6/6 (in portion)

39/ M&R | M&R Road from Bano Bazar Chowk to 8.5520 0.171 3000/= | 03 Months
Dangar Muhalla via Atta Muhmamad
Jamali House Mile 0/0-0/3.

40/ M&R | M&R Road from Panchaity Hall road to 9.00 0.180 3000/= { 03 Months
RQC Highway Road Mile 0/0-0/3.

41/ M&R | M&R Road from Jacobabad Dodapur Garhi 1.00 0.020 3000/= | 03 Months
Khairo Road (Town portion) Re-Decking
of RCC Slab over Beghari Cannal i/c
Carpet of approaches Mile 0/0-37/0

42/ M&R { M&R Road from Sui Line Purani 8.700 0.1740 3000/= { 03 Months
Mile 0/4-4/4

43/ M&R | M&R Road from Pir Bukhari Road to RQC 15.00 0.300 3000/= | 03 Months
Highway Road to via Faizan-e-Madina
Dangar Muhalla Mile 0/0-0/5.

44/ M&R | M&R of Road From Dakhan to Bado Road 5.00 0.100 3000/= { 03 Months
Mile 2/0-4/4

45/ M&R | M&R Road from Kandh Kot Malgulzar 6.300 0.126 3000/= | 03 Months
road Mile 5/0-11/0

46/ M&R | M&R of Road From Sultan Kot to Mian Jo 5.00 0.100 3000/= | 03 Months
Goth Mile 0/0-0/4

47/ M&R | M&R of Road From Garhi Yasin to Nim 5.00 0.100 3000/= | 03 Months
Laro via Deputy Bunglow Mile 4/3-6/6

48/ M&R | M&R Road from Special Force Chowk to 35.00 0.620 3000/= { 03 Months
Soomra Shakh Mile 0/0-0/7

49/ M&R | M&R Road from Kandh kot Saifal road to 2.500 0.050 3000/= | 03 Months
village Bahram Khan Soryani Mile 0/0-0/5

50/ M&R | M&R Road from Tangwani Laro to Bughti 5.520 0.110 3000/= | 03 Months
Colony Mile 0/0-3/0 (in portion)

51/ M&R | M&R Road from Guddu along Patt Feeder 4.4020 0.088 3000/= | 03 Months
Canal upto RD-109 Shahi Wah upto Border
of Balochistan Province Mile 15/0-30/0
(24.14 Kms) (in portion)

52/ M&R | M&R of Road From Gaheja to Dakhan 3.50 0.080 3000/= | 03 Months

Road Mile 2/0-4/0.
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53/ M&R | M&R Road from Thull Saifal Road to 4.80 0.096 3000/= { 03 Months
Connect Thull Tangwani Road (Sokar Laro)
along Old Unnar Distry (Sokar Sakh)
Mile 2/5-5/0
54/ M&R | M&R of Road From Khanpur Thull Road to 4.50 0.090 3000/= | 03 Months
Degi Mile 2/6-3/4
55/ M&R | M&R of Road From Garhi Yasin to Jaggan 5.00 0.100 3000/= | 03 Months
777777 Mile 4/0-6/0
56/ M&R | M&R of Road From Jahano to Faizu 3.500 0.120 3000/= | 03 Months
Bunglow Road Mile 4/4-6/4.
57/ 2460 | Reconditioning of road from Thull to 96.50 1.930 3000/= | 36 Months
village Mohammad Pannah Channa Mile
0/0-5/0 (8.00Kms)
58 /2711 | Construction of Ghouspur - Tangwani 59.100 1.182 3000/= | 36 Months
(Actual Reconditioning of road from
Kandhkot - Saifal Road to Village Dr.
Shahal Khan Bijarani (5.00 Kms)

Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur
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