

LIST OF WORKS

S.#/ ADP #	Name of Scheme / Locations	Estimated Cost (In Million)	Earnest Money (2% In Million)	Tender Fee	Time of Completion
1/1385	Reconditioning of road from Karampur Magsi road to Arsullah Banglani , Sodho Banglani via village Jumo Khan Dakhan to connect Thull Tangwani road Mile 11/4-15/4 (6.43 Kms)	50.00	1.000	3000/=	36 Months
2/2356	Reconditioning of link road from Garhi Hassan to Mir Abdullah Sarki road Mile 2/0-3/6 (2.81 Kms.)	21.00	0.420	3000/=	24 Months
3/2387	W/R of road from Indus Highway Magsi via Karampur road at mile 3/4 to connected Indus Highway at Cadit College via Mir Bagan Khan Bijarani Mile 0/0-3/4 (5.63 KMs).	99.00	1.980	3000/=	36 Months
4/2686	Construction of road from RQC Highway to Chohi Shakh via Mithapur Mile 1/3-2/0 (1.00 Kms)	9.00	0.180	3000/=	18 Months
5/2414	Improvement of Rustam Sher Ali Jatoi Road Mile 1/0-1/4 i/c Re-decking of slab over Sindh Wah.	20.00	0.400	3000/=	24 Months
6/2442	Improvement of road from Faizu Jahan Khan Indus Highway Sardar Fateh Muhammad Khan jatoi upto Nepreabad (12.01 Kms)	140.00	2.800	3000/=	24 Months
7/2268	Construction of road from Mir Mohammad Awan (Katta Village) to Village Mohammad Hassan Khan Mile 1/6-2/2 (0.80 K.Ms)	8.00	0.160	3000/=	36 Months
8/2673	Constuction of Side Drains (3300 Rft: Either side) & Extension of Bridge (2 side 20 ft Each side) over Tangwani Shakh along Constuction of road from Manjhi Pull @ Kandhkot Saifal road to Tangwani Town along I.P of Tangwani Shakh (8.00 Kms) Mile 0/0-6/2 (10.00 Kms.)	19.00	0.380	3000/=	36 Months
9/2472	W/R of Garhi Yaseen to Sukkur Larkana road Wearing Course 24ft Mile 0/0-9/6 (15.68 Kms)	215.50	4.310	3000/=	36 Months
10/2704	Construction of Jani Dero to village Araz Muhammad Jakhrani Mile 0/0-6/2 (10.00 Kms)	119.50	2.390	3000/=	36 Months
11/2705	Construction of road from Miranpur to Sim Shakh Balochistan road Mile 0/0-3/6 (6.00 kms)	56.60	1.1320	3000/=	36 Months
12/2718	Construction of road from Highway to village Abdullah Khuharo via Makoro Khuharo, Taluka Khanpur Mile 0/0-2/1 (3.40 Kms),	26.00	0.520	3000/=	24 Months

S.#/ ADP #	Name of Scheme / Locations	Estimated Cost (In Million)	Earnest Money (2% In Million)	Tender Fee	Time of Completion
13/2735	Construction of road from Jacobabad Garhi Khairo road to village Jaffer Mundrani along Beghari Canal and Salar Shakh Mile 0/0-3/6 (6.00 kms)	103.70	2.075	3000/=	36 Months
14/2703	Construction of Bypass road of Garhi Khairo (5.50 Kms)	112.00	2.240	3000/=	36 Months
15/2709	Construction of link road from Kandhkot Saifal road at Sobho Ogahi to Lohi Pul via Jangu Essani, Raza Mohammad Bangwar upto Kandhkot Malguzar road mile 0/0-9/3 (15.00 Kms).	182.00	3.640	3000/=	36 Months
16/2430	Reconditioning of road from Sui Line purani via Attal Mazari upto Pat Feeder (9.65 Kms)	88.50	1.770	3000/=	36 Months
17/2461	Reconditioning of Road from Imam Din Malik along Kashmore Minor Mile 0/0-4/3 (7.00 Kms)	81.00	1.620	3000/=	36 Months
18/ M&R	M&R of Road From Garhi Yasin Bye Pass to Maddanpur i/c City Portion.	16.00	0.320	3000/=	03 Months
19/ M&R	M&R of Road From Khanpur Thull Road to Degi Mile 2/0-2/6	4.50	0.090	3000/=	03 Months
20/ M&R	M&R of Road From Dakhan to Bado Road Mile 0/0-2/0	5.00	0.100	3000/=	03 Months
21/ M&R	M&R Road from Mir Afzal Khan Khoso road to Raja rice Mill RQC Highway Mile 0/0-0/3	19.00	0.380	3000/=	03 Months
22/ M&R	M&R Road from Kandh Kot Malgulzar road Mile 0/0-5/0	5.00	0.100	3000/=	03 Months
23/ M&R	M&R of Road From Garhi Yasin to Jaggan Mile 2/0-4/0	5.00	0.100	3000/=	03 Months
24/ M&R	M&R of Road From Garhi Yasin to Nim Laro via Deputy Bunglow Mile 6/6-9/0	4.9640	0.100	3000/=	03 Months
25/ M&R	M&R of Road From Gaheja to Dakhan Road Mile 0/0-2/0.	4.00	0.080	3000/=	03 Months
26/ M&R	M&R of Road From Sultan Kot to Mian Jo Goth Mile 0/0-0/4	5.00	0.100	3000/=	03 Months
27/ M&R	M&R Road from Thull Saifal Road to Connect Thull Tangwani Road (Sokar Laro) along Old Unnar Distry (Sokar Sakh) Mile 0/0-2/5	5.00	0.100	3000/=	03 Months
28/ M&R	M&R Road from Guddu along Patt Feeder Canal upto RD-109 Shahi Wah upto Border of Balochistan Province Mile 0/0-15/0 (24.14 Kms) (in portion)	5.00	0.100	3000/=	03 Months
29/ M&R	M&R Road from Tangwani Laro to Bughti Colony Mile 3/0-6/0 (in portion)	5.80	0.116	3000/=	03 Months
30/ M&R	M&R Road from K.G School Chowk to Air Base Gate Mile 0/0-0/2.	2.500	0.500	3000/=	03 Months
31/ M&R	M&R of Road From Garhi Yasin to Jaggan Mile 0/0-2/0	5.00	0.100	3000/=	03 Months

S.#/ ADP #	Name of Scheme / Locations	Estimated Cost (In Million)	Earnest Money (2% In Million)	Tender Fee	Time of Completion
32/ M&R	M&R of Road From Khanpur Thull Road to Degi Mile 3/4-4/0	3.50	0.070	3000/=	03 Months
33/ M&R	M&R Road from Mir Mumtaz Khan Jakhrani (MPA) house to Civil Court Chowk Mile 0/0-0/3+330'.	10.00	0.200	3000/=	03 Months
34/ M&R	M&R of Road From Garhi Yasin to Nim Laro via Deputy Bunglow Mile 2/0-4/3	5.00	0.100	3000/=	03 Months
35/ M&R	M&R Road from Manzoor Khan Khoso House to Pachoha Phatak Mile 0/0-0/3.	20.00	0.400	3000/=	03 Months
36/ M&R	M&R Road from Jani Dero Naka to Station Chowk Mile 0/0-0/2.	10.00	0.200	3000/=	03 Months
37/ M&R	M&R Road from Pir Bukhari Chowk to Rifal Naka Family Line to Iqra School Mile 0/0-0/7.	28.00	0.5600	3000/=	03 Months
38/ M&R	M&R Road from Indus Highways to Badani Mile 0/0-6/6 (in portion)	7.5000	0.150	3000/=	03 Months
39/ M&R	M&R Road from Bano Bazar Chowk to Dangar Muhalla via Atta Muhmamad Jamali House Mile 0/0-0/3.	8.5520	0.171	3000/=	03 Months
40/ M&R	M&R Road from Panchaity Hall road to RQC Highway Road Mile 0/0-0/3.	9.00	0.180	3000/=	03 Months
41/ M&R	M&R Road from Jacobabad Dodapur Garhi Khairo Road (Town portion) Re-Decking of RCC Slab over Beghari Cannal i/c Carpet of approaches Mile 0/0-37/0	1.00	0.020	3000/=	03 Months
42/ M&R	M&R Road from Sui Line Purani Mile 0/4-4/4	8.700	0.1740	3000/=	03 Months
43/ M&R	M&R Road from Pir Bukhari Road to RQC Highway Road to via Faizan-e-Madina Dangar Muhalla Mile 0/0-0/5.	15.00	0.300	3000/=	03 Months
44/ M&R	M&R of Road From Dakhan to Bado Road Mile 2/0-4/4	5.00	0.100	3000/=	03 Months
45/ M&R	M&R Road from Kandh Kot Malgulzar road Mile 5/0-11/0	6.300	0.126	3000/=	03 Months
46/ M&R	M&R of Road From Sultan Kot to Mian Jo Goth Mile 0/0-0/4	5.00	0.100	3000/=	03 Months
47/ M&R	M&R of Road From Garhi Yasin to Nim Laro via Deputy Bunglow Mile 4/3-6/6	5.00	0.100	3000/=	03 Months
48/ M&R	M&R Road from Special Force Chowk to Soomra Shakh Mile 0/0-0/7	35.00	0.620	3000/=	03 Months
49/ M&R	M&R Road from Kandh kot Saifal road to village Bahram Khan Soryani Mile 0/0-0/5	2.500	0.050	3000/=	03 Months
50/ M&R	M&R Road from Tangwani Laro to Bughti Colony Mile 0/0-3/0 (in portion)	5.520	0.110	3000/=	03 Months
51/ M&R	M&R Road from Guddu along Patt Feeder Canal upto RD-109 Shahi Wah upto Border of Balochistan Province Mile 15/0-30/0 (24.14 Kms) (in portion)	4.4020	0.088	3000/=	03 Months
52/ M&R	M&R of Road From Gaheja to Dakhan Road Mile 2/0-4/0.	3.50	0.080	3000/=	03 Months

S.#/ ADP #	Name of Scheme / Locations	Estimated Cost (In Million)	Earnest Money (2% In Million)	Tender Fee	Time of Completion
53/ M&R	M&R Road from Thull Saifal Road to Connect Thull Tangwani Road (Sokar Laro) along Old Unnar Distry (Sokar Sakh) Mile 2/5-5/0	4.80	0.096	3000/=	03 Months
54/ M&R	M&R of Road From Khanpur Thull Road to Degi Mile 2/6-3/4	4.50	0.090	3000/=	03 Months
55/ M&R	M&R of Road From Garhi Yasin to Jaggan Mile 4/0-6/0	5.00	0.100	3000/=	03 Months
56/ M&R	M&R of Road From Jahano to Faizu Bunglow Road Mile 4/4-6/4.	3.500	0.120	3000/=	03 Months
57/ 2460	Reconditioning of road from Thull to village Mohammad Pannah Channa Mile 0/0-5/0 (8.00Kms)	96.50	1.930	3000/=	36 Months
58 /2711	Construction of Ghouspur - Tangwani (Actual Reconditioning of road from Kandhkot - Saifal Road to Village Dr. Shahal Khan Bijarani (5.00 Kms)	59.100	1.182	3000/=	36 Months



Executive Engineer
Machinery Maintenance Division
Khairpur @ Shikarpur