
LIST OF WORKS 
 

 

S.#/ 
ADP # 

Name of Scheme / Locations 
Estimated 

Cost 
(In Million) 

Earnest Money 
(2% In Million) 

Tender 
Fee 

Time of 
Completion 

1/1385 Reconditioning of road from Karampur 
Magsi road to Arsullah Banglani , Sodho 
Banglani via village Jumo Khan Dakhan to 
connect Thull Tangwani road                          
Mile 11/4-15/4 (6.43 Kms) 

50.00 1.000 3000/= 36 Months 

2/2356 Reconditioning of link road from Garhi 
Hassan to Mir Abdullah Sarki road               
Mile 2/0-3/6 (2.81 Kms.) 

21.00 0.420 3000/= 24 Months 

3/2387 W/R of road from Indus Highway Magsi 
via Karampur road at mile 3/4 to 
connected Indus Highway at Cadit College 
via Mir Bagan Khan Bijarani Mile 0/0-3/4 
(5.63 KMs). 

99.00 1.980 3000/= 36 Months 

4/2686 Construction of road from RQC Highway 
to Chohi Shakh via Mithapur  Mile 1/3-2/0 
(1.00 Kms) 

9.00 0.180 3000/= 18 Months 

5/2414 Improvement of Rustam Sher Ali Jatoi 
Road Mile 1/0-1/4 i/c Re-decking of slab 
over Sindh Wah. 

20.00 0.400 3000/= 24 Months 

6/2442 Improvement of road from Faizu Jahan 
Khan Indus Highway Sardar Fateh 
Muhammad Khan jatoi upto Nepreiabad 
(12.01 Kms) 

140.00 2.800 3000/= 24 Months 

7/2268 Construction of road from Mir Mohammad 
Awan (Katta Village) to Village 
Mohammad Hassan Khan Mile 1/6-2/2 
(0.80 K.Ms) 

8.00 0.160 3000/= 36 Months 

8/2673 Constuction of Side Drains (3300 Rft: Either 
side) & Extension of Bridge (2 side 20 ft 
Each side) over Tangwani Shakh along 
Constuction of road from Manjhi Pull @ 
Kandhkot Saifal road to Tangwani Town 
along I.P of Tangwani Shakh (8.00 Kms) 
Mile 0/0-6/2 (10.00 Kms.) 

19.00 0.380 3000/= 36 Months 

9/2472 W/R of Garhi Yaseen to Sukkur Larkana 
road Wearing Course 24ft Mile 0/0-9/6 
(15.68 Kms) 

215.50 4.310 3000/= 36 Months 

10/2704 Construction of Jani Dero to village Araz 
Muhammad Jakhrani Mile 0/0-6/2            
(10.00 Kms) 

119.50 2.390 3000/= 36 Months 

11/2705 Construction of road from Miranpur to Sim 
Shakh Balochistan road Mile 0/0-3/6           
(6.00 kms) 

56.60 1.1320 3000/= 36 Months 

12/2718 Construction of road from Highway to 
village Abdullah Khuharo via Makoro 
Khuharo, Taluka Khanpur Mile 0/0-2/1 
(3.40 Kms), 

26.00 0.520 3000/= 24 Months 
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13/2735 Construction of road from Jacobabad Garhi 
Khairo road to village Jaffer Mundrani 
along Beghari Canal and Salar Shakh           
Mile 0/0-3/6 (6.00 kms) 

103.70 2.075 3000/= 36 Months 

14/2703 Construction of Bypass road of Garhi 
Khairo (5.50 Kms) 

112.00 2.240 3000/= 36 Months 

 15/2709 Construction of link road from Kandhkot 
Saifal road at Sobho Ogahi to Lohi Pul via 
Jangu Essani, Raza Mohammad Bangwar 
upto Kandhkot Malguzar road mile 0/0-
9/3 (15.00 Kms). 

182.00 3.640 3000/= 36 Months 

16/2430 Reconditioning of road from Sui Line 
purani via Attal Mazari upto Pat Feeder 
(9.65 Kms) 

88.50 1.770 3000/= 36 Months 

17/2461 Reconditioning of Road from Imam Din 
Malik along Kashmore Minor Mile 0/0-4/3  
(7.00 Kms) 

81.00 1.620 3000/= 36 Months 

18/ M&R M&R of Road From Garhi Yasin Bye Pass to 
Maddanpur i/c City Portion. 

16.00 0.320 3000/= 03 Months 

19/ M&R M&R of Road From Khanpur Thull Road to 
Degi Mile 2/0-2/6 

4.50 0.090 3000/= 03 Months 

20/ M&R M&R of Road From Dakhan to Bado Road 
Mile 0/0-2/0 

5.00 0.100 3000/= 03 Months 

21/ M&R M&R Road from Mir Afzal Khan Khoso 
road to Raja rice Mill RQC Highway            
Mile 0/0-0/3 

19.00 0.380 3000/= 03 Months 

22/ M&R M&R Road from Kandh Kot Malgulzar 
road Mile 0/0-5/0  

5.00 0.100 3000/= 03 Months 

23/ M&R M&R of Road From Garhi Yasin to Jaggan 
Mile 2/0-4/0  

5.00 0.100 3000/= 03 Months 

24/ M&R M&R of Road From Garhi Yasin to Nim 
Laro via Deputy Bunglow Mile 6/6-9/0 

4.9640 0.100 3000/= 03 Months 

25/ M&R M&R of Road From Gaheja to Dakhan 
Road Mile 0/0-2/0. 

4.00 0.080 3000/= 03 Months 

26/ M&R M&R of Road From Sultan Kot to Mian Jo 
Goth Mile 0/0-0/4  

5.00 0.100 3000/= 03 Months 

27/ M&R M&R Road from Thull Saifal Road to 
Connect Thull Tangwani Road (Sokar Laro) 
along Old Unnar Distry (Sokar Sakh)            
Mile 0/0-2/5 

5.00 0.100 3000/= 03 Months 

28/ M&R M&R Road from Guddu along Patt Feeder 
Canal upto RD-109 Shahi Wah upto Border 
of Balochistan Province  Mile 0/0-15/0 
(24.14 Kms) (in portion) 

5.00 0.100 3000/= 03 Months 

29/ M&R M&R Road from Tangwani Laro to Bughti 
Colony Mile 3/0-6/0 (in portion) 

5.80 0.116 3000/= 03 Months 

30/ M&R M&R Road from K.G School Chowk to Air 
Base Gate Mile 0/0-0/2. 

2.500 0.500 3000/= 03 Months 

31/ M&R M&R of Road From Garhi Yasin to Jaggan 
Mile 0/0-2/0  

5.00 0.100 3000/= 03 Months 
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32/ M&R M&R of Road From Khanpur Thull Road to 
Degi Mile 3/4-4/0 

3.50 0.070 3000/= 03 Months 

33/ M&R M&R Road from Mir Mumtaz Khan 
Jakhrani (MPA) house to Civil Court 
Chowk Mile 0/0-0/3+330'. 

10.00 0.200 3000/= 03 Months 

34/ M&R M&R of Road From Garhi Yasin to Nim 
Laro via Deputy Bunglow Mile 2/0-4/3 

5.00 0.100 3000/= 03 Months 

35/ M&R M&R Road from Manzoor Khan Khoso 
House to Pachoha Phatak Mile 0/0-0/3. 

20.00 0.400 3000/= 03 Months 

36/ M&R M&R Road from Jani Dero Naka to Station 
Chowk Mile 0/0-0/2. 

10.00 0.200 3000/= 03 Months 

37/ M&R M&R Road from Pir Bukhari Chowk to 
Rifal Naka Family Line to Iqra School            
Mile 0/0-0/7. 

28.00 0.5600 3000/= 03 Months 

38/ M&R M&R Road from Indus Highways to Badani  
Mile 0/0-6/6 (in portion) 

7.5000 0.150 3000/= 03 Months 

39/ M&R M&R Road from Bano Bazar Chowk to 
Dangar Muhalla via Atta Muhmamad 
Jamali House Mile 0/0-0/3. 

8.5520 0.171 3000/= 03 Months 

40/ M&R M&R Road from Panchaity Hall road to 
RQC Highway Road Mile 0/0-0/3. 

9.00 0.180 3000/= 03 Months 

41/ M&R M&R Road from Jacobabad Dodapur Garhi 
Khairo Road (Town portion) Re-Decking         
of RCC Slab over Beghari Cannal i/c 
Carpet of approaches Mile 0/0-37/0 

1.00 0.020 3000/= 03 Months 

42/ M&R M&R Road from Sui Line Purani                  
Mile 0/4-4/4  

8.700 0.1740 3000/= 03 Months 

43/ M&R M&R Road from Pir Bukhari Road to RQC 
Highway Road to via Faizan-e-Madina 
Dangar Muhalla Mile 0/0-0/5. 

15.00 0.300 3000/= 03 Months 

44/ M&R M&R of Road From Dakhan to Bado Road 
Mile 2/0-4/4 

5.00 0.100 3000/= 03 Months 

45/ M&R M&R Road from Kandh Kot Malgulzar 
road Mile 5/0-11/0  

6.300 0.126 3000/= 03 Months 

46/ M&R M&R of Road From Sultan Kot to Mian Jo 
Goth Mile 0/0-0/4  

5.00 0.100 3000/= 03 Months 

47/ M&R M&R of Road From Garhi Yasin to Nim 
Laro via Deputy Bunglow Mile 4/3-6/6 

5.00 0.100 3000/= 03 Months 

48/ M&R M&R Road from Special Force Chowk to 
Soomra Shakh Mile 0/0-0/7 

35.00 0.620 3000/= 03 Months 

49/ M&R M&R Road from Kandh kot Saifal road to 
village Bahram Khan Soryani Mile 0/0-0/5  

2.500 0.050 3000/= 03 Months 

50/ M&R M&R Road from Tangwani Laro to Bughti 
Colony Mile 0/0-3/0 (in portion) 

5.520 0.110 3000/= 03 Months 

51/ M&R M&R Road from Guddu along Patt Feeder 
Canal upto RD-109 Shahi Wah upto Border 
of Balochistan Province  Mile 15/0-30/0 
(24.14 Kms) (in portion) 

4.4020 0.088 3000/= 03 Months 

52/ M&R M&R of Road From Gaheja to Dakhan 
Road Mile 2/0-4/0. 

3.50 0.080 3000/= 03 Months 
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ADP# I 
53/ M&R M&R Road from Thull Saifal Road to 

Connect Thull Tangwani Road (Sokar Laro) 
along Old Unnar Distry (Sokar Sakh) 

 Mile 2/5-5/0 

Name of Scheme/ Locations 
Estimated 

Cost 
(In Million) 

4.80 

P14....  

           

 

Earnest Money Tender 
(2% In Million) i Fee 

  

Time of 
Completion 

 

    

           

0.096 3000/= 03 Months 

M&R of Road From Khanpur Thull Road to 4.50 0.090 3000/= 
Degj Mile 2/6-3/4  

55/ M&R rM&R of Road From Garhi Yasin to Jaggan 5.00 
 Mile 4/0-6/0 
56/ M&R M&R of Road From Jahano to Faizu 3.500 

[57/ 2460 Reconditioning of road from
T

96.50 

1.182 3000/ 36 Months 

54/ M&R 03 Months 

0.100 t 3000/= r03 Months 

I  
0.120 I 3000/ 03 Months 

Thull to 
village Mohammad Pannah Channa Mile 

 0/0-5/0 (8.00Krns)  
58 /2711 Construction of Ghouspur - Tangwani 

(Actual Reconditioning of road from 
Kandhkot - Saifal Road to Village Dr. 
Sliahal Khan Bijarani (5.00 Kms)  

59.100 

1.930 3000/= 36 Months 

Execu veEn'ineer 
Machinery Maintenance Division 

Khairpur @ Shikarpur 
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