OFFICE OF THE TOWN COMMITTEE KHIPRO
DISTRICT SANGHAR
Ph: 0235-875985 TC/KPO/__4 # 2016
Khipro, Date: /2 -/2 — 2 4

TENDER NOTICE:-

With the permission of Local Government Department of Sindh vide letter No.
SOG(LG)/3-40/2016 (Sgr) Karachi dated 29-08-2016, sealed tenders are hereby invited from all the
interested contractor / firms / parties as per SPPRA Rules 2010, for the Financial Year 2016-2017 in
connection to execute following development schemes with in jurisdiction to Town Committee Khipro
District Sanghar.

S. Estimate Call Tender ;

" Name of Work Cost Deposit Fee Period

1 Eﬁi?:arg & Maintenance of Drain at Murad Colony T.C 972,000/= 19,440/= 1000/- | 6 Months

9 EL?;:gtng & Lining Earth Filling at Hayat Colony T.C 998,300/= 19.966/= 1000/~ | 6 Months

3 Eﬁi%?g & Maintenance of Drain at Deewan Colony T.C 972.000/= 19.440/= 1000/~ | 6 Months

4 Eﬁ;ﬁguctron of culverts at Ward no.3,4,& 6 T.C 951,600/= 19,032/= 1000/~ | 6 Months
Construction C.C Road at Murad Colony T.C Khipro 983,900/= 19,678/= 1000/~ | 6 Months
Construction of R.C.C Slabs over Open Surface Drain : e _

6. at Khipro City. 935,300/= 18,706/= 1000/~ | 6 Months

7 Eﬁi%arg & Maintenance of Drain at Safar Colony T.C 972,000/= 19.440/= 1000~ | 6 Months

TERMS & CONDITIONS:-

1. The Public form along with schedule-B for development works will be issued to the contractor from very fist
day after publication in news paper till dated the 3£-/2 -2016 at time 10:00am against mentioned tender fee,
(non-refundable).

2. The Tender document along with schedule-B and 2% earnest money shown against the work will be
submitted by the contractors on dated 3./, -2016 till 12:00pm and same will be opened on similar date at
1:00 pm by the Town Officer Town Committee Khipro before the contractors / firms / interested parties or
their authorized repetitive
No any condition or over written tender will be accepted.

4. No any contractor / party / firm will be allowed to participate without NTN certificate issued by the FBR ,
Certificate issued by SBR, at least Three years relevant experience, and filling the other requirement as per
SPPRA Rules 2010 (Amended 2013).

5. Incase if any intermits is pointed out by the SPPRA / Government of Sindh for correction same will be
received / incorrect in shape of corrigendum and will be displayed on notice board 03 days before receiving
and opening of tenders for General Information out the contractor on public, which may please be noted
clearly.

TOWN OFFICER
TOWN COMMITTEE KHIPRO
C.Cto:-
1. The Secretary Local Government Department, Sindh Karachi for information.
2 The Secretary Information Technology Department, Govt. of Sindh with a request for

Placement of the tender notice on the website of Govt. of Sindh.

The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
The Deputy Commissioner Sangar for information.

The Director Local Government Shaheed Benazirabad (Nawabshah Division)

Gonlort

TOWN OFFICER
TOWN COMMITTEE KHIPRO
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OFFICE OF THE TOWN OFFICER TOWN COMMITTEE KHIPRO
DISTRICT SANGHAR

No. TCK/KPO/ 45 /2016
Dated:ag//L /2016

NOTIFICATION

In pursuance of Rule-31 of the Sindh Public Procurement Rules
Complaint Redressal Committee Comprising of following officers constituted as
under to resolve complaints of aggrieved bidders.

1. Chairman (CRC)
Chairman Town Committee
Khipro.

2. Mr. Nazir Ahmed Palejo. Member(CRC)

Executive Engineer
Highways Division Sanghar.

3. Member(CRC)
Accounts Officer
District Sanghar.

TORs
® To perform according to the Rule -31 of SPPRA, 2010.
= Perform any other function canceling and incidental to the above. =

TOWN OFFICER
TOWN COMMITTEE
KHIPRO

Copy F.w.cs for information and necessary action to :-

1. The All Members of the CRC Committee.
2. Office orders file.

Giellngd

TOWN OFFICER
TOWN COMMITTEE
KHIPRO
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GOVERNMENT OF SINDIH
LOCAL GOVERNMENT
- DEPARTMENT

, Karachi, dated 29" Angust, 2016

L e T

" No. SO(I{LCI)/.)-40/2016 Wlth Lhe ﬂppIOVB.l of Competent Authority, Procurement Committee is
hereby constituted with the following composition

alongwith TORs for development

works/Schemes for the year 2016-17 of Town Committee, Khipro, dlsmc,t Sanghar, for smooth
functioning ot Government work :-

No.SOG(LG)/ 3-40 /2016.

The Acmumam‘ Jown.C r)mm'Lrg.s,
PS o \/hm.stu Local Goves, e

o Assistant Director, Local Gover TUnent, banﬂh;u Chairman
o Town Officer, Town Committee, Khipro Member
o Sub-Engineer, Town Committee, Khipro Member
o Sub-Engineer, Public Health Engineering, Sanghar Member
"o Accountant, Town Committee, Khipro Member/Secretary
Functions and Responsibilities of Procurcment Comumittee
% Preparing bidding documents;
% Carrying-out technical as well as financial evaluation of (he bids;
*+  Preparing evaluation report as provided in Rule-45;
"

Making recommendations for the awmd of conuclot 10 the
N 3 t.on*nefsm..hwl‘:.hb’, uu

#  Perform any other fufiction ancillary and mmc_lcntal to tl:-c above.

-

—BAQAULLAII UNNAR-
SECRETARY TO GOVE RNMENT OF SINDH

Karachi, dated the 29" August - 2016.

A copy is forwarded for information and necessary action to:-
The Director, Local Government, Shaheed Benazirabad.
The Assistant Director, Local Goveinment, Shaheed Benazirabad.
The Assistant Director, Local Fund Audit, Shaheed Benazirabad.
The Town Officer, Town Committee, Khipro.
The Sub-Engineer, Town Committee, Khipro.
The Sub-Lnginecr, Public, Health bngmce; 1ng,, Sanghar.

lel]l‘ '1 own Pkm]mg
PS to Secrelary, Local t_;uvunmcm and Housing Town Planning Department.

0. PA (o Deputy Su.u,t‘uy (Getiz), Local Government Department.

SECTIGN Uﬁbihl}?&(bﬁﬁ:/UUU} e
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1.1 Name of Procuring Agency:

2. Brief Description Of Work:

3. (a) Procuring Agency Address:

(b) Engineer’s address

=N

. Estimated Cost

wn

. Amount of Bid Security:

6. Time Period of Bid Validity:

BIDDING DATA.

Town Committee IKKhipro District
Sanghar

Work No: (1) Repair & Maintenance of Drain at

Murad Colony T.C Khipro.

Town Committee Khipro District Sanghar.

Office of the Engineer Town Committee

Khipro District Sanghar.

Rs: 972,000/=

2%, of Bid Amount Rs: 19,440/=

NIL

7. Security Deposit Including Bid Security: 10%

8. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:

Venue: Office of The Town Committee Khipro.
Date: /  [2016.
Time: @ :00 PM

10. Time of completion from written order to commence: 06 Months

11. Deposit receipt No. Date: Amount (In Words)

12. Liquidity Damages:-

Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




1.1 Name of Procuring Agency:

2. Brief Description Of Work:

3. (a) Procuring Agency Address:

(b) Engineer’s address

4. Estimated Cost
5. Amount of Bid Security:

6. Time Period of Bid Validity:

BIDDING DATA.

Town Committee Khipro District
Sanghar

Work No: (2) Providing & Lining Earth Filling at

Hayat Colony T.C Khipro.

Town Committee Khipro District Sanghar.

Office of the Engineer Town Committee

Khipro District Sanghar.

Rs: 998.,300/=

2% of Bid Amount Rs: 19,966/=

IL

7. Security Deposit Including Bid Security: 10%

8. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:

Venue: Office of The Town Committee IChipro.
Date: /2016,
Time: @ :00 PM

10. Time of completion from written order to commence: 06 Months

I11. Deposit receipt No. Date: Amount :

12. Liquidity Damages:-

(In Words)

Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




BIDDING DATA.

1.1 Name of Procuring Agency: Town_Committee Khipro District
Sanghar

2. Brief Description Of Work: Work No: (3) Repair & Maintenance of Drain at

Deewan Colony T.C Khipro

3. (a) Procuring Agency Address: Town Committee Khipro District Sanghar.

(b) Engineer’s address Office of the Engineer Town Committee

Khipro District Sanghar,

4. Estimated Cost Rs: 972,000/=
5. Amount of Bid Security: 2% of Bid Amount Rs: 19,440/=
6. Time Period of Bid Validity: NIL

7. Security Deposit Including Bid Security: 10%
8. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:
Venue: Office of The Town Committee KKhipro.
Date: [ [2016.
Time: (@ 00 PM

10. Time of completion from written order to commence: 06 Months

11. Deposit receipt No. Date: Amount:  (In Words)

12. Liquidity Damages:- Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




BIDDING DATA.

1.1 Name of Procuring Agency: Town Committee Khipro District
Sanghar

2. Brief Description Of Work: Work No: (4) Construction of culverts at Ward
no.3,4,& 6 T.C Khipro

3. (a) Procuring Agency Address: Town Committee Khipro District Sanghar.

(b) Engineer’s address Office of the Engineer Town Committee

Khipro District Sanghar.

4, Estimated Cost Rs: 951,600/=
5. Amount of Bid Security: 2% of Bid Amount Rs: 19.032/=
6. Time Period of Bid Validity: 1L

7. Security Deposit Including Bid Security: 10%
8. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:
Venue: Office of The Town Committee Khipro.
Date: / [20160.
Time: @ :00 PM

10. Time of completion from written order to commence: 06 Months

11. Deposit receipt No. Date: Amount:  (In Words)

12. Liquidity Damages:- Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




BIDDING DATA.

1.1 Name of Procuring Agency:

2. Brief Description Of Work:

3. (a) Procuring Agency Address:

(b) Engineer’s address

4, Estimated Cost
5. Amount of Bid Security:

6. Time Period of Bid Validity:

Town Committee Khipro District
Sanghar

Work No: (5) Construction C.C Road at Murad Colony

T.C Khipro

Town Committee IChipro District Sanghar.

Office of the Engineer Town Committee

Khipro District Sanghar.

Rs: 983,900/=

2% of Bid Amount Rs: 19,678/=

1L

7. Security Deposit Including Bid Security: 10%

8. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:

Venue: Office of The Town Committee Khipro.
Date: /  J/2016.
Time: @ 00 PM

10. Time of completion from written order to commence: 06 Months

11. Deposit receipt No. Date: Amount :

12. Liquidity Damages:-

(In Words)

Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




BIDDING DATA.

1.1 Name of Procuring Agency: Town Committee Khipro District
Sanghar

2. Brief Description Of Work: Work No: (6) Construction of R.C.C Slabs over Open

Surface Drain at Khipro City.

3. (a) Procuring Agency Address: Town Committee KKhipro District Sanghar.

(b) Engineer’s address Office of the Engineer Town Committee

Khipro District Sanghar.

4, Estimated Cost Rs: 935,300/=
5. Amount of Bid Security: 2% of Bid Amount Rs: 18,706/=
6. Time Period of Bid Validity: NIL

7. Security Deposit Including Bid Security: 10%
8. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:
Venue: Office of The Town Committee Khipro.
Date: /{2010,
Time: (@ 00 PM

10. Time of completion from written order to commence: 06 Months

11. Deposit receipt No. Date: Amount:  (In Words)

12. Liquidity Damages:- Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




BIDDING DATA.

1.1 Name of Procuring Agency: Town Committee Khipro District
Sanghar
2. Brief Description Of Work: Work No: (7) Repair & Maintenance of Drain at Safar

Colony T.C Khipro

3. (a) Procuring Agency Address: Town Committee Khipro District Sanghar.
(b) Engineer’s address Office of the Engineer Town Committee

Khipro District Sanghar.

4, Estimated Cost Rs: 972,000/=

5. Amount of Bid Security: 2% of Bid Amount Rs: 19,440/=
6. Time Period of Bid Validity: NIL

7. Security Deposit Including Bid Security: 10%

=]

. Percentage, if any , to be deducted from bills:- 8%

9. Venue, Date & Time of Bid Opening:
Venue: Office of The Town Committee Khipro.

Date: / [2016.
Time: @ :00 PM

10. Time of completion from written order to commence: 06 Months

11. Deposit receipt No. Date: Amount : (In Words)

12. Liquidity Damages:- Rs. NIL

Authority Issuing Bidding Documents

ENGINEER
Town Committee Khipro.




.

2inm

Shoaib Shafi

SCHEDULE "B"/BILLS QUANTITY
NIT NO. TC-KHIPRO/___& 7 12016 Dated - 2016

scHeme No. &/

YR D
NAME OF WORK: MAINTENANCE & REPAIR OF SURFACE DRAIN AT #A3%T COLONY T.C
KHIPRO.
NAME OF AGENCY:
[S.NO| ITEM OF WORKS | RATE [ UNIT | AMOUNT
1 EXCAVATION
Excavation in foundalion of Building, Bridges and
other structures including dagbelling dressing,
refilling around structure with excavated earth,
watering and ramming.lead upto 5.00 ft. (In
Ordinary soil)
Schedule of Rate Vol: Il Part - 1l = item 18 (b) Page 4&5
Qty. 3500 Cit. @ Rs 3176.25 Per %0 Cft. Rs. 11,117 =
2 CEMENT CONCRETE RATIO 1:4:8
Cement Concrale hiick or stone ballast 1 1/2" to
2" gauge. Ralio |.4:8
Schedule of Rale Vol: Il Pait - 1l = item 4 (b) Page 17
Qty. 1750 Cit. @ Rs 9416.28 Per % Cft. Rs. 164,785 [=
3 PUCCA BRICIC WORK RATIO 1:4 S
Pucca brick work in foundation and plinth in
cement sand mortar Ralin 1.4
Schedule of Rale Vol: Il Part - Il =item 4 ( i-c ) Page 24
Qty. 2625 CH. @ Rs 12501.41 Per % Cft. Rs. 328,162 /=
4 Canute block
Construction of standardd open  surface drain
Canute block 1:2:4 efe complel
Qty. 700 RM. w Rs  72.20 PerRIt. Rs. 50,540 |=
5 BRICK ON EDGE FLOORING
Brick on edyge llooring Iaid in 1:6 cemant mortar
over a bed, 3/4" thick cement morlar Ratio 1:6
Schedule of Rate Vol: Il Fail -1l = ilem 9_Page 47
Qty. 1400 Sft. @ Rs 5256.63 Per % Sft. Rs. 73,593 /=




_aom

Shoaib Shafi

[S.NO] ITEM OF WORKS [

RATE | UNIT [ AMOUNT |

6 CEMENT PLASTER RATIO 1:3
Cement Plaster 1:3 upto 20.0’ height. 1/2" thick.

Schedule of Rate Vol: Ill Part - Il = item 10 (b) Page 58

Qty. 6650 Sft. @Rs 2344.59 Per % Sft.
Total

| am agreed to do above said work at the

Rs. 155915 /=

Rs. 784,112 /=

% above/Below of S.R

CONTRACTOR

Engineer,
Town Committee
Khipro




SCHEDULE "B"/BILLS QUANTITY

NIT-NO. TC-KHIPRO/ &7 /2016 Dated . -2016

SCHEME NO. o2

NAME OF WORK: CONSTRUCTION OF EARTH WORK AT HAYAT COLONY T.C
KHIPRO.

‘NAME OF AGENCY:

-S.Nol Items | No ILength Breadth | Depth | Quantity Amount

1  Borrow pit excavation undresse
lead upto 100' ft (b) ordinary
soil.(G.S.1.No: 3 (a) P-1)

133190.00 2117.50 P.%o Cft 282029.83
2 Extra lead for 2 Miles Lead

133190.00 5025.20 P.%o Cft 669306.39

3 Laying earth 6" layers leveling
- dressing watering for compacton
(Soft Ordinary or Hard Soil)
(G.S.I.No: 13 (b) P-3)

133190.00 354.00 P.%o Cft- 47149.26

TOTAL 998485.47

| am agreed to do above said work at the % above/Below of S.R

CONTRACTOR

Engineer,
Town Comimiliee
Khipro

Shoaib Shafi




Shoaib Shafi

SCHEDULE "B"/BILLS QUANTITY

NIT NO. TC-KHIPROI___ & /2016 Dated - 2016

Qty. 1400 Sft. @ MNRs 5256.63 Per % Sit.

SCHEME NO. a 2
NAME OF WORK: MAINTENANCE & REPAIR OF SURFACE DRAIN AT DEWAN COLONY T.C
KHIPRO.
NAME OF AGENCY:
[S.NO] ITEM OF WORKS [ RATE T UNIT [ AMOUNT |
1 EXCAVATION
Excavation in foundation of Building, Bridges and
other structures including dagbelling dressing,
refilling around structure with excavated earth,
watering and ramming lead upto 5.00 ft. (In
Ordinary soil)
Schedule of Rate Vol: 1ll Part - Il = item 18 (b) Page 4&5
Qty. 3500 Cit. @Rs 3176.25 Per %0 Cft. Rs. 11,117 |=
2 CEMENT CONCRETE RATIO 1:4:8
Cement Concrete brick or stone ballast 1 1/2" to
2" gauge. Ratio 1:4:8 ‘
‘Schedule of Rate Vol: Il Part - || = item 4 (b) Page 17
Qty. - 1750 Cit. @ Rs 9416.28 Per % Cft. Rs. 164,785 /=
3 PUCCA BRICK WORK RATIO 1:4
Pucca brick work in foundation and plinth in i
cement sand mortar Ralio 1:4
Schedule of Rate Vol: [l Pail - Il = item 4 (i-c ) Page 24
Qty. 2625 Cft. @ Rs 12501.41 Per % Cft. Rs. 328,162 (=
4 Canute block
Construction of standard open surface drain
Canute block 1:2:4 etc compiet
Qty, 700 RIt. @ R=s  72.20 PerRit,. Rs. 50,540 [=
4 BRICK ON EDGE FLOORING
Brick on edge flooring laid in 1.6 cement mortar
over a bed, 3/4" thick cement mortar Ralio 1:6
Schedule ol Rate Vol: lll Part - Il = ilem 9 Page 47
Rs. 73,503 j=




T
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NO| ITEM OF WORKS [

RATE

UNIT | AMOUNT

|

Shoaib Shafi

5 CEMENT PLASTER RATIO 1:3
Cement Plaster 1:3 upio 20.0" height. 1/2" thick.

Schedule of Rate Vol: lll Part - Il = item 10 (b) Paqge 58

Qty. 6650 Sft. @Rs 2344.59 Per % Sit.
Total

Rs. 155915 /=

Rs. 784,112 [=

% above/Below of S.R

am agreed to do above said work at the

CONTRACTOR

Engineer,
Town Commitiee
Khiproe




SCHEDULE "B"/BILLS QUANTITY

7
NIT 810. TC-KHIPRO/_& 7/ /2016 Dated . 2016
SCHEME NO. 2%
NAME OF WORK: CONSTRUCTION OF CULVERTS AT WARD NO 3,4,6 T.C
KHIPRO
NAME OF AGENCY:
S.No ltems | No | Length | Breadth Depth Quantity Amount

Excavation in foundation building

bridges and other struciures

1 including level dressing refilling

around structure with excavated

earth watering and ramming lead

upto 5’ ft height (GSI No. 1 page- 38)
151.25 3176.25

9 Cement Concrete brick or stone
ballast 1 1/2" to 2" in ratio (1:5:10)
etc complete (S.1.No: 4C, P-15)

30.25 8694.50

Cement Concrete palin (1:2:4) i/c
placing compacting finishing and
curing complete ifc screening &
washing of stone aggregate
without shutterring (G.S.1.No:5, P-
17)

11.00 11288.75

gt Pacca Brick work in foundalion

4 and plinth in cement sand mortal
(1:6) (GS! No. 4 (1) Page — 23)

88.35 11948.36

Reinforced Cemente Concrete work i/c all labowr & material except the
- cost of steel reinforced & ils fabonn for hending 2-binding which will be
paid separately this rate also iic all kinds of fonns moulds lifting
shuttering curing rendering & finishing the oxposed surface ifc
5 screening & washing of shingle (a) R (. work in roof slab, beams
columns rafts lintels & other structinal m=mbers laid in situ or pre-cast
laid in position completed in all respects Ratio (1:2:4) 90 Ibs cement 2
Cft sand 4 cft shingle 1/8" to 1/4" gauye (13 S.1.No: 6, P-18)

41.25 337.00

Shoaib Shafi

P.%o Cit  480.41

P.% Cft 2630.09

P.% Cft 1241.76

P.% Cit  10555.78

P.CIt 13901.25




| Length | Breadth Depth Quantity Amount

Q

S.No, ltems : l N

&

' Fabrication of mild steel
reinforced for cement concrete ifc
cutting, bending, laynig, in

6 position- making joints &
fastenings i/c cost of binding wire
also ifc removal of rust from
bars(G.S.1.No:7 (i) , P-20)

2.03 5001.70 P.Cwt 10131.79

Cement plaster (1:4) upto 20’ ft
7 height %" thick (GSI No. 13 (b)

Page- 58)
131.82 2206.60 P.% Sft 2908.63
TOTAL 41849.71
Add 19 No. Gulverts = 795144.43
‘I am agreed to do above said work at the % above/Below of S.R

CONTRACTOR

Engineer,
Town Committee
Khipro

Shoaib Shafi




Page o1

SCHEDULE "B"/BILLS QUANTITY

NIT NO. TC-KHIPRO/ é z /2016 Dated - -2016

SCHEMENO. O S

NAME OF WORK:  CONSTRUCTION OF C.C ROAD MURAD COLONY T.C KHIPRO.

NAME OF AGENCY:

[s#] DESCRIPTION | No. | L 1 B Jom] TOTAL |

1 Barrow pit excavated undressed lead up to 100 ft
(a) Ordinary soil.

14560 cCit ‘@ Rs. 21175 | PuOCH Rs. 30831

2 Cement con crete brick or stone bllast 1-1/2" to 2"
guage ratio 1:4:8

3120 it ‘@ Rs. 9416.28 .%0 Cit Rs. 293788
3 Cement concrete plain i/c placing compacting
finishing curing complete ( i/c sereening and washing
of stone aggregate without shuttering (GSI No. (i) P-18)

2309 il ‘@ Rs. 14429.25 P.%0 Cft Rs. 33311

4 Erection and removing centering for RCC in plain
cement concrete work (GSI No. 5 P-18)

603 CNIl '@ Rs. 312741 P.%0Ch Rs. 18858

Tot;!l“ Rs. 676618.40
N & e — T TREDS

i1

I am agreed to do above said woik at the B % above/Balow of S.R

CONTRACTOR

Engineer,
Town Committee
Khipro

Shoaib Shafi




SCHEDULE "B"/BILLS QUANTITY

NIT NO. TC-KHIPRO/ é 7 12016 Dated -

SCHEME NO. 06

-2016

NAME OF WORK: ~ CONSTRUCTION OF R.C.C SLABS OVER OPEN SURFACE DRAINS T.C KHIPRO.

NAME OF AGENCY:

[ s.NO ] ITEM OF WORKS | RATE | UNIT ] AMOUNT ]

7 & FEBRICATION
Febrication of mild steel reinforcement for cement concrete including
cutting, bending, laying in position, making joints and fastenings including
cost of binding wire (also includes removal of rust from bars.)
Schedule of Rate Vol: |ll Part - Il = item 7 {li- a ) Page 20
Qty. 73.66 Cwt. @ Rs 4820.20 Per Cwit. Rs. 355,059 /=
2 @ R.C.C. WORK. RATIO 1:2:4
Reinforced cement concrete work including all labour and materials except the cost of
steel reinforcement and its labour for bending and binding which will be paid separalely.
This rale afso includes all kinds of forms moulds: lifting shuttering curing rendering and
finishing the exposed surface (including screening and washing of shingle).R.C.work in
roof slab, beams, columns rafls, lintels and other struclural members laid in situ or
kA precast laid in position complete in all respects. Ratio (1:2:4) 90 Ibs cement 2 Cit. sand
4 Cft. Shingle 1/8" 1o 1/4" gauge
Schedule of Rate Vol: lll Part -l = item 6 -a (i) Page 18 & 19
Qty. 1500 Cft. @ Rs 337.00 Per CHt, . -Rs. 505,500 (=
Total

I'am agreed lo do above said woik atthe

Shoaib Shafi

CONTRACTOR

% above/Below of S R

/ Rs. 860,559 /j=-

Engineer,

Town Committee

Khipro

ra




R

Shoalb Shafi

NIT NO. TC-KHIPRO/

SCHEDULE "B"/BILLS QUANTITY

(R S—

é7 12018 Dated - -2016

scHEMEND. O F

22 Colomy F It

1 EXCAVATION
Excavation in foundalion of Building, Bridges and
other structures inchrling dagbelling dressing,
refiling around structine with excavated earth,
watering and ramiming lead upto 5.00 ft. (In
Ordinary soil)
Schedula of Rate Vol: |1l Part - 1l = {temn 18 {b) Page 485

Qty. 3500 Cif. i Rs 3176.25 Per %0 Cit.

2 CEMENT CONCRETE RATIO 1:4:8
Cement Concrele hricl or stone ballast 1 1/2" to
2" gauge. Ratio 1'1°R
Schedule of Rate Vol: Il Pmt -1 = Hem 4 (b) Page_17

Oly. 1750 vt i e 9416.28  Per % Cft.

3 PUCCA BRICI WORK RATIO 1:4
Pucen ik weat in tonndafion and plinth in
cement sand el e [ 4

Scheduls of Mate Vol: 11 Fart -1 = flem4{l-c)Fane 24

CHy. 2675 CHaip s 12501.41 Per % CIt.

4 Canule block

Ceonslruction  of  sfanelad open suface  diain
Canute hlock 1 L ele aenpled

Oty 7 PG i e 72,200 Per 1)

1]

BRICIC O e FLOURING
Bricl on edags flaing 19 in 16 cement morar
over a bead, VA4 thicl crment morlar Ralio 1:6

Schedula of Mate Vol: 10 P'mt -1 = ltem 8_Paye 47

Qly.  1dmn S|t @ NRe B256.83 Per % Sit

Rs.

Rs.

=,

NAME OF WORIK:  MAINTENANGE & REPAIR OF SURFACE DRAIN AT 5%,
KHIFRO,
NAME OF AGENCY:
S.NO ITEM OF _WORKS | RATE [ _UNIT | _AMOUNT |

M,M17 /= |

164,785 /=

328162 [=

B EAN j-

7501 -

Er—



‘.

Shoaib Shafl

[S.NO] ITEM OF WORKS | RATE

[ _UNIT | AMOUNT

6 CEMENT PLASTER RATIO 1:3
Cement Plaster 1:3 upto 20.0' height. 1/2" thick.

Schedule of Rale Vol: Il Part - |l = item 10 (b) Page 58 e

Qty. 6650 Sft. @Rs 234459 Per % Sit,

Total

I am agreed o do above said work al the

"

Rs. 156,916 (=

Rs. 7841412 /=

.

% above/Below of S R

CONTRACTOR

Engineer,
Town Commilien
Khihmo
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