



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/ 504

Dated :13/12/ 2016

### NOTICE INVITING TENDERS

(Through Website)

(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules-2010 for the work mentioned below :-

#### Estimated Cost below One Million

1.	Name of Work	REMETALLING OF SEGMENT THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE AND BEVEL GEAR (PINION) OF RENK GEAR BOX OF ENGINE NO.3 OF 1 <sup>ST</sup> . PHASE PUMP HOUSE, DHABEJI
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.1.00 Million of last Three years must be attached with the Tender.
3.	Experience of Works	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 <sup>st</sup> . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board
6.	Tenders Cost of work	Rs.1,000/= (Non-refundable in shape of Pay order in favour of KW&SB)
7.	Last date of Issuing	W.e.f. 1 <sup>st</sup> . Advertisement on SPPRA's Website to Dated <u>02/01/2017</u> between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <u>03/01/2017</u> at 02:00 PM and Opening of Tender at 02:30 PM on same day.
9.	Un-responded Tender will be again issued / submitted / opened (2 <sup>nd</sup> . Attempt)	2 <sup>nd</sup> . Attempt Tender will be issue from <u>04/01/2017</u> to <u>18/01/2017</u> and Submission on <u>19/01/2017</u> at 02.00 PM and will be open on same day at 02.30 PM.
10.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.

12	Scope of work	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji (Pumping) Division, KW&SB
----	---------------	---

**Note:-**

1. Tender can be seen and download from SPPRA website [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above job can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and **Contact No.0333-3019631** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

**KARACHI WATER AND SEWERAGE BOARD**



**KARACHI WATER & SEWERAGE BOARD**  
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHC 021 - 31464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23<sup>rd</sup> November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

*Mr. Faizal*  
*Keep in record.*  
*Syed Iftikhar-ul-Hassan*  
*Dir (D&A) 28/11/16*

*[Signature]*  
Dy. Managing-Director (HRD&A)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



**KARACHI WATER & SEWERAGE BOARD**  
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahmed)  
Dy. Managing Director (HRD&A)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



# KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB SR DIR/HRD&A/397

Dated 14<sup>th</sup> April, 2016

## OFFICE ORDER


The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under.

Sr No	Nominee	Position in P C
1	Director Design & Estimate	Convener / Chairman
2	Superintending Engineer (Concerned)	Member
3	Representative of D.G. (TS), KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	A.O. / D A O / A A O (Concerned)	Member/Secretary

The Office of the Director Design shall be headquarter for Procurement Committee-I

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/11.

  
14/4/2016

SR. DIRECTOR (HR)  
KW&SB

### DISTRIBUTION

1. Dy. Managing Director (TS)/C.E. (BT&D)/C E (WTM) KW&SB
2. Dy. Managing Director (Planning) / C E (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO II KW&SB
14. Office Copy
15. Master File.

c.c. to Managing Director, KW&SB

03/2016

  
14/4/2016

## KARACHI WATER & SEWERAGE BOARD.

### OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

#### 2nd QUARTER OF ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost	Funds Allocated	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	R/M OF 35 MGD KSB PUMP TYPE RDLV-700-820A, PUMP NO. 5 BY REPLACEMENT OF WORN OUT PARTS AT K-3 PUMP HOUSE DHABEJI.			Rs 2,790,210	6024-16	KW&SB	Press/Website			3 <sup>rd</sup> Qtr		
2	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM AND REPAIR /RESULIDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STAND BY 35 MGD WIER PUMP SET ROTARY AT K-2 PUMP HOUSE DHABEJI.			Rs 1,519,600	6024-16	KW&SB	Press/Website			3 <sup>rd</sup> Qtr		
3	REMAPELLING OF SUGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE & BEVEL GEAR (PINION) OF RENK GEAR BOX OF ENGINE NO.3 OF 1ST PHASE PUMP HOUSE DHABEJI.			Rs 984,046	6024-16	KW&SB	Press/Website			3 <sup>rd</sup> Qtr		
4	LOCAL MFG OF FUEL SUPPLY PUMP GEAR DRIVE, DRIVE AND R/R OF FUEL PUMP MAIN ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI.			Rs 1,364,300	6024-16	KW&SB	Press/Video site			3 <sup>rd</sup> Qtr		
5	S/G OF 1600 KW 11kV HT MOTOR SIEMENS MADE, NO. OF K-3 PUMP HOUSE DHABEJI.			Rs 2,484,635	6024-16	KW&SB	Press/Video site			3 <sup>rd</sup> Qtr		

S NO	Description of Procurement	Quantity where applicable	Estimated Unit Cost where applicable	Estimated Total Cost	Funds Allocated	Sources of Funds ACP/AN/ADP/AN/ADP	Proposed Procurement Method	Timing of Procurement	Remarks
6	SERVICING/OVERHAULING OF 1635 KW. H.T MOTOR "B" (MATHER & PLATTER) UK SLIP RING TYPE OF K-2 PUMP HOUSE DHABEJI.			Rs. 2,332,545	6120-45	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
7	SERVICING AND MAINTENANCE OF INLET & OUTLET VALVE OF MAN ENGINE G7V 40/60 OF 1 <sup>st</sup> PHASE PUMP HOUSE DHABEJI.			Rs. 1,687,660	6024-15	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
8	P / F OF ROLLER BEARING NO 20232 & REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP NO. 5 OF 1 <sup>st</sup> PHASE PUMP HOUSE DHABEJI.			Rs. 1,905,498	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
9	REPAIR/RECONDITIONING OF CYLINDER LINNER OF M.A.N ENGINE G7 V 40/60 NO. 3 OF 1 <sup>st</sup> PHASE PUMP HOUSE DHABEJI.			Rs. 1,479,870	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
10	LOCAL MANUFACTURING OF RUBBER COUPLING MOTOR AND PUMP w/c REPAIR / RECONDITIONING S S COUPLING STUD OF MOTOR & PUMP FOR 3RD & 4TH PHASE PUMP HOUSE DHABEJI.			Rs. 1,413,450	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
11	REPAIR/RECONDITIONING OF DOUBLE ENTRY IMPELLER BEARING HOUSING, BEARING SLEEVE & PROVIDING / FIXING BEARING NO. 3328 BOBM AND 6234 M/C 3 FOR PUMP SPT NO. 5 OF 3RD PHASE PUMP HOUSE DHABEJI.			Rs. 2,227,475	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	

S. NO	Description of Procurement	Quantity where applicable	Estimated Unit Cost where applicable	Estimated Total Cost	Funds Allocated	Source of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement		Remarks
12	REPAIR / MAINTENANCE OF 24 MGD KSB PUMP TYPE ROLV-500-830A. PUMP SET NO 5 BY REPLACEMENT OF WORN OUT PARTS OF 3RD PHASE PUMP HOUSE DHABEJI			RS. 2,566,309	6024-16	KW&SB	Press/Web site	-	3 <sup>rd</sup> Qtr	
13	P/F OF ANGULAR CONTACT BALL BEARING NO. 7324 BCBM & 23130 GCW-33 WITH ALL SERVICES FOR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI			RS. 1,337,200	6024-16	KW&SB	Press/Web site	-	3 <sup>rd</sup> Qtr	
14	LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI			RS. 1,095,563	6024-16	KW&SB	Press/Web site	-	3 <sup>rd</sup> Qtr	
15	REPAIR / MAINTENANCE AND REPLACEMENT OF WORNOUT PARTS OF 35 MGD WEIR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI			RS. 2,071,376	6024-16	KW&SB	Press/Web site	-	3 <sup>rd</sup> Qtr	
16	LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE BEARING AND BEARING SLEEVE FOR M.A.N ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI			RS. 1,984,182	6024-16	KW&SB	Press/Web site	-	3 <sup>rd</sup> Qtr	
17	RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF M.A.N PUMP TYPE RRS-7(SPL) NO. 4 OF 2ND PHASE PUMP HOUSE DHABEJI			RS. 1,251,560	6024-16	KW&SB	Press/Web site	-	3 <sup>rd</sup> Qtr	

S NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost	Funds Allocated	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement	Remarks
18	OVERHAULING OF M.A.N PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2ND PHASE PUMP HOUSE DHABEJI			RS. 1,986,593	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
19	S/O OF 6.6 KV, 1050 KW, 114 AMPS A.E.G ELECTRIC MOTOR NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI			RS. 1,514,388	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
20	REPLACEMENT OF BEARING OF H T 8.6KV, 1050KW, 114 AMPS A.E.G ELECTRIC MOTOR NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI			RS. 1,191,700	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	
21	REPAIR RECONDITIONING OF ROCKER ARM CONTROL LEVER OF M.A.N ENGINE G-7V-40/60 NO.3 & 5 OF 1ST PHASE PUMP HOUSE DHABEJI			RS. 2,712,800	6024-16	KW&SB	Press/Web site	3 <sup>rd</sup> Qtr	

(Engr. Afjaz Ali)  
RESIDENT ENGINEER  
DHABEJI DIVISION (PUMPING)