SUMMURY OF BID PRICE

s Mo: £

WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD

@ MILE 8/0 TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

S.No.

Description Amount

1

PART-A

Road Work

PART-B

Sign Board

PART-C

Masonary Structure (Re-decking of Culvert)

PART-D

Masonary Structure (18" Dia Pipe Culvert)

PART-E

Masonary Structure (Retaining Wall)

Grand Total A+B+C+D+E

Total Bid Price in Words:

Contractor Highways Division
Kamber-Shahdadkot




WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD @ MILE 8/0
TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK
HEw ' Descriptionof Item to b ted at site Rate Undy | Avvount
No. | Qtv's escriptionof Item to be executed at s i Hisppes

Excavation in existing berm for widening the road, including preparing of
1 53000  |sub-grade after watering rolling with power roller, dressing the excavated 526.28 P.%CFT 278,928
stuff etc complete.

Froviding sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c .

£ 26500 watering and rolling etc complete. Rate i/cs all cost of material T&P Labour 1,479.41 P.%CFT 392,044

Carriage of 3.0 miles (Average).

Preparing sub-base course by supplying and spreading stone metal 114"-2"
gauge of approved quality from approved quarry in required to proper
camber m‘lui grade i(c hand packling filling voids with IUcflt screening & 8,635.62 P.%CET 2,288,439
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up 1o site of work).

3 26500

Laying brick on end edging i/c supplying of 9” x 4%" x 3" 1st Class burnt
4 17700  |bricks-excavation for laying edging with small side parallel to the road.|  2,729.96 P.%RFT 483,203
Rate i/cs all cost of material labor and carriage to site of work,

‘|Preparing base course by supplying and spreading stone metal of]
approved quality from approved quarry properly graded to maximum size
of 1¥4"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft, Screening and Non-
) 39800  |Plastic quarry fines filing depressions with stone metal after initial rolling| ~ 9,677.78 P.%CFT | 3,851,756
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road 1,671.90 P.%SFT '2,65§,§93

6 155100 surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work.
Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft, Hill sand of approved quality
7 159100 67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical 4,684.54 P.%SFT 7,453,103

mixture in required proportion i/c heating the material T&P and cleaning
the road surface, (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

Earth work for road embankment form barrow pits including laying in 6"
8 471700  |layers Clod breaking dressing etc. complete lead up to 100" and lift up to 5ft 2,208.37 P.%SFT | 1,041,688
in (Ordinary Soil).

Total| 18,449,154

% Above/Below on the rates of CSR
amount to be added /deducted on the

Total (A)
68.90  Ded: Difference cost of Bitumen. 18748.00 P, Ton (-) 1,291,731
GRAND TOTAL Rs.

Total amount in words:-

Note: No premium shall be allowed on different cost of Bitumen

Contractor
Kamber-Shahdadkot




WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD @ MILE 8/0
TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

Item - . " Amount
Qty's Descriptionof Item to be executed at site Rate Unit |, "
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956

Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor

Kamber-Shahdadkot




WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD @ MILE 8/0

TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C Re-Decking of 3.0'ft Span Culvert

Item - | ’ .. | Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 500 ;’.‘::cn Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 62,507
2 54 Ce.meut Cnncr}zte plfun i/c plncm;_; cnmp.?ctmg complete i/c washing of 14,429.25 P.%CFT 7.792
shingle screening without shuttering Ratio 1:24.
3 53 E;:lcct:)sn and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 1,658

Fabrication of mild steel re-inforcement work i/c binding and cutting
4 6.20 banding wires and laying in position making joints and fasting i/c cost|  4,820.20 P.Cwt 29,885

of binding wire also removal of rust from bars.
b

Re-inforcement C.C. work i/c all labour and materials except the cost of|
steel re-inforcement and its labour for bending and binding which will 337.00 P.%CET 42,462

5 125 be paid separetely. This rate also i/cs all kinds of forms soulds lifting
shuttering curring rendering washing of shingle.
6 366 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,344 .59 P.%SFT 8,581

Total| 152,885.

152,885 X 4 = 611,539
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor Highways Division
Kamber-Shahdadkot




WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD @ MILE 8/0
TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

BILLS OF QUANTITIES
Decription and rate of ltems bases on composite schedule of rates

PART-D MASONAR STRUCTURE (18" DIA PIPE CULVERT)

- . p Amount
Hem Qty's Descriptionof Item to be executed at site Rate Unit |, ooun
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,
1 700 billing dressing refilling around the structure with excavated earth| 3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5° in (ordinary soil).

ick I3 2 atio 1:4: i
Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand 9.416.28 P.%CFT 13,183

2 140 to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 54 complete i/c screening and washing of stone aggregate with shuttering|  14,429.25 P.%CFT 7,792
Ratio 1:2:4.

4 123 Pacea Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 15,377

1:4.

Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing
5 28 with complete compensition and cement mortor 1:1 & testing with water 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of rolling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 3,289

Total Rs.| 53,400

53,400 b 3 160,200
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words;-

Executive Erjgineer
Contractor Highways Division
Kamber-Shahdadkot




WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD @ MILE 8/0
TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-E MASONARY STRUCTURE (RETAINING WALL)

Amount
in Rupees

Item

No Qty's Descriptionof Item to be executed at site Rate Unit

Excavation of foundation of Building, Bridges & other structure i/c deg,

1 5600 blllmg dressmg‘reﬁllmg around the sl,tructuref with e:falvated rzarth 3,176.25 P.%CFT 17,787
watering, ramming lead up to one chain and lift up to 5 in (ordinary

soil).

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill

2 1400 e, Ea s 9,416.28 P.%CFT 131,828
3 7225 fzcca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 903,227
o | 1[Gt Vepieisompigamptet/eviinisl 4925 | pcer | o
5 350 E::tzlcct;;!sn and removal of shuttering for R.C.C. or plain cement concrete 312741 P.%SFT 10,946
6 2100  |Cement Plaster (1:4) upto 20'ft hieght 1/2" thick, 2,283.93 P.%SFT 47,963

Total| 1,140,320

1,140,320 X 1 = 1,140,320

Total (E)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive Brgineer
Contractor Highways Di
Kamber-Shahdadkot




SUMMURY OF BID PRICE

S Mo

CONSTRUCTION OF LINK ROAD FROM VILLAGE AITBAR KHAN CHANIDO

DISPOSAL TO GOVERNMENT PRIMARY BOYS SCHOOL AITBAR KHAN

CHANDIO TALUKA SHAHDADKOT MILE 0/0-0/4.

S.No.

Description

Amount

1

PART-A

Road Work

PART-B

Sign Board

PART-C

Masonary Structure (Pipe Culvert)

PART-D

Masonary Structure (C.C. Drains)

Grand Total A+B+C+D

Total Bid Price in Words:

Contractor

Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE AITBAR KHAN CHANIDO DISPOSAL

TO GOVERNMENT PRIMARY BOYS SCHOOL AITBAR KHAN CHANDIO TALUKA

SHAHDADKOT MILE 0/0-0/4.

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

BILLS OF QUANTITIES

Item
No.

Qty's

Descriptionof Item to be executed at site

Amount

Rate Unit |,
in Rupees

54400

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up te 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 95-100% as per AASHO modified density.

10,253.72 |P.%0CFT| 557,802

27200

Providing sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c
watering and rolling etc complete. Rate i/cs all cost of material T&P Labour
Carriage of 3.0 miles (Average).

1,479.41 P.%CFT 402,400

27200

Preparing sub-base course by supplying and spreading stone metal 114"-2"
gauge of approved quality from approved quarry in required to proper,
camber and grade i/c hand packing filling voids with 10cft screening &
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work).

9,008.10 P.%CFT | 2,450,203

5400

Laying brick on end edging i/c supplying of 9" x 4% x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/cs all cost of material labor and carriage to site of work.

2,729.96 P.%RFT 147,418

13600

Preparing base course by supplying and spreading stone metal of]
approved quality from approved quarry properly graded to maximum size
of 1%"-2 in required 6” thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of|
material Té&P Labour and carriage to site of work

10,063.28 | P.%CFT | 1,368,607

54400

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work.

1,684.67 P.%SFT 916,460

54400

Providing 1” Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,700.23 P.%SFT | 2,556,925

Total| 8399815

% Above/Below on the rates of CSR

23.56

amount to be added /deducted on the

Total (A)
Ded: Difference cost of Bitumen. 18748.00 P.Ton () 441,703
GRAND TOTAL Rs.

Total amount in words:-

Note: No premium shall be allowed on different cost of Bitumen

Contractor

é{gineer

Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE AITBAR KHAN CHANIDO
DISPOSAL TO GOVERNMENT PRIMARY BOYS SCHOOL AITBAR KHAN CHANDIO
TALUKA SHAHDADKOT MILE 0/0-0/4.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

Item - . . Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956
Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

xecutive Engineer
Contractor Highways Division

Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE AITBAR KHAN CHANIDO DISPOSAL
TO GOVERNMENT PRIMARY BOYS SCHOOL AITBAR KHAN CHANDIO TALUKA
SHAHDADKOT MILE 0/0-0/4.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-C MASONAR STRUCTURE (18" DIA PIPE CULVERT)

. ; : Amount
lten Qty's Descriptionof Item to be executed at site Rate Unit |, -
No. in Rupees

i

Excavation of foundation of Building, Bridges & other structure i/c deg,
1 700 billing dressing refilling around the structure with excavated earth| 3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5 in (ordinary soil).

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand 9,416.28 P.%CFT 13,183

2 140 to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 54 complete i/c screening and washing of stone aggregate with shuttering| 14,429.25 P.%CFT 7,792
Ratio 1:2:4.

4 123 i’zcca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 15,377

Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing
2] 28 with complete compensition and cement mortor 1:1 & testing with water, 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of rolling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283,93 P.%SFT 3,289

Total Rs.| 53,400

53,400 X 6 320,400
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words;-

Executive Bfigineer

Contractor Highways
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE AITBAR KHAN CHANIDO
DISPOSAL TO GOVERNMENT PRIMARY BOYS SCHOOL AITBAR KHAN CHANDIO
TALUKA SHAHDADKOT MILE 0/0-0/4.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-D MASONARY STRUCTURE (C.C. DRAINS)

It - : ; Amount
em Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,

1 1125 hl!imgl dressmglxefﬂlmg around the sl.tructur:? with e:fa_vated _earth 3,176.25 P.%CFT 3,573
watering, ramming lead up to one chain and lift up to 5 in (ordinary
soil).
. : 2" oy atio 1:4: i
2 124 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9.416.28 P.%CFT 11,676
Sand to be used).
4 176 C.C. Plain Ratio 1:2:4. for C.C. Slabs door steps 14,429.25 P.%CFT 25,395
3 678 Pacca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 84,760

1:4.

Construction of Standard open type Drains conittee blocks with
5 100 C.C(l:.2:4) ifc c.ost of situ to design profile i/c cns.t olf moulds- as per 174.00 P.%GET 17,400
applying floating coats to exposed surface funishing curring etc
complete <CSI No. D II P-14>

8 678 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 15,485

Re-inforcement C.C. work i/c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will - -
be paid separetely. This rate also i/cs all kinds of forms soulds lifting 337.00 P.%CFT B2
shuttering curring rendering washing of shingle.

7 225

Fabrication of Tor re-inforcement for C.C i/c cutting bending laying in
7 9.04 position making joints and fastering i/c cost of binding wire this also|  5,001.70 P.%CFT 45,215
i/c removal of rust from bars.(CSI NQ, 7 P-18>

Total| 279,329

279,329 X 495 1,382,679
100
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive Engineer

Contractor Highways Division
Kamber-Shahdadkot




SUMMURY OF BID PRICE

L3

RECONDITIONING OF ROAD FROM POLICE STATION GAJI KHUHAWAR

MOHALLA U/C GAJI KHUHAWAR MILE 0/0-0/4+330".

Description Amount

S.No.
1 |PART-A
i |Road Work
2 |PART-B
i |Sign Board
3 |PART-C
i |Masonary Structure (Re-decking of Culvert)
Grand Total A+B+C
Total Bid Price in Words:
Executive ﬁeer
Contractor Highways Division = °

Kamber-Shahdadkot




RECONDITIONING OF ROAD FROM POLICE STATION GAJI KHUHAWAR MOHALLA

U/C GAJI KHUHAWAR MILE 0/0-0/4+330'.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount
in Rupees

20400

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1%"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of wark

9,966.91

P.%CFT

2,033,250

6100

Laying brick on end edging i/c supplying of 9" x 414" x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/ cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

166,527

36700

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling elc. complete. Rate i/ cs all cost of material T&P and carriage
up to site of work,

1,678.27

P.%SFT

615,925

36700

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft, Crush Bajri 4.0cft. Hill sand of approved quality
671bs of bitumen of B0/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the materjal T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,708.68

P.%SFT

1,728,085

132700

Earth work for road embankment form barrow pits including laying in 6"
layers Clod breaking dressing ele. complete lead up to 100" and lift up to 5ft
in (Ordinary Soil).

2,208.37

P.%SFT

293,050

Total

4,836,837

%

15.89

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)

P. Ton (-)

GRAND TOTAL Rs,

297,906

Note: No premium shall be allowed on different cost of Bitumen

Contractor

ggineer

Highways Division
Kamber-Shahdadkot




RECONDITIONING OF ROAD FROM POLICE STATION GAJI KHUHAWAR MOHALLA
U/C GAJI KHUHAWAR MILE 0/0-0/4+330'. . ;

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

Item Ve . : Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956
Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive

Contractor Highways
Kamber-Shahdadkot

[



RECONDITIONING OF ROAD FROM POLICE STATION GAJI KHUHAWAR MOHALLA
U/C GAJI KHUHAWAR MILE 0/0-0/4+330'".

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C Re-Decking of 3.0'ft Span Culvert

Item i . 3 Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 500 i’::cn Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 62,507
2 g4 Ceiment CUI]CI‘FIE pltun ifc plncmg comp.jtctmg complete i/c washing of] 14,429.25 P.%CFT 7792
shingle screening without shuttering Ratio 1:2:4.
B ion al i .C.C. ai
3 53 5::::;3: and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 1,658

Fabrication of mild steel re-inforcement work i/c binding and cutting
4 6.20  |banding wires and laying in position making joints and fasting i/c cost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars.

Re-inforcement C.C. work i/c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will 337.00 P.%CFT 42,462

g 126 be paid separetely. This rate also i/cs all kinds of forms soulds lifting
shuttering curring rendering washing of shingle.
6 366 Cement Plaster (1:4) upto 20'ft hieght 1/2° thick. 2,344.59 P.%SFT 8,581

Total| 152,885

152,885 X 1 = 152,885
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

v

Executive fingineer
Contractor Highways Division
Kamber-Shahdadkot




SUMMURY OF BID PRICE

< Mozl

CONSTRUCTION OF METALED ROAD AND C.C. DRAIN FROM HOUSE OF

QURBAN ALI SOOMRO TO DOST ALI ROAD MAIN NALA MILE 0/0-0/5.

S.No. Description

Amount

1 PART-A

i |Road Work (Construction Work)

2 |PART-B

i |Road Work (Reconditioning Work)

3 |PART-C
i |Sign Board
4 |PART-D

i |Masonary Structure (Retaining Wall)

5 |PART-E

i |Masonary Structure (C.C. Drains)

Grand Total A+B+C+D+E

Total Bid Price in Words;

Contractor

Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF METALED ROAD AND C.C. DRAIN FROM HOUSE OF QURBAN ALI SOOMRO TO
DOST ALI ROAD MAIN NALA MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates
PART-A ROAD WORK (CONSTRUCTION WORK)

Item . - ; 5 Amount in
No. Qty's Descriptionof Item to be executed at site Rate Unit Rupees

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead a

1 1300 up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up R8N P.%0CFT| 320,544

to 85% as per AASHO modified density.

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead =

up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up 10,253.72 P.%0CFT 84,081
to 95-100% as per AASHO modified density.

2 8200

Froviding sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c

3 14900 \\il:tlering ar?d roﬁ’ing etc coifplete. Rate i/cs all cn}:Fof material T&P Labour Laro4l P.%CFT 220,432

Carriage of 3.0 miles (Average).

Preparing sub-base course by supplying and spreading stone metal 1%2”-2"

gauge of approved quality from approved quarry in required to proper

camber and grade i/c hand packing filling voids with 10cft screening & -

Non plastic quarry fines of screening watering and Compacting to achieve 8,076.89 PALFT 767,304

98-100% density as per modified AASHO specification (Rate includes all

cost of material T&P and carriage up to site of work).

Laying brick on end edging i/c supplying of 9" x 4%2” x 3" 1st Class burnt

5 2100  |bricks-excavation for laying edging with small side parallel to the road. 2,729.96 P.%RFT 57,329

Rate i/cs all cost of material labor and carriage to site of work.

4 9500

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1'4"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
6 9500  [Plastic quarry fines filing depressions with stone metal after initial rolling| ~ 9,099.51 P.%CFT 864,453
including watering and compacting the same so as to achieve 100% density
as per medified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work : .-

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajti of required size i/c cleaning the road -

surface rolling eic. complete. Rate i/cs all cost of material T&P and carringe 1,656.14 P.%SFT 314,667
up to site of work.

7 19000

Providing 1" Thick {consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical &

mixture in required proportion i/c heating the material T&P and cleaning 4,625.64 P.%SFT 878,872
the road surface. (Hill 2 C# for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

8 19000

Earth work for road embankment form barrow pits including laying in 6 .
9 11200 layers Clod breaking dressing etc. complete lead up to 100’ and lift up to 5ft 6,278.37 P.%CFT 70,318

Total| 3 578 000

% Above/Below on the rates of CSR
amount to be added /deducted on the

Total (A)
8.23 Ded: Difference cost of Bitumen. 18748.00 P.Ton (-) 154,296
GRAND TOTAL Rs.

Total amount in words:-

Note: No premium shall be allowed on different cost of Bitumen

Executive lingineer
Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF METALED ROAD AND C.C. DRAIN FROM HOUSE OF QURBAN ALI
SOOMRO TO DOST ALI ROAD MAIN NALA MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B ROAD WORK (RECONDITIONING WORK)

Item : o . . Amount
No. Qty's Descriptionof Item to be executed at site Rate Unit i Riapes

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1¥2"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
1 10200  |Plastic quarry fines filing depressions with stone metal after initial rolling| ~ 9,099,51 P.%CFT 928,150
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

Laying brick on end edging i/c supplying of 9" x 414" x 3" 1st Class burnt
2 6800  |bricks-excavation for laying edging with small side parallel to the road.|  2,729.96 P.%RFT 185,637
Rate i/cs all cost of material labor and carriage to site of work.

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road 1,656.14 P.%SFT 675,705

g 40800 surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work.
Previding 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
b it ation | ixing i aniea
4 40800 67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical 4,625.64 P.%SFT 1,887,261

mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Ck for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

Earth work for road embankment form barraw pits including laying in 6"
5 34000 (layers Clod breaking dressing etc. complele lead up to 100" and lift up to 58| 2,208.37 P.%CFT 75,085
in (Ordinary Soil).

Total| 3,751,838
% Above/Below on the rates of CSR 2
amount to be added /deducted on the

Total (B)
17.67  Ded: Difference cost of Bitumen, 18748.00 P.Ton () 331,277
GRAND TOTAL Rs.

Total amount in words:-

Note: No premium shall be allowed on different cost of Bitumen

Executive Hrigineer
Contractor Highways
Kamber-Shahdadkot




CONSTRUCTION OF METALED ROAD AND C.C. DRAIN FROM HOUSE OF QURBAN
ALI SOOMRO TO DOST ALI ROAD MAIN NALA MILE 0/0-0/5.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-C SIGN BOARD

Ite ;o . " Amount
o Qty's | * Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956

Total| 16,956

16,956 X 1 = 16,956
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor Highways| Division
Kamber-Shahdadkot




CONSTRUCTION OF METALED ROAD AND C.C. DRAIN FROM HOUSE OF QURBAN
ALI SOOMRO TO DOST ALI ROAD MAIN NALA MILE 0/0-0/5.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-D MASONARY STRUCTURE (RETAINING WALL)

It ; . .. | Amount
= Qty's Descriptionof Item to be executed at site Rate Unit |,
No. : in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,
1 1600 billins dressing_refi[!irlg around the s'trucl-un? with e:fa.vnted g‘lrth 3,176.25 P.%CFT 5,082

watering, ramming lead up to one chain and lift up to 5’ in (ordinary
soil).

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill

o,
2 M0 | e ——— 9,416.28 P.%CFT 37,665
3 1839 Ezcca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 229,900
4 8 Ce.rnent Concr.e!e p[.:iin i/c placing cump;?cting complete i/c washing of 14,429.25 P.%CFT 4,040
shingle screening without shuttering Ratio 1:2:4.
g 50 Erre::tlon and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 1,564
verticals,
6 600 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 13,704

Total| 291,955

291,955 X 1 = 291,955
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive Engineer

Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF METALED ROAD AND C.C. DRAIN FROM HOUSE OF QURBAN

ALI SOOMRO TO DOST ALI ROAD MAIN NALA MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-E MASONARY STRUCTURE (C.C. DRAINS)

Item L . . Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
1 938 bll]mg dressmg.rehlhng around the sj,tructurr..' with exfalvated fzarth 3,176.25 P.%CFT 2,979
watering, ramming lead up to one chain and lift up to 5’ in {ordinary
soil).
2 94 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9,416.28 P.%CFT 8,851
Sand to be used).
4 176 C.C. Plain Ratio 1:2:4. for C.C. Slabs door steps 14,429.25 P.%CFT 25,395
3 678 fzcca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 84.760
Construction of Standard open type Drains conittee blocks with
5 100 C.C(l:?:4) ifc c‘ust of situ to design profile i/c cosF uf moulds. as per 174.00 P.%SFT 17,400
applying floating coats to exposed surface funishing curring etc
complete <CSI No., D IT P-14>
8 678 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 15,485
Re-inforcement C.C. work i/c all labour and materials except the cost of . =
steel re-inforcement and its labour for bending and binding which will i -
¥ 225 be paid separetely. This rate also i/cs all kinds of forms soulds lifting 337.00 P.%CFT 75,825
shuttering curring rendering washing of shingle.
Fabrication of Tor re-inforcement for C.C i/c cutting bending laying in
7 9.04 position making joints and fastering i/c cost of binding wire this also|  5,001.70 P.%CFT 45,215
i/ c removal of rust from bars.(CSI NO. 7 P-18>
Total| 275,910

275,910 X 580 1,600,278
100
Total (E)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total
Total amount in words:-
écuﬁve ngineer
Contractor Highways Division

Kamber-Shahdadkot




SN 5

SUMMURY OF BID PRICE

KHAN TO VILLAGE MURAD BHATTI MILE 0/0-1/0.

S.No. Description Amount
1 PART-A
i |Road Work
2 |PART-B
i [Masonary Structure (Re-decking of Culvert)

Grand Total A+B

Total Bid Price in Words:

r

Executive Bngineer
Contractor Highways Division
Kamber-Shahdadkot




RECONDITIONING OF ROAD FROM DHANI BUX ODHANO KARIO SABAR KHAN TO

VILLAGE MURAD BHATTI MILE 0/0-1/0.

BILLS OF QUANTITIES

Decription and rate of [tems bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount

in Rupees

35400

Preparing base course by supplying and spreading stone metal of|
approved quality from approved quarry properly graded to maximum size
of 1%"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of|
material T&P Labour and carriage to site of work

10,304.23

P.%CFT

3,647,697

10900

Laying brick on end edging i/c supplying of 9" x 414" x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/ cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

297,565

65300

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work.

1,690.40

P.%SFT

1,103,831

65300

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface, (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,744.70

P.%SFT

3,098,289

235900

Earth work for road embankment form barrow pils including laying in 6”
layers Clod breaking dressing etc. complete lead up to 100" and lift up to 5ft
in (Ordinary Soil).

2,208.37

P.%SFT

520,954

Total

8,668,336

28.28

=2

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen,

Total amount in words:-

18748.00

Total (A)
P. Ton (-)

GRAND TOTAL Rs.

530,193

Note: No premium shall be allowed on different cost of Bitumen

Contractor

Executive\Engineer

Highways

ivision

Kamber-Shahdadkot




RECONDITIONING OF ROAD FROM DHANI BUX ODHANO KARIO SABAR KHAN TO
VILLAGE MURAD BHATTI MILE 0/0-1/0.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B Re-Decking of 3.0'ft Span Culvert

Item v v : : Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 500 _Il’iccﬂ Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 62,507
Cement Concrele plain i/c placing compacting complete i/c washing of] a
2 54 shingle screening without shuttering Ratio 1:2:4. 1442925 P.%CFT 7,192
3 53 E;:;t:;:: and removal of shuttering for R.C.C. or plain cement concrete 3127.41 P.%SFT 1,658

Fabrication of mild steel re-inforcement work i/c binding and cutting
4 6.20  [banding wires and laying in position making joints and fasting i/c cost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars.

Re-inforcement C.C. work i/c all labour and materials except the cost of|
steel re-inforcement and its labour for bending and binding which will 337.00 P.%CFT 42,462

3 126 be paid separetely. This rate also i/cs all kinds of forms soulds lifting
shuttering curring rendering washing of shingle.
6 366 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,344.59 P.%SFT 8,581

Total| 152,885

152,885 X 7 = 1,070,194
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive Bpgineer

Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM ABDULLAH CHANDIO TO VILLAGE

SUMMURY OF BID PRICE

SUPRIO JATOI UNION COUNCIL WARAH TALUKA WARAH MILE 0/0-0/5.

S Na: &

S.No.

Description Amount

1

PART-A

Road Work

PART-B

Sign Board

PART-C

Masonary Structure (6.0 Ft Span Culvert)

PART-D

Masonary Structure (Pipe Culvert)

PART-E

Masonary Structure (Retaining Wall)

Grand Total (A+B+C+D+E)

Total Bid Price in Words:

Executive Engineer
Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM ABDULLAH CHANDIO TO VILLAGE SUPRIO JATOI UNION

COUNCIL WARAH TALUKA WARAH MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK (CONSTRUCTION WORK)

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount in
Rupees

160000

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to B5% as per AASHO modified density.

3,656.23

P.%0CFT

584,997

40800

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
t0 95-100% as per AASHO modified density.

6,190.17

P.%0CFT

252,559

20400

Providing sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c
watering and rolling etc complete. Rate i/cs all cost of material T&P Labour
Carriage of 3.0 miles (Average).

1,479.41

P.%CFT

301,800

20400

Preparing sub-base course by supplying and spreading stone metal 1%2"-2"
gauge of approved quality from approved quarry in required to proper
camber and grade i/c hand packing filling voids with 10cft screening &
Nen plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work).

9,473.71

P.%CFT

1,932,637

6800

Laying brick on end edging i/c supplying of 9” x 4%4” x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/ cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

185,637

10200

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1¥2"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density,
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of|
material T&P Labour and carriage to site of work

10,545.17

P.%CFT

1,075,607

40800

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work.

1,695.09

P.%SFT

691,597

40800

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
671bs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work,

4,764.71

P.%SFT

1,944,002

73700

Earth work for road embankment form barrow pits including laying in 6"
layers Clod breaking dressing eic. complete lead up to 100" and lift up to 54t

2,208.37

in (Ordinary Soil).

P.%CFT

162,757

Total

7,131,593

% Above/Below on the rates of CSR

17.67

amount to be added /deducted on the
Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)
P.Ton (-)

GRAND TOTAL Rs.

331,277

Note: No premium shall be allowed on different cost of Bitumen

Contractor

Highways Division
Kamber-Shahdadkot

e



CONSTRUCTION OF LINK ROAD FROM ABDULLAH CHANDIO TO VILLAGE SUPRIO®
JATOI UNION COUNCIL WARAH TALUKA WARAH MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

Item - . | A t
Qty's Descriptionof Item to be executed at site Rate Unit |, oonn
No. , in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956
Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total
Total amount in words:-
Exetutive Engineer
Contractor Highways Division

Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM ABDULLAH CHANDIO TO VILLAGE SUPRIO

JATOI UNION COUNCIL WARAH TALUKA WARAH MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C 6.0'ft Span Culvert

Item . ae : . Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
1 2577 billing dressing refilling around the structure with excavated earth 3176.25 P.%CFT 8185
watering, ramming lead up to one chain and lift up to 5’ in (ordinary g ) !
soil).
) 581 Cement Concrete Bricks stone ballast 1/2"-2 guage ratio 1:4:8 (Hill 9,416.28 P.%CFT 54,708
Sand to be used).
¢ & i i 13 i (2 d i i 3 t‘ & i
3 1066 i’.::ca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 133,265
4 144 Ce.ment Concr'ete pl“1in ifc plncins comp.:lcting complete i/c washing of 14,429.25 P.%CFT 20,778
shingle screening without shuttering Ratio 1:2:4.
5 18 Erre.ction and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 563
verticals.
Fabrication of mild steel re-inforcement work i/c binding and cutting
6 12.81  |banding wires and laying in position making joints and fasting i/c cost|  4,820.20 P.Cwt 61,747
of binding wire also removal of rust from bars.
Re-inforcement C.C. work i/ c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will & - =
7 369 be paid separetely. This rate also i/cs all kinds of forms soulds lifting 33740 P.%CFT 124,353 -
shuttering curring rendering washing of shingle.
8 572 Cement Plaster {1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 13,064
Total| 416,663
416,663 X 1 = 416,663
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor

Exém Q\gmem
Highways Division

Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM ABDULLAH CHANDIO TO VILLAGE SUPRIO
JATOI UNION COUNCIL WARAH TALUKA WARAH MILE 0/0-0/5.

BILLS OF QUANTITIES

Decription and rate of [tems bases on composite schedule of rates

PART-D MASONAR STRUCTURE (18" DIA PIPE CULVERT)

; Amount
e Qty's Descriptionof Item to be executed at site Rate Unit |, oonm
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,
1 700 billing dressing refilling around the structure with excavated earth| 3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5 in {ordinary soil).

i alla 2" pus atio 1:4:8 (Hill Sa
Cement Concrete Bricks stone ballast 1/2"2" guage ratio 1:4:8 (Hill Sand 9,416.28 P.%CFT 13,183

2 140 to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 54 complete i/c screening and washing of stone aggregate with shuttering|  14,429.25 P.%CFT 7,792
Ratio 1:2:4.

4 123 Pacca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 15,377

1:4.

Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing|
5 28 with complete compensition and cement mortor 1:1 & testing with water 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of rolling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 3,289

Total Rs.| 53,400

53,400 X 2 106,800
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive gn/gineer
Contractor Highwayg Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM ABDULLAH CHANDIO TO VILLAGE SUPRIO
JATOI UNION COUNCIL WARAH TALUKA WARAH MILE 0/0-0/5.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-E MASONARY STRUCTURE (RETAINING WALL)

Item gl . : Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
1 5600 blllmg dressmg. refilling around the sltructurc? with exja.vated fzarth 3.176.25 P.%CFT 17,787
watering, ramming lead up to one chain and lift up to 5 in (ordinary
soil).
i o ¢ n.2" € < i 1: 3 i
2 1400 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9,416.28 P.%CFT 131,828
Sand to be used).
& ! ick < i & t- « i i G € 4 i
3 7294 ;’;cm Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CET 903,102
4 198 Ce‘ment Concrfzte p[.:\in i/c p]ﬂcins cump;jlcting complete i/c washing of| 14,429.25 P.%CFT 28,570
shingle screening without shuttering Ratio 1:2:4.
Crrection and : i CC. ai
5 350 E;:::C:;an and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SET 10,946
6 2100 |Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 47,963
Total| 1,140,195

1,140,195 X 1 = 1,140,195

Total (E)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive\Engineer
Contractor Highways Division
Kamber-Shahdadkot




SUMMURY OF BID PRICE

CONSTRUCTION OF LINK ROAD FROM PATUJA ROAD TO MIR ABDUL

JALEEL BROHI TALUKA SHAHDADKOT MILE 0/0-1/2.

S.No. Description Amount
1 |PART-A
i |Road Work
2 |PART-B
i  |Sign Board
3 |PART-C

i |Masonary Structure (3.0 Ft Span Culvert)

4 |PART-D

i |Masonary Structure (Pipe Culvert)

Grand Total (A+B+C+D)
Total Bid Price in Words:
Executive [Engineer
Contractor Highwayd Division
Kamber-Shahdadkot

S Ne: F




CONSTRUCTION OF LINK ROAD FROM PATUJA ROAD TO MIR ABDUL JALEEL BROHI TALUKA

SHAHDADKOT MILE 0/0-1/2.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qy's

Descriptionof Item to be executed at site

Rate

Unit

Amount in
Rupees

422800

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 85% as per AASHO modified density.

3,656.23

P.%0CFT

1,545,854

97900

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 95-100% as per AASHO modified density.

6,190.17

P.%0CFT

606,018

48900

Providing sand cushion i/c supplying and spreading pit / canal sand of|
approved quality from approved source of supply to site of work i/c
watering and rolling etc complete. Rate i/cs all cost of material T&P Labour
Carriage of 3,0 miles (Average).

1,479.41

P.%CFT

723,431

48900

Preparing sub-base course by supplying and spreading stone metal 114"-2"
gauge of approved quality from approved quarry in required to proper
camber and grade i/c hand packing filling voids with 10cft screening &
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work),

9,380.59

P.%CFT

4,587,109

16300

Laying brick on end edging i/c supplying of 9" x 4%:" x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/ cs all cost of material labor and carriage to site of work,

2,729.96

P.%RFT

444,983

24500

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1%4"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15¢ft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

10,448.79

P.%CFT

2,559,954

97900

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete, Rate i/cs all cost of material T&P and carriage
up to site of work.

1,696.27

P.%SFT

1,660,648

97900

Providing 1" Thick (consalidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion ifc heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,740.62

P.%SFT

4,641,067

163200

Earth work for road embankment form barrow pits including laying in 6"
layers Clod breaking dressing etc. complete lead up to 100’ and lift up to 5ft
in (Ordinary Soil).

2,208.37

P.%CFT

360,406

Total

17,129,470

%

o

42.39

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)

P. Ton (-)

GRAND TOTAL Rs,

794,728

Note: No premium shall be allowed on different cost of Bitumen

Contractor

I—hghways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM PATUJA ROAD TO MIR ABDUL JALEEL
BROHITALUKA SHAHDADKOT MILE 0/0-1/2.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

I : . .. | Amount
e Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956
Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:~

’

v

Ekecutive Engineer
Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM PATUJA ROAD TO MIR ABDUL JALEEL

BROHI TALUKA SHAHDADKOT MILE 0/0-1/2.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C 3.0'ft Span Culvert

Item . x < Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
1 1530 b:llmg dressmg- refilling around the s'truct'urr?‘ with exfalvated .earth 3,176.25 P.%CFT 4,860
watering, ramming lead up to one chain and lift up to 5’ in (ordinary
soil).
i alls ".2" guz io 1:4:8 (Hi
2 233 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9,416.28 P.%CFT 21,940
Sand to be used).
3 500 i’-‘:'cca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 62,507
4 55 C'e.ment Cnncrfzte p]‘lqin ifc plncing compil!cting complete i/c washing of 14,429.25 P.%CFT 7936
shingle screening without shuttering Ratio 1:2:4.
5 54 Erref:tinn and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 1,689
verticals.
Fabrication of mild steel re-inforcement work i/c binding and cutting
6 6.20  |banding wires and laying In position making joints and fasting i/c cost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars,
Re-inforcement C.C. work i/c all labour and materials except the cost of .
steel re-inforcement and its labour for bending and binding which will " : i
7 126 be paid separetely. This rate also i/cs all kinds of forms soulds lifting 33700 P.%CFT 42,462 -
shuttering curring rendering washing of shingle.
8 315 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 7,194
Total| 178,473
178,473 P 6 = 1,070,838
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor

Executive
Highways

Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM PATUJA ROAD TO MIR ABDUL JALEEL BROHI
TALUKA SHAHDADKOT MILE 0/0-1/2.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-D MASONAR STRUCTURE (18" DIA PIPE CULVERT)

I ; : .. | Amount
fem Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c cieg,
1 700 billing dressing refilling around the structure with excavated earth| 3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5’ in (ordinary soil).

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand 9,416.28 P.%CFT 13,183

2 140 to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 54 complete i/c screening and washing of stone aggregate with shuttering| 14,429.25 P.%CFT 7,792
Ratio 1:2:4.

4 123 Pacca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 15,377

14.

Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing
5 28 with complete compensition and cement mortor 1:1 & testing with water| 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of rolling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 3,289

Total Rs. '53,4b0

53,400 X 5 267,000
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive [Engineer
Contractor Highways'Division
Kamber-Shahdadkot




KHAN CHANDIO 0/0-1/3.

SUMMURY OF BID PRICE

S.No.

Description Amount

1

PART-A

Road Work

PART-B

Sign Board

PART-C

Masonary Structure (3.0 Ft Span Culvert)

PART-D

Masonary Structure (Pipe Culvert)

PART-E

Masonary Structure (Retaining Wall)

Grand Total (A+B+C+D+E)

Total Bid Price in Words:

Executive Engineer
Contractor Highways Division
Kamber-Shahdadkot

S Ao 8
_—




CONSTRUCTION OF LINK ROAD FROM KANDI TO VILLAGE NOREEZ KHAN CHANDIO 0/0-1/3.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount in
Rupees

1)

246100

Earth work for road embankment by Bulldozers ie. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead up to
100ft. and lift up to 5ft in all types of sail except rack, compacting up to 85% as
per AASHO modified density. (With Extra Lead 0/0-0/5).

7,723.95

P.%0CFT

1,900,864

299400

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead up to
100f¢. and lift up to 5ft in all types of soil except rock, compacting up to 85% as
per AASHO modified density, (Without Extra Lead 0/5-1/3)

3,656.23

P.%0CFT

1,094,675

40800

Earth wark for road embankment by Bulldozers i.e, ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead up to
100ft. and lift up to 5ft in all types of soil except rock, compacting up to 95-
100% as per AASHO modified density.(With Extra Lead 0/0-0/5).

10,253.72

P.%0CFT

418,352

48900

Earth work for road embankment by Bulldozers ie. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead up to
100ft. and lift up to 5ft in all types of soil except rock, compacting up to 95-
100% as per AASHO modified density. (Without Extra Lead 0/5-1/3).

6,190.17

P.%0CFT

302,699

44900

Providing sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c watering
and rolling etc complete. Rate i/cs all cost of material T&P Labour Carriage of
3.0 miles {Average).

1,479.41

P.%CFT

664,255

44900

Preparing sub-base course by supplying and spreading stone metal 114"-2"
gauge of approved quality from approved quarry in required to proper camber
and grade i/c hand packing filling voids with 10cft screening & Non plastic
quarry fines of screening watering and Compacting to achieve 98-100% density,
as per modified AASHO specification (Rate includes all cost of material T&P
and carriage up to site of work).

9473.71

P.%CFT

4,253,696

15000

Laying brick on end edging i/c supplying of 9" x 4" x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road. Rate
i/cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

409,494

22400

Preparing base course by supplying and spreading stone metal of approved
quality from approved quarry properly graded to maximum size of 1%4"-2 in
required 6” thickness of in 2" layers of 3" each to proper camber and grade
including supplying and spreading 15cft. Screening and Non-Plastic quarry
fines filing depressions with stone metal after initial rolling including
watering and compacting the same so as to achieve 100% density as per
modified AASHO specifications (This includes providing and using templates
camber plates screen forms as directed) Rate includes all costs of material T&P

Iabnr and caveinag b pitn oF 35000

10,545.17

P.%CFT

2,362,118

89700

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road surface

rolling etc. complete. Rate ifcs all cost of material T&P and carriage up to site
£ 1

1,697.57

P.%SFT

1,522,720

89700

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of 80/100 penetration i/c mixing in the mechanical mixture,
in required proportion i/c heating the material T&P and cleaning the road
surface, (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all cost of material

ToT A1

4,768.96

P.%SFT

4,277,757

9(i)

73700

Earth work for road embankment form barrow pits including laying in 6"
layers Clod breaking dressing etc. complete lead up to 100’ and Lift up to 5ft in
(Ordinary Soil). (With Extra Lead 0/0-0/5 ).

6,278.37

P.%CFT

462,716

9((ii)

88500

Earth work for road embankment form barrow pits including laying in 6"
layers Clod breaking dressing etc. complete lead up to 100' and lift up to 5ft in
(Ordinary Soil). (Without Extra Lead 0/5-1/3),

2,208.37

P.%CFT

195,441

Total

17,864,787

%

=}

38.84

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)

P. Ton (-)

GRAND TOTAL Rs.

728,172

Note: No premium shall be allowed on different cost of Bitumen

Contractor

~

Executive Engineer
Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM KANDI TO VILLAGE NOREEZ KHAN
CHANDIO 0/0-1/3.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

It i i . : A t
e Qty's Descriptionof Item to be executed at site Rate Unit |, 0oUR
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956

Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-
Executive Engineer

Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM KANDI TO VILLAGE NOREEZ KHAN

CHANDIO 0/0-1/3.

BILLS OF QUANTITIES

Decription and rate of [tems bases on composite schedule of rates

PART-C 3.0'ft Span Culvert

Item - s . i Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,

1 1530 blllmgl; dressmg. refilling around the ftruciurff with exfa-vated 'em'th 3,176.25 P.%CFT 4,860
watering, ramming lead up to one chain and lift up to 5 in (ordinary
soil).

ick alla 2"-2" gy atio 1:4: i

2 233 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9,416.28 P.%CFET 21,940
Sand to be used).

3 500 i’.nﬁcca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 62,507

4 55 Ce‘ment Concr-ete pl;:lin i/c p!acing cump.acting complete i/c washing of 14,429,25 P.%CFT 7,936
shingle screening without shuttering Ratio 1:2:4,

5 54 ErreFﬁon and removal of shuttering for R.C.C. or plain cement concrete 312741 P.%SFT 1,689
verticals.
Fabrication of mild steel re-inforcement work i/¢ binding and cutting

6 6.20 banding wires and laying in position making joints and fasting i/c cost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars.
Re-inforcement C.C. work i/c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will G - 5

7 124 be paid separetely. This rate also i/cs all kinds of forms soulds lifting 437.00 P.%CFT 42,462 .
shuttering curring rendering washing of shingle.

8 315 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 7,194

Total| 178,473
178,473 X 5 = 892,365
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor

Executive [Fngineer
Highways'\Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM KANDI TO VILLAGE NOREEZ KHAN
CHANDIO 0/0-1/3.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-D MASONAR STRUCTURE (18" DIA PIPE CULVERT)

It . . Amount
& Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & ather structure i/c deg,
1 700 billing dressing refilling around the structure with excavated earth|  3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5" in (ordinary soil).

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand 9.416.28 P.%CET 13,183

2 140 to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 54 complete i/c screening and washing of stone aggregate with shuttering|  14,429.25 P.%CFT 7,792
Ratio 1:2:4,

4 123 Pacca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 15,377

1:4.

Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing
5 28 with complete compensition and cement mortor 1:1 & testing with water 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of rolling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 3,289

Total Rs.| 53,400

53,400 X 5 267,000
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive Epgineer
Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM KANDI TO VILLAGE NOREEZ KHAN
CHANDIO 0/0-1/3.

BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-E MASONARY STRUCTURE (RETAINING WALL)

Item oy , ; Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
1 5460 blllmg dressmg. refilling around the sliructure. with e::c,n.vated fea.rth 3,176.25 P.%CFT 17,342
watering, ramming lead up to one chain and lift up to 5' in (ordinary
soil).
2 1365 Cement Concrete Bricks stone ballast 1/2"-2 guage ratio 1:4:8 (Hill 9.416.28 P.%CFT 128,532
Sand to be used).
3 7173 ;’cha Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 896,725
C ain i aci acti i ashi
4 110 e.ment Concrfste pljun ifc phcms comp?ctmg complete i/ c washing of 14,429.25 P.%CFT 15,872
shingle screening without shuttering Ratio 1:2:4.
5 195 ErreFl10:1 and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 6,098
verticals.
6 2340  |Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 53,444
Total| 1,118,014

1,118,014 X 1 = 1,118,014

Total (E)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive Engineer
Contractor Highways\Division
Kamber-Shahdadkot




SUMMURY OF BID PRICE

RECONDITIONING/RAISING OF ROAD FROM INDUS HIGHWAY ROAD TO
VILLAGE CHOUDERO MILE 0/0-0/4+330".

S.No. Description Amount
1 PART-A
i |Road Work
2 |PART-B
i  |Sign Board
3 |PART-C

i |Masonary Structure (Re-Decking of Culvert)

4 |PART-D

i |Masonary Structure (Retaining Wall)

Grand Total (A+B+C+D)

Total Bid Price in Words:

Executive|Engineer
Contractor Highways Division

Kamber-Shahdadkot




RECONDITIONING/RAISING OF ROAD FROM INDUS HIGHWA

CHOUDERO MILE 0/0-0/4+330'.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Y ROAD TO VILLAGE

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount in
Rupees

48200

Providing sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c
watering and rolling etc complete. Rate i/cs all cost of material T&F Labour
Carriage of 3.0 miles (Average).

1,479.41

P.%CFT

713,076

27500

Preparing sub-base course by supplying and spreading stone metal 1%"-2"
gauge of approved quality from approved quarry in required to proper
camber and grade i/c hand packing filling voids with 10cft screening &
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work).

8,589.06

P.%CFT

2,361,992

6100

Laying brick on end edging i/c supplying of 9" x 414" x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

166,528

27500

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry propetly graded to maximum size
of 1%2"-2 in required 6" thickness of in 2 layers of 3” each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

9,629.58

P.%CFT

2,648,135

55100

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work,

1,668.76

P.%SFT

919,487

55100

Providing 1” Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
671bs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,674.59

P.%SFT

2,575,699

Total

9,384,915

% Above/Below on the rates of CSR

23.86

amount to be added /deducted on the

Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)
P. Ton (-)

GRAND TOTAL Rs.

447,327

Note: No premium shall be allowed on different cost of Bitumen

Contractor

s

Executive Bngineer

Highways

ivision

Kamber-Shahdadkot




RECONDITIONING/RAISING OF ROAD FROM INDUS HIGHWAY ROAD TO VILLAGE

CHOUDERQO MILE 0/0-0/4+330'.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

Item 5 i3 ; . Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956
Total| 16,956

16,956 X 1 = 16,956
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Executive|Engineer
Contractor Highways\Division
Kamber-Shahdadkot




RECONDITIONING/RAISING OF ROAD FROM INDUS HIGHWAY ROAD TO VILLAGE

CHOUDERO MILE 0/0-0/4+330'.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C Re-Decking of 3.0'ft Span Culvert

Item - . . Amount
Oty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

1 500 Eﬂ;ca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFET 62,507

2 54 Ce.ment Concr.ete pl:lm i/c placmg cnmp:?ctmg complete i/c washing of 14,429.25 P.%CET 7,792
shingle screening without shuttering Ratio 1:2:4,

3 53 ErreFtlon and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 1,658
verticals.
Fabrication of mild steel re-inforcement work i/c binding and cutting

4 6.20 banding wires and laying in position making joints and fasting i/ccost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars.
Re-inforcement C.C. work i/c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will §

3 126 be paid separetely. This rate also i/cs all kinds of forms soulds lifting 337.00 P.&CFT 42,462
shuttering curring rendering washing of shingle.

6 366 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,344.59 P.%SFT 8,581

Total| 152,885.
152,885 X 1 = 152,885
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words;-

Contractor

Executive fEngineer
Highways!\Division
Kamber-Shahdadkot




RECONDITIONING/RAISING OF ROAD FROM INDUS HIGHWAY ROAD TO VILLAGE
CHOUDERO MILE 0/0-0/4+330'.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-D MASONARY STRUCTURE (RETAINING WALL)

It ‘s : ; Amount
em Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,
1 700 billins dressing.refﬂ]ing around the s_tructun? with exfa‘vated ‘earth 3.176.25 P.%CFT 2,223

watering, ramming lead up to one chain and lift up to 5 in (ordinary
soil).

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill

0,
2 175 Sanditybruzed). 9,416.28 P.%CFT 16,478
& 12 i < i o i d i i i ¢ & i
3 920 -I;-j;m Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 115,012
4 14 Ce'ment C’oncr.ele pl:j{in ifc placins compt?ch'ng complete i/c washing of 14,429.25 P.%CFT 2,020
shingle screening without shuttering Ratio 1:2:4.
5 75 Erre.ction and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 782
verticals.
6 300 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 6,852

Total| 143,368

143,368 X 1 = 143,368

Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor Highways| Division
Kamber-Shahdadkot




SUMMURY OF BID PRICE

<-Alo: JO
_'__————

CONSTRUCTION OF LINK ROAD FROM VILLAGE MEHAR ALI PATUJO TO

MAIN ROAD KAMBER SHAHDADKOT NEAR BEHRAM TOWN (ACTUAL
LEANGTH 0/0-0/7+330' BUT ESTIMATE PREPARED 0/0-0/6+330").

S.No. Description Amount
1 |PART-A
i  |Road Work
2 |PART-B
i |Sign Board
3 |PART-C

i |Masonary Structure (3.0 Ft Span Culvert)

4 PART-D

i [Masonary Structure (Pipe Culvert)

5 |PART-E

i [Masonary Structure (Retaining Wall)

Grand Total (A+B+C+D+E)

Total Bid Price in Words:

Contractor

Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE MEHAR ALI PATUIO TO MAIN ROAD KAMBER SHAHDADKOT

NEAR BEHRAM TOWN (ACTUAL LEANGTH 0/0-0/7+330' BUT ESTIMATE PREPARED 0/0-0/6+330").

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount in
Rupees

135400

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100t. and lift up to 5t in all types of soil except rock, compacting up
to 85% as per AASHO modified density.

3,656.23

P.%0CFT

495,054

53000

Earth work for road embankment by Bulldozers ie. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 95-100% as per AASHO modified density.

6,190.17

P.%0CFT

328,079

26500

Providing sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work ifc
watering and rolling etc complete. Rate i/ cs all cost of material T&P Labour
Carriage of 3.0 miles {Average).

1,479.41

P.%CFT

392,044

26500

Preparing sub-base course by supplying and spreading stone metal 1%"-2"
gauge of approved quality from approved quarry in required to proper
camber and grade i/c hand packing filling voids with 10cft screening &
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work).

8,263.13

P.%CFT

2,189,729

8800

Laying brick on end edging i/¢ supplying of 9" x 414" x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

240,236

13300

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1¥2"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

9,292.26

P.%CFT

1,235,871

53000

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete. Rate i/ cs all cost of material T&P and carriage
up to site of work.

1,661.87

P.%SFT

880,791

53000

Providing 1" Thick {consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of 80/100 penetration i/c¢ mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,646.34

P.%SFT

2,462,560

95900

Earth work for road embankment form barrow pits including laying in 6”
layers Clod breaking dressing etc. complete lead up ta 100 and lift up to 5ft

in (Ordinary Soil).

2,208.37

P.%CFT

211,783

Total

8,436,146

2295

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)
P.Ton (-)

GRAND TOTAL Rs,

430,267

Note: No premium shall be allowed on different cost of Bitumen
Ekecutive Engineer

Contractor

1

Highways' Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE MEHAR ALI PATUJO TO MAIN
ROAD KAMBER SHAHDADKOT NEAR BEHRAM TOWN (ACTUAL LEANGTH 0/0-

0/7+330' BUT ESTIMATE PREPARED 0/0-0/6+330").

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B SIGN BOARD

Item . . ’ y Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 1 Add Sign Board 16,956.00 Each 16,956

Total| 16,956

% Above/Below on the rates of CSR
amount to be added /deducted on the

Total amount in words:-

16,956

X 1= 16,956
Total (B)

Grand Total

Contractor

.

Executive Hngineer
Highways Division
Kamber-Shahdadkot

==



CONSTRUCTION OF LINK ROAD FROM VILLAGE MEHAR ALI PATUJO TO MAIN

ROAD KAMBER SHAHDADKOT NEAR BEHRAM TOWN (ACTUAL LEANGTH 0/0-

0/7+330' BUT ESTIMATE PREPARED 0/0-0/6+330").

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C 3.0'ft Span Culvert

Item . . : Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
e : filling 2 :
1 1530 blllm[? dressmg. refilling around the s.,trur:mrc.1 with e:fa‘vated f:arth 3,176.25 P.%CFT 4,860
watering, ramming lead up to one chain and lift up to 5 in (ordinary
soil).
i allast 1/2"-2" puq atio 1:4: i
2 233 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9,416.28 P.%CFT 21,940
Sand to be used).
& £ i i f 6 i £ i i t [: d (3 ! i
3 500 i’;cca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CET 62,507
4 55 Ce'ment Cnncrfzte plfu'n i/c placing cnmp:tlcting complete i/c washing of 14,429.25 P.%CFT 7,936
shingle screening without shuttering Ratio 1:2:4.
5 54 ErreFtion and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SFT 1,689
verticals.
Fabrication of mild steel re-inforcement work i/c binding and cutting
6 6.20 banding wires and laying in position making joints and fasting i/ccost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars.
Re-inforcement C.C. work i/c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will 8 : s
4 126 be paid separetely. This rate also i/cs all kinds of forms soulds lifting 337.00 P.%CFT 42,462 .
shuttering curring rendering washing of shingle.
8 315 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 7,194
Total| 178,473
178,473 X 2 = 356,946
Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total
Total amount in words:-
Exetutive Elgineer

Contractor

Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE MEHAR ALI PATUJO TO MAIN

ROAD KAMBER SHAHDADKOT NEAR BEHRAM TOWN (ACTUAL LEANGTH 0/0-0/7+330'

BUT ESTIMATE PREPARED 0/0-0/6+330').

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-D MASONAR STRUCTURE (18" DIA PIPE CULVERT)

Item i ; . Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,

1 700 billing dressing refilling around the structure with excavated earth| 3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5 in (ordinary soil).

2 140 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand 9,416.28 P.%CFT 13,183
to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 56 complete i/c screening and washing of stone aggregate with shuttering]  14,429.25 P.%CFT 8,080
Ratio 1:2:4.

4 123 i’zcca Brick work in foundation and plinth in cement sand mortar ratio 12,501 41 P.%CFT 15,377
Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing

5 28 with complete compensition and cement mortor 1:1 & testing with water 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of rolling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 3,289

Total Rs.| 53,688
53,688 X 4 214,752
Total (D)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor

Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM VILLAGE MEHAR ALI PATUJO TO MAIN
ROAD KAMBER SHAHDADKOT NEAR BEHRAM TOWN (ACTUAL LEANGTH (0/0-
0/7+330' BUT ESTIMATE PREPARED 0/0-0/6+330').
BILLS OF QUANTITIES
Decription and rate of Items bases on composite schedule of rates

PART-E MASONARY STRUCTURE (RETAINING WALL)

Item e ; 3 Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
Excavation of foundation of Building, Bridges & other structure i/c deg,
1 3200 b:llmg dresslnglreflllmg around the 5-tructurt? with e:ic'aivated .Earth 3.176.25 P.%CFT 10,164
watering, ramming lead up to one chain and lift up to 5 in (ordinary
soil).
i 0 "-2" guq io 1:4:8 (Hi
2 800 Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill 9,416.28 P.%CFT 75,330
Sand to be used).
acca Brick i ati i i i i e ati
3 3678 Pacca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CET 459,802
14
4 57 Celment Concr.eie p]‘.ﬁn ifc placing compi.!.ctif'agi complete i/c washing of 14,429.25 P.%CFT 8,225
shingle screening without shuttering Ratio 1:2:4.
Errection and ¢ i CC ai
5 100 v:;:ic:irl:sn and removal of shuttering for R.C.C. or plain cement concrete 3,127.41 P.%SET 3,127
6 1200  |Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 27 407
Total| 584,055

584,055 X 1 = 584,055

Total (E)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

xecutive \Engineer

Contractor Highways Division
Kamber-Shahdadkot




S-ea: I}

SUMMURY OF BID PRICE

REHABILITATION OF ROAD FROM QUBO SAEED KHAN ROAD TO NABI

SHAH ROAD TALUKA QUBO SAEED KHAN MILE 0/5-2/4.

S.No. Description Amount
1 |PART-A
i |Road Work
2 |PART-B
i [Masonary Structure (Re-decking of Culvert)

Grand Total (A+B)

Total Bid Price in Words:

Executive Enjgineer
Contractor Highways Division
Kamber-Shahdadkot




REHABILITATION OF ROAD FROM QUBO SAEED KHAN ROAD TO NABI SHAH ROAD
TALUKA QUBO SAEED KHAN MILE 0/5-2/4.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site Rate

Unit

Amount in
Rupees

50000

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1%2"-2 in required 6” thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling]  10,545,17
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

P.%CFT

5,272,585

20400

Laying brick on end edging i/c supplying of 9” x 414" x 3“ 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.|  2,729.96
Rate i/cs all cost of material labor and carriage to site of work.

P.%RFT

556,912

122400

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road 1,699 27
surface rolling efc. complete. Rate i/cs all cost of material T&P and carriage ! !
up to site of work.

P.%SFT

2,079,906

122400

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67lbs of bitumen of B0/100 penetration i/c mixing in the mechanical 4.751.92
mixture in required proportion i/c heating the material T&P and cleaning e
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

P.%SFT

5,816,350

269600

Earth work for road embankment form barrow pits including laying in 6”
layers Clod breaking dressing etc. complete lead up to 100’ and liftup to 5ft)  2,208,37
in (Ordinary Soil). (Without Extra Lead 0/5-1/3).

P.%0CFT

595,377

Total

14,321,130

%

)

53.00

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen, 18748.00

Total (A)
P.Ton (-)

GRAND TOTAL Rs,

Total amount in words:-

993,644

Note: No premium shall be allowed on different cost of Bitumen

Executive
Contractor Highways

Kamber-Shahdadkot

[



REHABILITATION OF ROAD FROM QUBO SAEED KHAN ROAD TO NABI SHAH ROAD
TALUKA QUBO SAEED KHAN MILE 0/5-2/4.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B Re-Decking of 3.0'ft Span Culvert

Item T : ; Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

1 500 -Ij’j:)ccn Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 62,507

) 54 Ce.ment Concr.ele plfun ifc placmg comp‘?ctmg complete i/c washing of 14,429.25 P.%CFT 7792
shingle screening without shuttering Ratio 1:2:4.
: ion s 7 i RCC ai

3 53 E;r‘t:::ct;lusn and removal of shuttering for R.C.C. or plain cement concrete 3127.41 P.%SFT 1,658

Fabrication of mild steel re-inforcement work i/c binding and cutting
4 6.20 banding wires and laying in position making joints and fasting i/ccost|  4,820.20 P.Cwt 29,885
of binding wire also removal of rust from bars.

Re-inforcement C.C. work i/c all labour and materials except the cost of
steel re-inforcement and its labour for bending and binding which will 337.00 P.%CFT 42462

2 ket be paid separetely. This rate also i/cs all kinds of forms soulds lifting
shuttering curring rendering washing of shingle.
6 366 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,344 59 P.%SFT 8,581

Total| 152,885

152,885 X 5 = 764,424
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor ighways Division

Kamber-Shahdadkot




< -No: ) 2—

SUMMURY OF BID PRICE

CONSTRUCTION OF APPROACH TO PRE-STRESS BRIDGE AT VILLAGE
MURAD ALI MASTOI (80'RFT) TALUKA MIRO KHAN.

S.No. Description Amount
1 |PART-A

i Road Work

Grand Total (A)

Total Bid Price in Words:

Executive Bngineer
Contractor Highways Division
Kamber-Shahdadkot




(80'RFT) TALUKA MIRO KHAN.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount in
Rupees

79200

Earth work for road embankment by Bulldozers i.e, ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 85% as per AASHO modified density.

7,723.95

P.%0CFT

611,737

13600

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead
up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 95-100% as per AASHO modified density.

10,253.72

P.%0CFT

139,451

6800

Providing sand cushion i/c supplying and spreading pit / canal sand of
approved quality from approved source of supply to site of work i/c
watering and rolling etc complete. Rate i/cs all cost of material T&P Labour
Carriage of 3.0 miles (Average).

1,479.41

P.%CFT

100,600

6800

Preparing sub-base course by supplying and spreading stone metal 1%4"-2"
gauge of approved quality from approved quarry in required to proper,
camber and grade i/c hand packing filling voids with 10cft screening &
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work).

8,495.93

P.%CFT

577,723

6800

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1/2"-2 in required 6" thickness of in 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

9,533.21

P.%CFT

648,258

1800

Laying brick on end edging i/c supplying of 9" x 4%5” x 3" 1st Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

49,139

13600

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work.

1,669.69

P.%SFT

227,078

13600

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
67Ibs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,664.25

P.%SFT

634,338

25800

Earth work for road embankment form barrow pits including laying in 6"
layers Clod breaking dressing etc. complete lead up to 100’ and lift up to 5ft
in (Ordinary Soil).

6,278.37

P.%CFT

161,982

Total

3,150,306

5.89

% Above/Below on the rates of CSR

amount to be added /deducted on the
Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)
P. Ton ()

GRAND TOTAL Rs,
T\

110,426

Note: No premium shall be allowed on different cost of Bitumen

Contractor

/

r

Executive Engineer
Highways Division
Kamber-Shahdadkot




S B

SUMMURY OF BID PRICE

CONSTRUCTION OF LINK ROAD FROM MIRO KHAN PURANO THARO
ROAD TO VILLAGE ALI HASSAN MASTOI TALUKA MIRO KHAN MILE 0/3-

0/5 (ADP NO.151).

5.No. Description Amount
1 |PART-A |
i |Road Work
2 [PART-B
i |Masonary Structure (Pipe Culvert)

Grand Total (A+B)

Total Bid Price in Words:

'

e

Executive Hngineer
Contractor Highways Division
Kamber-Shahdadkot




CONSTRUCTION OF LINK ROAD FROM MIRO KHAN PURANO THARO ROAD TO VILLAGE ALI HASSAN MASTOI
TALUKA MIRO KHAN MILE 0/3-0/5 (ADP NO.151).

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item . v ; . Amount in
No. Qty's Descriptionof Item to be executed at site Rate Unit Riifices

Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
breaking dressing and compacting with optimum moisture content, lead 3,656.23 P.%0CFT 355,751

1 #2500 up to 100ft. and lift up to 5¢t in all types of soil except rock, compacting up
to 85% as per AASHO modified density,
Earth work for road embankment by Bulldozers i.e. ploughing mixing clod
P 16300 breaking dressing and compacting with optimum moisture content, lead 6,190.17 P.%0CFT 100,900

up to 100ft. and lift up to 5ft in all types of soil except rock, compacting up
to 95-100% as per AASHO modified density.

Providing sand cushion i/c supplying and spreading pit / canal sand of|
approved quality from approved source of supply to site of work ifc -

3 8200 watering and rolling etc complete. Rate i/ cs all cost of material T&P Labour 147941 P.%CFT L

Carriage of 3.0 miles (Average).

Preparing sub-base course by supplying and spreading stone metal 1%4"-2"
gauge of approved quality from approved quarry in required to proper
camber m?d grade i(c hand pac[-:'ing filling voids with IUcf.t screeninlg & 8,495.93 P.%CFT 696,666
Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all
cost of material T&P and carriage up to site of work).

4 8200

Laying brick on end edging i/c supplying of 9" x 414" x 3 1st Class burnt
5 2700  |bricks-excavation for laying edging with small side parallel to the road.|  2,729.96 P.%RFT 73,709
Rate i/cs all cost of material labor and carriage to site of work,

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1%4"-2 in required 6" thickness of in 2” layers of 3" each to proper camber,
and grade including supplying and spreading 15cft. Screening and Non-
6 4100 Plastic quarry fines filing depressions with stone metal after initial rolling 9,533.21 P.%CFT 390,862
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road 1,670.09 P.%SFT 272,225

7 Lest0 surface rolling etc. complete. Rate i/cs all cost of material T&P and carriage
up to site of work,
Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft, Crush Bajri 4.0cft. Hill sand of approved quality
8 16300 671bs of bitumen of 80/100 penetration i/c mixing in the mechanical 4,662.52 P.%SFT 759,991

mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 C# for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

Earth work for road embankment form barrow pits including laying in 6"
9 27200  [layers Clod breaking dressing etc. complete lead up to 100’ and liftup to 58| 2,208.37 P.%CFT 60,068
in (Ordinary Soil).

Total| 2 831,482

% Above/Below on the rates of CSR
amount to be added /deducted on the

Total (A)
7.06  Ded: Difference cost of Bitumen. 18748.00 P.Ton () 132,361
GRAND TOTAL Rs.
Total amount in words:- A

Note: No premium shall be allowed on different cost of Bitumen
Executive Engineer
Contractor Highways Division
Kamber-Shahdadkot

E———



CONSTRUCTION OF LINK ROAD FROM MIRO KHAN PURANO THARO ROAD TO
VILLAGE ALIHASSAN MASTOI TALUKA MIRO KHAN MILE 0/3-0/5 (ADP NO.151).

BILLS OF QUANTITIES

Decription and rate of [tems bases on composite schedule of rates

PART-B MASONAR STRUCTURE (18" DIA PIPE CULVERT)

; Amount
Item Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees

Excavation of foundation of Building, Bridges & other structure i/c deg,
1 700 billing dressing refilling around the structure with excavated earth| 3,176.25 P.%CFT 2,223
watering, ramming lead up to one chain and lift up to 5' in (ordinary soil),

Cement Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand

2 140 9,416.28 P.%CFT 13,183
to be used).
Cement Concrete plain i/c placing compacting finishingand curing

3 54 camplete i/c screening and washing of stone aggregate with shuttering|  14,429.25 P.%CFT 7,792
Ratio 1:2:4,

4 123 Pacca Brick work in foundation and plinth in cement sand mortar ratio 12,501.41 P.%CFT 15,377

1:4.

Providing 18" Dia R.C.C.pipe with collers class and fixing the tenches to
required depth and fixing in screning i/c watering filling and jointing
5 28 with complete compensition and cement mortor 1:1 & testing with water 412.00 P.%RFT 11,536
procedure to head of 4 cft above the top of the highest pipe of ralling
excavated stuff.

6 144 Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 3,289

Total Rs.| 53,400

53,688 X 1 53,688
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total
Total amount in words:- /\ A\

Executive Engineer
Contractor Highways Division
Kamber-Shahdadkot




s-n/a: fl;'

SUMMURY OF BID PRICE

RECONDITIONING OF ROAD FROM KAMBER TO DOST ALI ROAD TALUKA
KAMBER MILE 5/6-6/7.

S.No. Description Amount
1 |PART-A

i Road Work

Grand Total A

Total Bid Price in Words:

,

4

Executive Engineer
Contractor Highways Division
Kamber-Shahdadkot




RECONDITIONING OF ROAD FROM KAMBER TO DOST ALI ROAD TALUKA KAMBER

MILE 5/6-6/7.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount
in Rupees

30000

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1%2"-2 in required 6" thickness of In 2" layers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

9,340.45

P.%CFT

2,802,135

12200

Laying brick on end edging i/c supplying of 9" x 4%4” x 3" 15t Class burnt
bricks-excavation for laying edging with small side parallel to the road.
Rate i/cs all cost of material labor and carriage to site of work.

2,729.96

P.%RFT

333,055

73400

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling etc. complete, Rate i/cs all cost of material T&P and carriage
up to site of work.

1,663.31

P.%SFT

1,220,870

73400

Providing 1” Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
671bs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work.

4,651.20

P.%5SFT

3,413,981

118600

Earth work for road embankment form barrow pits including laying in 6”
layers Clod breaking dressing etc. complete lead up to 100" and lift up to 5ft
in (Ordinary Soil).

2,208.37

P.%0CFT

261,913

Total

8,031,953

% Above/Below on the rates of CSR

31.78

amount to be added /deducted on the
Ded: Difference cost of Bitumen.

Total amount in words:-

18748.00

Total (A)
P.Ton (-)

GRAND TOTAL Rs.

595,811

Note: No premium shall be allowed on different cost of Bitumen

Contractor

Executive Enyineer
Highways Division
Kamber-Shahdadkot




SUMMURY OF BID PRICE

S-No:lE

M&R KAMBER-LARKANA ROAD AT RAILWAY PHATAK KAMBER TO SHELL

PETROL PUMP MILE 0/0-0/2+480'

S.NO Description Amount
1 PART-A
i |Road Work
Z PART-B
i  |Footpath
3 PART-C
i |THERMO PLASTIC & CAT EYES & ROAD STUDS
Grand Total A+B+C
Total Bid Price in Words:
Executive ggineer
Contractor Highways Division

Kamber-Shahdadkot




M&R KAMBER-LARKANA ROAD AT RAILWAY PHATAK KAMBER TO SHELL PETROL

PUMP MILE 0/0-0/2+480'

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item

No. Qty's

Descriptionof Item to be executed at site

Rate

Unit

Amount

in Rupees

1 162000

Earth work for road embankment form barrow pits including laying in 6" layers Clod
breaking dressing etc. complete lead up to 100" and lift up to 5ft in (Ordinary Soil).

6,278.37

P.%0CFT

1,017,096

2 43200

Excavalion in existing berm for widening the road, including preparing of sub-grade
after watering rolling with power roller, dressing the excavated stuff etc complete.,

526.27

P.%SFT

227,349

3 21600

Providing sand cushion i/c supplying and spreading pit / canal sand of appraved
quality from approved source of supply to site of work i/c watering and rolling etc
complete. Rate i/ cs all cast of material T&P Labour Carringe of 3.0 miles (Average).

1,479.41

P.%CFT

319,553

4 21600

Preparing Sub-Base Course by supplying and spreading stone metal 14"-2" gauge of
approved quality from approved quarry in required 6”thickness in two layers each 3
inch each to proper camber and grade i/c hand packing filling voids with 10cft
screening & Non plastic quarry fines of screening watering and Compacting to achieve
98-100% density as per modified AASHO specification (Rate includes all cost of
material T&P and carriage up to site of work).

7,983.77

P.%CFT

1,724,494

5 37800

Preparing Base Course by supplying and spreading stone metal of approved quality
from approved quarry properly graded lo maximum size of 1%"-2 in required 6"
thickness of in 2" layers of 3" each to proper camber and grade including supplying
and spreading 15cft. Screening and Non-Plastic quarry fines filing depressions with|
stone metal after initial rolling including watering and compacting the same so as to
achieve 100% density as per modified AASHO specifications (This includes praviding
and using templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work.

9,003.13

P.%CFT

3,403,183

6 75600

Providing surface dressing 1st coat of new or existing surface with 20Lbs of bitumen
and 4.0Cft Crush Bajri of required size i/c cleaning the road surface rolling elc.
complete. Rate i/ cs all cost of material T&P and carringe up lo site of work.

1,653.41

P.%SFT

1,249,978

7 75600

Laying Machincally to proper line and grade plant mixed Asphalt 2" thick concrete
power finished Hydraulic/ Electronic control prepared specified ormula accoridng to,
Job mix formula approved by Engineer i/c rolling and finishing to approved Engineer
incharge proper laying and grade level and camber elc, complete rate i/c of tack coat
with 60/70 Bilumen penetration and cost of material from source of supply of plant
and plant to site of work 2" thick (127.50 Lbs, of Bitumen of mix plant 20 Lbs for prime

coall

9,107.72

P.%SFT

. 6,885,436

Total| 14,827,089

1519

34.52

% Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen (1st Coat)

Ded: Difference cost of Bitumen (Asphalt).

Total amount in words:-

18748.00

30638.00

Total (A)
P.Ton (-)

284,782

P.Ton (-) 1,057,624

GRAND TOTAL Rs.

Note: No premium shall be allowed on different cost of Bitumen

Contractor

Kamber-Shahdadkot




M&R KAMBER-LARKANA ROAD AT RAILWAY PHATAK KAMBER TO SHELL PETROL
PUMP MILE 0/0-0/2+480"

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-B Footpath

Item - : ; Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,

No. in Rupees
1 1200 E;;‘x;;mt Concrete Bricks stone ballast 1/2"-2" guage ratio 1:4:8 (Hill Sand to be 9,416.28 P.%CFT 112,995
2 4050 |Pacca Brick work in foundation and plinth in cement sand mortar ratio 1:4. 12,501.41 P.%CFT 506,307
3 5400 i.lljfplymg and filling sand under floor and plugging into wells (CSI No. 29 P- 1,141.25 P.%CFT 61,628
4 7130 Cemet?t Conlcrete plain l/f: p[acu}g compacting complete i/c washing of shingle 14,429.25 P.%CFT 1,028,806

screening without shuttering Ratio 1:4:8.
5 B100 |Cement Plaster (1:4) upto 20'ft hieght 1/2" thick. 2,283.93 P.%SFT 184,998
Preparing Hard Murrum/Powderly fine base, dressing, watering and a
6 430 levelling /compaction etc complete (R.A. attached). 1,800.00 EHRCET 62,100
Providing & fixing precast Edge Block 3750PSI industrial made size 6" thick x12"
7 7200 {long x12" high including the cost of carriage excavation from work for 197.01 P.RFT 1,418,472
haunching 1450PSI lean conrete 2250PSI Concrete for haunching 1:4 Cement
Providing and fixing Cement Paving Blocks flooring having size of| “
197x97xB0(mm) of city/quddra/cobble shape with natural colors having
8 21600 strength between 5000 psi to 8500 psi i/c filling the joints with hill sand and 223.97 P.SFT 4,837,752
laying in specified manner/ pattern and design etc complete,
Total| 8,213,058
Total (B)
% Above/Below on the rates of CSR
amount to be added /deducted on the
Grand Total

Total amount in words:-

Contractor

Executive Engineer

Highways

ivision

Kamber-Shahdadkot

[—



WIDENING/RECONDITIONING OF ROAD FROM WAGGAN WARAH ROAD @ MILE 8/0
TO VILLAGE JAKHAR U/C WARAH TALUKA WARAH MILE 0/0-1/5.

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-C THERMO PLASTIC & CAT EYES & ROAD STUDS

Item . . . Amount
Qty's Descriptionof Item to be executed at site Rate Unit |,
No. in Rupees
1 10800 |Thermo plastic paint 41.24 P.Rft 445,392
2 360 |Cateyes & road studs 596.23 Nos. 214,643
Total| 660,035

Total (C)
% Above/Below on the rates of CSR
amount to be added /deducted on the

Grand Total

Total amount in words:-

Executiv h(n/gineer

Contractor Highways\Division
' Kamber-Shahdadkot




S Ao /g

SUMMURY OF BID PRICE

—_— —— e e e ST AL A AL

MUHAMMAD METLO MILE 0/0-2/0 (IN PORTIONS).

S.No. Description Amount
1 |PART-A

i Road Work

Grand Total A

Total Bid Price in Words:

Executive Epgineer

Contractor Highways Division
Kamber-Shahdadkot




M&R OF ROAD FROM LARKANA-KAMBER ROAD TO VILLAGE DOST MUHAMMAD

METLO MILE 0/0-2/0 (IN PORTIONS).

BILLS OF QUANTITIES

Decription and rate of Items bases on composite schedule of rates

PART-A ROAD WORK

Item
No.

Qty's

Descriptionof Item to be executed at site

Rate Unit

Amount
in Rupees

1700

Preparing base course by supplying and spreading stone metal of
approved quality from approved quarry properly graded to maximum size
of 1%4"-2 in required 6" thickness of in 2" [ayers of 3" each to proper camber
and grade including supplying and spreading 15cft. Screening and Non-
Plastic quarry fines filing depressions with stone metal after initial rolling
including watering and compacting the same so as to achieve 100% density
as per modified AASHO specifications (This includes providing and using
templates camber plates screen forms as directed) Rate includes all costs of
material T&P Labour and carriage to site of work

8,954.94 P.%CFT

152,234

9400

Providing surface dressing 1st coat of new or existing surface with 30Lbs of
bitumen and 4.0Cft Crush Bajri of required size i/c cleaning the road
surface rolling ete. complete, Rate i/cs all cost of material T&P and carriage
up to site of work.

1,652.62 P.%SFT

155,346

57100

Providing 1" Thick (consolidated) premixed carpet in proper camber and
grade i/c supplying 10cft. Crush Bajri 4.0cft. Hill sand of approved quality
671bs of bitumen of 80/100 penetration i/c mixing in the mechanical
mixture in required proportion i/c heating the material T&P and cleaning
the road surface. (Hill 2 Cft for mixing and 2 Cft for dusting) Rate i/c all
cost of material T&P and carriage up to site of work,

4,620.66 P.%SFT

2,638,39%

Total

2,945,976

%

o

18.34

Above/Below on the rates of CSR
amount to be added /deducted on the

Ded: Difference cost of Bitumen.

Total amount in words:-

Total (A)
18748.00 P. Ton (-)
GRAND TOTAL Rs,

" 343,838

Note: No premium shall be allowed on different cost of Bitumen

Contractor

v

Executive Engineer
Highways Division
Kamber-Shahdadkot
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