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ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be executed by him during each of
the periods stated below, based on his Programme of the Works and the Rates in the Bill
of Quantities, expressed in thousands of Pakistani Rupees:
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Bid Price
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