



OFFICE OF THE EXECUTIVE ENGINEER

**HIGHWAYS DIVISION**

**@ GOVERNMENT BOYS DEGREE COLLEGE MATIARI**

No: XEN(H)/TC(2016)/ 1516 /of 2016 Matiari Dated: 21 /12/2016

To,


The Director (CB),  
Sindh Public Procurement, Regulatory Authority,  
Karachi.

Subject:

**SUBMISSION OF STANDARD BIDDING DOCUMENTS, N.I.T  
NO. TC/G-55/1505, DATED: 19-12-2016.**

Please find enclosed herewith bidding documents for the above N.I.T, are submitted along with C.D & original cheque No. 2534315 dated: 23-12-2016 amounting to Rs. 2,000/- for favour of further necessary action please.

**D.A/as Above**

  
(ARSHAD HUSSAIN BHUTTO)  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MATIARI

**Copy forwarded with compliments for favour of information to:-**

1. The Chief Engineer, Highways Department, Government of Sindh Hyderabad.
2. The Superintending Engineer, Works & Services Department Matiari.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MATIARI

NO: 3741  
DATE: 23-12-16

Office Telephone No. 022-2760048

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION**  
**WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/ 1505 /of 2016 Matiari,

Dated: 19-12-2016

**NOTICE INVITING TENDERS**

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for completion	Cost of bidding documents
	<b>Annual Development Programme-2016-17</b>				
01	Construction of C.C Block Different Villages of U.C Sher Mohammad Thora	0.800	40,000	12 Months	1,000/-
02	Construction of link road from Fazlani Chowk Road to Village Jan Mohammad Kaheri Road (approach to Village Jaffar Chutto) Mile 0/0-1/3	17.500	875,000	12 Months	3,000/-
03	Construction of link road from Chandan Escape Road to Kot Mir Mohammad Khushik Road Mile 0/3-0/6+400'	6.000	300,000	12 Months	3,000/-
04	Construction of link road from Village Darya Khan Talpur Village Road to Bhitshah Road Mile 0/0-1/3	17.500	875,000	12 Months	3,000/-
05	Construction of Pavers Block / C.C. Block Works and Improvement / Rehabilitation of Drainage System in Hala City (New)	20.000	1000,000	12 Months	3,000/-
06	Recondition of link road from Village Awal Chachar Road to Zairpir Road Mile 0/0-2/2	20.000	1000,000	12 Months	3,000/-
07	Construction of C.C Block at Village Sandhan	2.000	100,000	12 Months	1,000/-
08	Construction of C.C Block at Village Landhi	2.500	125,000	12 Months	2,000/-
09	Construction of C.C Block at Village Borana	2.000	100,000	12 Months	1,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **09-01-2017** No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
2. The bids will be received back on **09-01-2017** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-

**Schedule of Un-Responded Bids.**

Date of Issue  
2<sup>nd</sup> = **26-01-2017**

Date of Opening  
2<sup>nd</sup> = **26-01-2017** received upto 12:00 P.M and  
Opened on same day @ 1:00 P.M

### **3. Eligibility / Conditions:-**

- i. Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- ii. Bio data of Engineers and technical staff working with the firm.
- iii. List of works in progress indicating cost of each work and copy of letter of award of work.
- iv. All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA rules.
- v. The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- vi. Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- vii. The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
- viii. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- ix. Certificate of bank showing credit worthiness along with current bank statement.
- x. Affidavit to the effect that firm has not been black listed previously by any executing agency.
- xi. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- xii. Conditional Tenders will not be entertained.
- xiii. The proceeding agency may reject all are any bids subject to relevant provision of SPP rules-2010 / amendment of 2013.
- xiv. In case of firm, list of partners / partnership deed, given full particulars of Directors / Proprietors are others connected alongwith power of attorney. In case of being sole proprietors such under taking on affidavit be furnished.
- xv. Advertisement can be seen on Sindh Government web site ([www.Sindh.gov.pk](http://www.Sindh.gov.pk)) and SPPRA web site.
- xvi) Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- xvii) In Case Government announce any public holiday on scheduled dates / if any member of Procurement Committee not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule-2010.

(ARSHAD HUSSAIN BHUTTO)  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MATIARI

### **Copy forwarded with complements to the:**

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
MATIARI



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 19<sup>th</sup> December, 2016

**CORRINGENDUM**

**No. E&A(W&S)3-9/91-13:** In partial modification of this department's Notification dated: 05-01-2015. Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, (Highways / Buildings) Division, Matiari :-

- |  |          |
|--|----------|
| 1. Superintending Engineer (W&S), Matiari.           | Chairman |
| 2. District Accounts Officer , Matiari               | Member   |
| 3. Atif Nazar Consultant Engineers Private Limited . | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-31(4) and (5) of Sindh Public Procurement Rule-2010.

**AIJAZ AHMED MEMON  
SECRETARY TO GOVERNMENT OF SINDH**

No. E&A(W&S)3-9/91-13

Karachi, dated the 19<sup>th</sup> December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chairman / Members of the Committee.
3. The Chief Engineer (Highways Buildings), Hyderabad.
- ✓ 4. The Executive Engineer, (Highways/ Buildings) Division, Matiari.
5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.

*(Signature)*

19/12/16

**(ABDUL GHAFOOR GOPANG)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7th January, 2015.

**CORRIGENDUM**

**No. E&A(W&S)3-9/91/2014:** This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matiari, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matiari vide his letter No.AB/G-148/1302 dated 03-12-2014.

2. Other functions and responsibilities of the Committees shall remain the same.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

**No. E&A(W&S)3-9/91-2014**

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matiari.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.

  
07/01/2015  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**

T.C  
P.C. check  
Adl  
8/1



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 9<sup>th</sup> November, 2013.

**NOTIFICATION**

**No. E&A(W&S)3-9/91/2013(Vol-VIII):** With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Matiari, excluding procurement involving foreign exchange with the following composition:-

- |      |  |            |
|------|--|------------|
| i)   | Executive Engineer,<br>Highways Division,<br>Matiari.                                      | Chairman ✓ |
| ii)  | Executive Engineer,<br>Public Health Engineering Division,<br>Matiari.                     | Member     |
| iii) | Divisional Accounts Officer,<br>(Representative A.G. Sind),<br>Highways Division, Matiari. | Member     |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ  
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013(Vol-VIII)

Karachi dated the 9<sup>th</sup> November, 2013.

A copy is forwarded for information to:-


- The Accountant General, Sindh, Karachi.
- The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Buildings/Highways), Hyderabad.
- ✓ The Chairman / Members of the Committee.
- PS to Minister Works & Services Department.
- PS to Secretary Works & Services Department.
- PA to Additional Secretary (Tech), Works & Services Department.
- The Deputy Secretary (Tech) Works & Services Department.
- The Deputy Secretary (Admn), W&SD.
- The Deputy Secretary Staff to Chief Secretary Sindh,
- The Deputy Director, PM&E Cell, W&SD.
- Notification file.

*(Signature)*

**(MUHAMMAD ZAKIR)  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**


T.C  
MR  
11/12/13  
11/12





**OFFICE OF THE EXECUTIVE ENGINEER**  
**HIGHWAYS DIVISION MATIARI**

**REVISED ANNUAL PROCUREMENT PLANT-2016-17**  
**DISTRICT MATIARI**



**WORKS AND SERVICES DEPARTMENT**

**REVISED ANNUAL PROCUREMENT PLAN**  
**(WORKS, GOODS & SERVICES)**  
**(FINANCIAL YEAR-2016-17)**

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI**

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 <sup>st</sup> Qtr	2 <sup>nd</sup> Qtr	3 <sup>rd</sup> Qtr	4 <sup>th</sup> Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	2394	Widening and Recondition of road from N.H.Way to Mori Yousif Khan Hajano via Dargah Hazrat Ahmed Shah Lakaryari Road Mile 2/4-3/4	--	--	23.429	23.429	Prov: ADP	National competitive bidding method					Subject to be released of funds
02	01	Construction of link road from Chandan Escape Road to Village Roshan Shah Ji Wasi Road Mile 0/0-1/0	--	--	13.000	3.439	New ADP	--do--					--do--
03	02	Construction of link road from Masoo Ghulam Hyder Joya Road to Dargah Areesar Road Mile 0/0-0/0+550'	--	--	1.500	0.375	New ADP	--do--					--do--
04	03	Construction of link road from Chandan Escape Road to Kot Mir Mohammad Khushik Road Mile 0/3-0/7+495'	--	--	8.100	2.025	New ADP	--do--					--do--
05	04	Construction of link rod from Village Rehan Mari Road to Village Otho Mari Road Mile 0/0-1/2	--	--	17.100	4.475	New ADP	--do--					--do--
06	05	Construction of link road from Tajpur Shakh Road to Kot Faqir Rasool Bux Khoso Road Mile 0/6-1/0	--	--	3.600	2.000	New ADP	--do--					--do--
07	06	Construction of C.C Block at Village Moula Bux Siyal	--	--	2.000	0.500	New ADP	--do--					--do--
08	07	Recondition of link road from Masoo Jandal Kot Road to Kot Syed Imdad Ali Shah Road Mile 0/0-0/3	--	--	3.000	0.750	New ADP	--do--					--do--
09	08	Improvement of link road from Naka Stop to Sama Muhalla Shahpur Village Road Mile 0/0-0/2	--	--	1.742	0.436	New ADP	--do--					--do--
10	09	Construction of Paver Block & Drainage Nali from High School to Urdu Primary School Hala	--	--	11.000	11.000	New ADP	--do--					--do--



11	01	Construction of C.C Block at Village Ali Hassan Daris	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
12	02	Construction of C.C Block at Bheel Colony Oderol Station	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
13	03	Construction of C.C Block at Village Choudhry Ghulam Ali & Village Haji Yousif Khaskheili	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
14	04	Construction of C.C Block at Village Gahi Khan Chhajro	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
15	05	Construction of C.C Block at Village Hayat Dahri & Village Faqir Nooh Hothiani	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
16	06	Construction of C.C Block at Village Shahpur & Village Miho Khaskheili	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
17	07	Construction of C.C Block at Village Soomar Chand	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
18	08	Construction of C.C Block at Village Syed Haider Shah Muhalla Kamil Shah	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
19	09	Construction of C.C Block at Village Tahir Hingoro and Construction of C.C Block at Village Tajpur Muhalla Faqir Nawab Wali Mohammad	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
20	10	Recondition of link road from N.H.Way to Village Sahita Road Mile 0/0-0/1+440' (700 Rft)	--	--	1.000	1.000	CDP-2016-17 (NA-218)	--do--						--do--
21	11	Construction of C.C Block at Different Streets of Hala New	--	--	5.000	5.000	CDP-2016-17 (NA-218)	--do--						--do--
22	12	Construction of C.C Block at Different Streets of Village Saeed Khan Laghari	--	--	5.000	5.000	CDP-2016-17 (NA-218)	--do--						--do--
23	01	Construction of C.C Block at Village Juma Shahok	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
24	02	Construction of Paver Block at Village Rasheed Khyber and Construction of C.C	--	--	1.000	1.000	CDP-2016-17	--do--						--do--



38	16	Construction of C.C Block at Village Nabi Bux Chutto	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
39	17	Construction of C.C Block at Masjid Street Village Sachoo Khaskheili & Construction of C.C Block at Mugeem Shah Graveyard Khyber and Construction of Paver Block at Village Tahir Hingoro	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
40	18	Construction of C.C Block at Village Tahir Hingoro	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
41	19	Construction of Paver Block from Taluka Hospital Road to Government Girls High School Matari Road	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
42	20	Construction of Paver Block from Government Girls High School Road to Gosht Market Road	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
43	21	Construction of Paver Block at Government Girls College Matari Road	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
44	22	Construction of Paver Block at Government Girls College Matari Road to Bus Stop Road and Different Street of Matari	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
45	23	Construction of C.C Block at Village Yar Mohammad Khushik & Sono Khan Khushik	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
46	24	Construction of C.C Block Different Street of Matari Town	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
47	25	Construction of C.C Block at Sand Muhalla and Various Streets of Matari Town	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
48	26	Construction of C.C Block Different Villages of U.C Jiandal Kot	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
49	27	Construction of C.C Block Different Villages of U.C Oderolal Village	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--
50	28	Construction of C.C Block at Village Giddu Near Village Sher Mohammad Thora	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--						--do--

51	29	Construction of C.C Block Different Village of U.C Baudero	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
52	30	Construction of C.C Block Different Streets of Village Arif Khatian	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
53	31	Construction of C.C Block Various Street of U.C Arif Khatian at Shapur	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
54	32	Construction of C.C Block at Village Tajpur	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
55	33	Construction of C.C Block at Village Khanpur	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
56	34	Construction of Paver Block at Dahri Muhalla at Village Dost Mohammad Dahri	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
57	35	Construction of Paver Block at Bagri Muhalla at Village Dost Mohammad Dahri	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
58	36	Construction of C.C Block Different Street of Bhitshah Town	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
59	37	Construction of C.C Block at Village Pir Mohammad Baloch	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
60	38	Construction of Paver Block at Sakhi Murad Shah Road	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
61	39	Construction of Paver Block at Sakhi Murad Shah Road Sand Muhalla Hala	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
62	40	Construction of C.C Block at Wahan Muhalla & Chuhan Muhalla Khyber	--	--	1.000	1.000	CDP-2016-17 (P.S-44)	--do--					--do--
63	41	Construction of Paving Bricks Different Streets of Hala Town (3500 Rft) including Drain Nala & Drain Cross Nala	--	--	20.000	20.000	CDP-2016-17 (P.S-43)	--do--					--do--

64	42	Recondition of link road from Bakhar Jamali Road to Village Bhale Dino Kaka Road Mile 0/2+80'-1/0+80'	--	--	6.193	6.193	CDP-2016-17 (P.S-43)	--do--						--do--
65	43	Construction of link road from Village Bego Kaka Agro Rahu Road to Village Wazir Rahu via Village Allah Warayo Rahu Road Mile 0/0-1/0	--	--	13.807	13.807	CDP-2016-17 (P.S-43)	--do--						Subject to be released of funds
66	01	M&R of Link Road from Matitari Bye Pass Road to Ex-N.H.Way Matitari i.e Tharo Shah Road Mile 0/0-0/1+330' (In Portions)	--	--	0.650	0.3265	M&R 2016-17	--do--						--do--
67	02	M&R of link Road from Village Bhale Dino Kaka upto Bego Kaka Road to Agro Rahu Road via Village Pir Bux Kaka Road Mile 0/0-1/3 (In Portions)	--	--	10.544	5.825	M&R 2016-17	--do--						--do--
68	03	M&R of Link Road from Palijani Station Road to Oderolal Station Road Mile 2/0-3/4	--	--	11.000	5.525	M&R 2016-17	--do--						--do--
69	01	Recondition of road from Khandlo Stop Road to Village Mitho Khoso Road Mile 1/5+528'-3/1+528'	--	--	14.843	14.843	Sugar Cane Cess 2016-17	--do--						--do--
70	02	Widening and Recondition of link road from Matitari Allah Dino Sand Road to Jam Distry Road Mile 0/0-0/5+170'	--	--	9.157	9.157	Sugar Cane Cess 2016-17	--do--						--do--
71	01	Construction of link road from Dargah Oderolal Road to Kot Syed Mazhar Shah Road Mile 0/1+330'-0/3	--	--	2.405	1.087	ADP-2016-17	--do--						--do--
72	02	Construction of link road from Nasarpur Oderolal Station Road to Village Shuja Chutto and Azam Jamali Road Mile 0/2+231'-0/4+440'	--	--	3.855	1.000	ADP-2016-17	--do--						--do--
73	03	Recondition of road from Shafi Mohammad Dahri Road at Mile 1/0 to Makhdoom Ageel-u-Zaman Landhi Road Mile 0/3-0/6	--	--	3.252	3.252	ADP-2016-17	--do--						--do--
74	04	Recondition of road from Hala New-Hala Old Road to Village Shafi Mohammad Dahri Road Mile 0/6-1/4	--	--	7.035	7.035	ADP-2016-17	--do--						--do--
75	05	Recondition of road from Tando Adam Road to Karam Khan Kaka Road Mile 0/4-0/6	--	--	2.230	1.500	ADP-2016-17	--do--						--do--
76	06	Construction of link road from Sekhat Deh Dari Road to Kot Mumtaz Junejo Road Mile 0/2+330'-0/5 with approaches	--	--	4.400	1.000	ADP-2016-17	--do--						--do--
77	07	C.C block at Ghulam Hussain Laghari	--	--	2.5225	1.970	ADP-2016-17	--do--						--do--



78	08	Construction of C.C Block i/c Drain of Bhanoth Road to Village Khuda Abad Chandia Road and Sandhan Village	--	--	6.400	6.400	ADP-2016-17	--do--						--do--
79	09	Construction of C.C Block at Makhdoom M. Amin Fahim Primary School to Shahi Bazar Hala City	--	--	1.240	1.240	ADP-2016-17	--do--						--do--
80	10	Construction of link road from Village Koro Dahri Road to Village Allah Warayo Jamali Road Mile 0/2+330'-0/5	--	--	4.272	1.100	ADP-2016-17	--do--						--do--
81	11	Recondition of link road from Oderolal Village Road to Village Bachal Waryah Road Mile 0/0-0/4+330'	--	--	5.000	2.500	ADP-2016-17	--do--						--do--
82	12	Construction of link road from Masoo Ghulam Hyder Joya Road to Dargah Areesar Road Mile 0/0-0/0-550	--	--	1.400	1.400	ADP-2016-17	--do--						--do--
83	13	Construction of link road from Tajpur Shakh Road to Kot Fagir Rasool Bux Khoso upto Nawab Farm Road Mile 0/6-1/0	--	--	3.600	3.600	ADP-2016-17	--do--						--do--
84	14	Construction of Paver Block & Drainage Nali from High School to Urdu Primary School Hala	--	--	10.000	10.000	ADP-2016-17	--do--						--do--
85	15	Recondition of link road from Hala Road to Bhanoth Road Mile 0/2-1/2	--	--	9.000	2.250	ADP-2016-17	--do--						--do--
86	16	Construction of link road from Chandan Escape Road to Village Roshan Shah Ji Wasi Road Mile 0/0-0/5	--	--	9.000	2.250	ADP-2016-17	--do--						--do--
87	17	Construction of C.C Block Different Villages of U.C Sher Mohammad Thora	--	--	0.800	0.800	ADP-2016-17	--do--						--do--
88	18	Construction of link road from Fazlani Chowk Road to Village Jan Mohammad Kaheri Road (approach to Village Jaffar Chutto) Mile 0/0-1/3	--	--	17.500	4.375	ADP-2016-17	--do--						--do--
89	19	Recondition of link road from Tajpur to Soomra Mori Road (i/c Extension of Bridge on Rohri Canal) with approaches Mile 0/0-0/6+330'	--	--	10.000	2.500	ADP-2016-17	--do--						--do--
90	20	Construction / Recondition of link road from Village Rehan Mari Road to Village Otho Mari Road Mile 0/0-1/2	--	--	16.000	4.000	ADP-2016-17	--do--						--do--
91	21	Construction of link road from Village Darya Khan Talpur Village Road to Bhitshah Road Mile 0/0-1/3	--	--	17.500	8.750	ADP-2016-17	--do--						--do--
92	22	Construction of C.C Block at Village Moula Bux Siyal	--	--	1.500	1.500	ADP-2016-17	--do--						--do--

93	23	Recondition of link road from Masoo Jiandal Kot Road to Kot Syed Imdad Ali Shah Road Mile 0/0-0/3+320'	--	--	3.400	3.400	ADP-2016-17	--do--						--do--
94	24	Construction of link road from Chandan Escape Road to Kot Mir Mohammad Khushik Road Mile 0/3-0/6+400'	--	--	6.000	1.500	ADP-2016-17	--do--						--do--
95	25	Construction of C.C Block at Village Manoo Machhi	--	--	2.000	0.500	ADP-2016-17	--do--						--do--
96	26	Construction of C.C Block at Village Hakim Roonjhani	--	--	2.000	0.500	ADP-2016-17	--do--						--do--
97	27	Construction of C.C Block at Village Vice	--	--	2.500	0.625	ADP-2016-17	--do--						--do--
98	28	Construction of C.C Block at Village Borana	--	--	2.000	0.500	ADP-2016-17	--do--						--do--
99	29	Construction of Pavers Block / C.C. Block Works and Improvement / Rehabilitation of Drainage System in Hala City (New)	--	--	20.000	5.000	ADP-2016-17	--do--						--do--
100	30	Construction of C.C Block at Village Landhi	--	--	2.500	0.625	ADP-2016-17	--do--						--do--
101	31	Construction of C.C Block at Village Sukhio Mirjat Bhanoth	--	--	1.000	1.000	ADP-2016-17	--do--						--do--
102	32	Construction of link road from Hala Shaddadpur Road to Village Umar Mangrio Road Mile 0/3+220'-0/6+440'	--	--	6.000	1.500	ADP-2016-17	--do--						--do--
103	33	Construction of link road from Bhishah Tando Adam Road to Village Karam Khan Kaka Road Mile 0/6-1/0+440'	--	--	5.000	1.250	ADP-2016-17	--do--						--do--
104	34	Construction of C.C Block at Village Sandhan	--	--	2.000	0.500	ADP-2016-17	--do--						--do--
105	35	Construction of link road from Village Lakho Rahu Road to National Highway Road Mile 0/0-0/2	--	--	3.600	2.575	ADP-2016-17	--do--						--do--
106	36	Recondition of link road from Village Awal Chachar Road to Zairpir Road Mile 0/0-2/2	--	--	20.000	5.000	ADP-2016-17	--do--						--do--
107	37	Construction of C.C Block & Drainage in Different Village of Taluka Saeedabad	--	--	16.000	4.000	ADP-2016-17	--do--						--do--

  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 MATIARI