

SINDH COAL AUTHORITY

**Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas**

**Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project
End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17**

SCHEDULE OF DAY WORK RATES

I- LABOUR					
ITEM No.	DESCRIPTION	UNIT	NOMINAL QUANTITY	RATE (PKR)	AMOUNT (PKR)
D 101	Labour	Hr	460		
D 102	LTV Driver	Hr	45		
D 103	HTV Driver	Hr	45		
TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :					
Contractor's overhead & Profit (25% on Sub Total)					
Total for Day Work Labour (Carried forward to Summary)					

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in Districts
Thar parkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

II MATERIAL					
ITEM No.	ITEM DESCRIPTION	UNIT	Nominal QUANTITY	Rate (Rs)	AMOUNT (PKR)
D 201	Earth fill of suitable quality	Cum	183		
D 202	Sand for filling	Cum	45		
D 203	Granular Sub base	Cum	45		
D 204	Aggregate base	Cum	45		
D 205	Asphalt Base Course	Cum	18		
D 206	Asphalt wearing course	Cum	18		
D 207	Bitumen Grade 60/70	Ton	9		
D 208	Bitumen Grade 80/100	Ton	9		
D 209	Cement (SR) in bags	M: Ton	9		
D 210	Cement,ordinary Portland or equivalent in bags	M: Ton	9		
D 211	Fine aggregate for concrete	Cum	91		
D 212	Coarse aggregates for concrete	Cum	91		
D 213	Lean Concrete	Cum	45		
D 214	Concrete Class B	Cum	45		
D 215	Grade 60 reinforcing bar	M: Ton	10		
D216	Traffic Sign,barricade etc	Each	45		
Sub Total					
Contractor's overhead & Profit (25% on Sub Total)					
Total for Day Work Materials (Carried forward to Summary)					

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT					
Item No.	Description	Unit	Nominal Quantity	Rate (Rs.)	Amount (Rs.)
D 301	Buildozer, 200 HP	Hr.	9		
D 302	Motor Grader, 140 HP	Hr.	9		
D 303	Vibrator Roller, 10-12 Ton	Hr.	9		
D 304	Pneumatic Roller, 18-21 Ton	Hr.	9		
D 305	Tandem Roller, 8-21Ton	Hr.	9		
D 306	Wheel Loader, 2.5 Cum	Hr.	9		
D 307	Plate Compactor, II HP (230 KG)	Hr.	9		
D 308	Dump Truck, 18 Ton	Hr.	9		
D 309	Dump Truck, 10 Ton	Hr.	9		
D 310	Excavator, 105 HP	Hr.	9		
D 311	Water Tanker, 10,000 ltr	Hr.	37		
D 312	Aggregate Crushing & Screening plant, 45 Ton/hr	Hr.	9		
D 313	Asphalt Plant, 120 Ton/hr	Hr.	9		
D 314	Asphalt Distributor, 3,000 Ltr	Hr.	9		
D 315	Asphalt paver, 145 HP (3-6 m wide)	Hr.	9		
D 316	Concrete batching Plant (30 cum/hr)	Hr.	9		
D 317	Wheel Tractor, 80 HP	Hr.	9		
D 318	Concrete transit mixer, 6 Cum	Hr.	9		
D 319	Concrete Vibrator, 5 HP	Hr.	9		

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

**Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17**

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT					
Item No.	Description	Unit	Nominal Quantity	Rate (Rs.)	Amount (Rs.)
D 320	Road Marking Machine, heavy Duty	Hr.	9		
D 321	Concrete Mixer	Hr.	9		
D 322	Air Compressor, 300 CFM	Hr.	9		
D 323	Pneumatic Jack Hammer	Hr.	9		
D 324	Crane 25 Ton	Hr.	9		
D 325	Water Pump, 4" delivery	Hr.	9		
D 326	Concrete Pump	Hr.	9		
D 327	Tractor Trolly	Hr.	9		
D 328	1000 - 1300 cc Car	Hr.	9		
D 329	Single Cabin	Hr.	9		
D 330	Double Cabin	Hr.	9		
Total for Day work: CONSTRUCTION PLANT (Carried forward to Day work Summary)					

SINDH COAL AUTHORITY

**Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas**

**Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17**

SUMMARY (DAY WORK)

BILL NO	ITEM DESCRIPTION	AMOUNT (PKR)
I	Day Work Labour	-
II	Day Work Materials	
III	Day Work Construction Plant	
Total for Day Work (Carried Forward to BOQ Summary) :		