Roads in Districts Tharparkar and Mirpurkhas

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing

CONTRACT PACKAGE A: Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses

Construction of Jhuddo Bypass (7 kms)

(20.0kms)

SCHEDULE OF DAY WORK RATES

I- LABOUR
ITEM RATE AMOUNT
DESCRIPTION UNIT NOMINAL QUANTITY
No. (PKR) (PKR)
D 101 |Labour Hr 90
D 102 |LTV Driver Hr 10
D 103 |HTV Driver Hr 10

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour (Carried forward to Summary)




SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses (20.0kms)

Construction of Jhuddo Bypass (7 kms)
SCHEDULE OF DAY WORK

I MATERIAL

ITEM Nominal Rate AMOUNT

No. ITEM DESCRIPTION UNIT QUANTITY (Rs) (PKR)
D 201 |Earth fill of suitable quality Cum 30
D 202 |Sand for filling Cum 9
D 203 |Granular Sub base Cum 9
D 204 |Aggregate base Cum 9
D 205 |Asphalt Base Course Cum

Cum

D 206 |Asphalt wearing course

D 207 |Bitumen Grade 60/70 Ton 1.50
D 208 [Bitumen Grade 80/100 Ton 1.40
D 209 |Cement (SR) in bags M: Ton !
D 210 |Cement,ordinary Portland or equivalent in bags M: Ton L
D 211 |Fine aggregate for concrete Cum 20
D 212 |Coarse aggregates for contrete Cum 19
D 213 |Lean Concrete Cum 9
D 214 [Concrete Class B Cum 9
D 215 |Grade 60 reinforcing bar M:Ton 2
D216 [Traffic Sign,barricade etc Each 9
Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)




SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas
CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses
(20.0kms)

Construction of Jhuddo Bypass (7 kms)
SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit | Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 301 |Buildozer, 200 HP Hr. 2
D 302 [Motor Grader, 140 HP Hr. 2
D 303 [Vibrator Roller, 10-12 Ton Hr. 2
D 304 |[Pneumatic Roller, 18-21 Ton Hr. 2
D 305 [Tandem Roller, 8-21Ton Hr. 2
D 306 [Wheel Loader, 2.5 Cum Hr. 2
D 307 [Plate Compactor, Il HP (230 KG) Hr. 2
D 308 [Dump Truck, 18 Ton Hr. 2
D 309 [Dump Truck, 10 Ton Hr. 2
D 310 |Excavator, 105 HP Hr. 2
D 311 [Water Tanker, 10,000 Itr Hr. 6
D312 Aggregate Crushing & Screeening plant, 45 Hr. 9
Ton/hr
D 313 |Asphalt Plant, 120 Ton/hr Hr. 2
D 314 |Asphalt Distributor, 3,000 Ltr Hr. 2
D 315 [Asphalt paver, 145 HP (3-6 m wide) Hr. 2
D 316 |[Concrete batching Plant (30 cum/hr) Hr. 2
D 317 |Wheel Tractor, 80 HP Hr. 2
D 318 |Concrete transit mixer, 6 Cum Hr. 2
D 319 |Concrete Vibrator, 5 HP Hr. 2




SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing

Roads in Districts Tharparkar and Mirpurkhas

CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses

(20.0kms)
Construction of Jhuddo Bypass (7 kms)
SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit | Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 320 [Road Marking Machine, heavy Duty Hr. 2
D 321 |Concrete Mixer Hr. 2
D 322 |Air Compressor, 300 CFM Hr. 2
D 323 |Pneumatic Jack Hammer Hr. 2
D 324 |Crane 25 Ton Hr. 2
D 325 ([Water Pump, 4" delivery Hr. 2
D 326 |[Concrete Pump Hr. 2
D 327 [Tractor Trolly Hr. 2
D 328 {1000 - 1300 cc Car Hr. 2
D 329 [Single Cabin Hr. 2
D 330 |Double Cabin Hr. 2

Total for Day work: CONSTRUCTION PLANT
(Carried forward to Day work Summary)




SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of

Existing Roads in Districts Tharparkar and Mirpurkhas

CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad

Bypasses (20.0kms)
Construction of Jhuddo Bypass (7 kms)

SUMMARY (DAY WORK)

BILL NO

ITEM DESCRIPTION AMOUNT (PKR)

Day Work Labour

Day Work Materials

Day Work Construction Plant

Total for Day Work (Carried Forward to BOQ Summary) :




