SCA Bidding Documents

Appendix-D to Bid
Contract Package-C

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas

Contract Package C: Reconstruction of Islamkot - Nagarparkar road upto Thar Coal Block -I
(10.0kms),ADP SCHEME 2235/2016-17

SCHEDULE OF DAY WORK RATES

I- LABOUR
ITEM RATE AMOUNT
DESCRIPTION UNIT NOMINAL QUANTITY
No. (PKR) (PKR)
D 101 |Labour Hr 120
D 102 |LTV Driver Hr 15
D 103 |HTV Driver Hr 15

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour (Carried forward to Summary)
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SCA Bidding Documents
Contract Package-C

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Package C: Reconstruction of Islamkot - Nagarparkar road upto Thar Coal Block -I

(10.0kms),ADP SCHEME 2235/2016-17

SCHEDULE OF DAY WORK

I MATERIAL
ITEM Nominal Rate AMOUNT
No. ITEM DESCRIPTION UNIT QUANTITY (Rs) (PKR)
D 201 |Earth fill of suitable quality Cum 46
D 202 |Sand for filling Cum 15
D 203 |Granular Sub base Cum 14
D 204 |Aggregate base Cum 14
D 205 |Asphalt Base Course Cum S
Cum 5
D 206 |Asphalt wearing course
D 207 |Bitumen Grade 60/70 Ton 2
D 208 [Bitumen Grade 80/100 Ton 2
D 209 |Cement (SR) in bags M: Ton 3
D 210 |Cement,ordinary Portland or equivalent in bags M: Ton 8
D 211 |Fine aggregate for concrete Cum 23
D 212 |Coarse aggregates for contrete Cum 23
D 213 |Lean Concrete Cum 12
D 214 |Concrete Class B Cum 12
D 215 |Grade 60 reinforcing bar M:Ton 2
D216 |Traffic Sign,barricade etc Each 12
Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)
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SCA Bidding Documents Appendix-D to Bid
Contract Package-C

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of
Existing Roads in Districts Tharparkar and Mirpurkhas

Contract Package C: Reconstruction of Islamkot - Nagarparkar road upto Thar Coal Block -
| (10.0kms),ADP SCHEME 2235/2016-17

SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit gﬁ;nr::?; g\?asti A?F]Q?)nt
D 301 |Buildozer, 200 HP Hr. 3
D 302 |Motor Grader, 140 HP Hr. 3
D 303 |Vibrator Roller, 10-12 Ton Hr. 3
D 304 |Pneumatic Roller, 18-21 Ton Hr. 3
D 305 |Tandem Roller, 8-21Ton Hr. 3
D 306 |Wheel Loader, 2.5 Cum Hr. 3
D 307 [Plate Compactor, Il HP (230 KG) Hr. 3
D 308 [Dump Truck, 18 Ton Hr. 3
D 309 [Dump Truck, 10 Ton Hr. 3
D 310 [Excavator, 105 HP Hr. 3
D 311 |Water Tanker, 10,000 Itr Hr. 9
D 312 Aggregate Crushing & Screeening plant, 45 Hr. 3

Ton/hr
D 313 [Asphalt Plant, 120 Ton/hr Hr. 3
D 314 |Asphalt Distributor, 3,000 Ltr Hr. 3
D 315 [Asphalt paver, 145 HP (3-6 m wide) Hr. 3
D 316 [Concrete batching Plant (30 cum/hr) Hr. 3
D 317 |Wheel Tractor, 80 HP Hr. 3
D 318 |Concrete transit mixer, 6 Cum Hr. 3
D 319 |Concrete Vibrator, 5 HP Hr. 3
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SCA Bidding Documents
Contract Package-C

Appendix-D to Bid

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of
Existing Roads in Districts Tharparkar and Mirpurkhas

SINDH COAL AUTHORITY

Contract Package C: Reconstruction of Islamkot - Nagarparkar road upto Thar Coal Block -

| (10.0kms),ADP SCHEME 2235/2016-17

SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit gﬁ;nr::?; g\?asti A?F]Q?)m
D 320 [Road Marking Machine, heavy Duty Hr. 3
D 321 |Concrete Mixer Hr. 3
D 322 |Air Compressor, 300 CFM Hr. 3
D 323 |Pneumatic Jack Hammer Hr. 3
D 324 ([Crane 25 Ton Hr. 3
D 325 [Water Pump, 4" delivery Hr. 3
D 326 [Concrete Pump Hr. 3
D 327 [Tractor Trolly Hr. 3
D 328 (1000 - 1300 cc Car Hr. 3
D 329 [Single Cabin Hr. 3
D 330 |Double Cabin Hr. 3

Total for Day work: CONSTRUCTION PLANT

(Carried forward to Day work Summary)
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SCA Bidding Documents Appendix-D to Bid
Contract Package-C

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of
Existing Roads in Districts Tharparkar and Mirpurkhas

Contract Package C: Reconstruction of Islamkot - Nagarparkar road upto Thar Coal
Block -1 (10.0kms),ADP SCHEME 2235/2016-17

SUMMARY (DAY WORK)

BILL NO ITEM DESCRIPTION AMOUNT (PKR)

| Day Work Labour

Il Day Work Materials

1} Day Work Construction Plant

Total for Day Work (Carried Forward to BOQ Summary) :

3-19




