SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing

Roads in Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation
Thario Halipoto to Jeandro Dars Road near villages Senhri Dars due to dump area of mining (5km)- ADP

SCHEME 2232/2016-17
SUMMARY (DAY WORK)

BILL NO

ITEM DESCRIPTION

AMOUNT (PKR)

Day Work Labour

Day Work Materials

Day Work Construction Plant

Total for Day Work (Carried Forward to BOQ Summary) :

3-47



SCA Bidding Documents

Appendix-D to Bid
Contract Package - B

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation

Thario Halipoto to Jeandro Dars Road near villages Senhri Dars due to dump area of mining (5km)- ADP
SCHEME 2232/2016-17

SCHEDULE OF DAY WORK RATES

- LABOUR
ITEM RATE AMOUNT
DESCRIPTION unit | NOMINAL
No. QUANTITY (PKR) (PKR)
D 101 [Labour Hr 10
D 102 |LTV Driver Hr 2
D 103 |HTV Driver Hr 5

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour (Carried forward to Summary)
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SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation

Thario Halipoto to Jeandro Dars Road near villages Senhri Dars due to dump area of mining (5km)- ADP SCHEME
2232/2016-17

SCHEDULE OF DAY WORK

I MATERIAL
ITEM Nominal Rate AMOUNT
No. ITEM DESCRIPTION UNIT QUANTITY (Rs) (PKR)
D 201 |Earth fill of suitable quality Cum 5
D 202 |Sand for filling Cum 2
D 203 |Granular Sub base Cum 1
D 204 |Aggregate base Cum 1
D 205 |Asphalt Base Course Cum
D 206 |Asphalt wearing course cum !
D 207 |Bitumen Grade 60/70 Ton 0.4
D 208 [Bitumen Grade 80/100 Ton 04
D 209 |Cement (SR) in bags M: Ton !
D 210 |Cement,ordinary Portland or equivalent in bags M: Ton L
D 211 |Fine aggregate for concrete Cum !
D 212 |Coarse aggregates for contrete Cum 1
D 213 |Lean Concrete Cum 15
D 214 |Concrete Class B Cum 13
D 215 |Grade 60 reinforcing bar M:Ton 0.5
D216 [Traffic Sign,barricade etc Each 1
Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)
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SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing

Roads in Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation

Thario Halipoto to Jeandro Dars Road near villages Senhri Dars due to dump area of mining (5km)- ADP

SCHEME 2232/2016-17
SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 301 |(Buildozer, 200 HP Hr. 1
D 302 |Motor Grader, 140 HP Hr. 1
D 303 |Vibrator Roller, 10-12 Ton Hr. 1
D 304 |Pneumatic Roller, 18-21 Ton Hr. 1
D 305 |[Tandem Roller, 8-21Ton Hr. 1
D 306 |Wheel Loader, 2.5 Cum Hr. 1
D 307 [Plate Compactor, Il HP (230 KG) Hr. 1
D 308 [Dump Truck, 18 Ton Hr. 1
D 309 [Dump Truck, 10 Ton Hr. 1
D 310 [Excavator, 105 HP Hr. 1
D 311 |Water Tanker, 10,000 Itr Hr. 2
D 312 Aggregate Crushing & Screeening plant, 45 Hr. 1
Ton/hr
D 313 |Asphalt Plant, 120 Ton/hr Hr. 1
D 314 |Asphalt Distributor, 3,000 Ltr Hr. 1
D 315 |Asphalt paver, 145 HP (3-6 m wide) Hr. 1
D 316 [Concrete batching Plant (30 cum/hr) Hr. 1
D 317 [Wheel Tractor, 80 HP Hr. 1
D 318 [Concrete transit mixer, 6 Cum Hr. 1
D 319 [Concrete Vibrator, 5 HP Hr. 1
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation

Thario Halipoto to Jeandro Dars Road near villages Senhri Dars due to dump area of mining (5km)- ADP
SCHEME 2232/2016-17

SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 320 [Road Marking Machine, heavy Duty Hr. 1
D 321 ([Concrete Mixer Hr. 1
D 322 |Air Compressor, 300 CFM Hr. 1
D 323 [Pneumatic Jack Hammer Hr. 1
D 324 (Crane 25 Ton Hr. 1
D 325 ([Water Pump, 4" delivery Hr. 1
D 326 |Concrete Pump Hr. 1
D 327 [Tractor Trolly Hr. 1
D 328 1000 - 1300 cc Car Hr. 1
D 329 |[Single Cabin Hr. 1
D 330 ([Double Cabin Hr. 1
Total for Day work: CONSTRUCTION PLANT
(Carried forward to Day work Summary)
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