
ITEM RATE AMOUNT 

No. (PKR) (PKR)

D 101 Labour Hr 460 

D 102 LTV Driver Hr 45 

D 103 HTV Driver Hr 45 

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour  (Carried forward to Summary)

SINDH COAL AUTHORITY

SCHEDULE OF DAY WORK RATES

DESCRIPTION  NOMINAL QUANTITYUNIT

I- LABOUR

Contract Package  A. Construction of road from Mithi Intersection to Naukot (up to ADB Project 
End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing 
Roads in Districts Tharparkar and Mirpurkhas



II MATERIAL

ITEM AMOUNT

No. (PKR)

D 201 Earth fill of suitable quality Cum 183 

D 202 Cum 45 

D 203 Granular Sub base Cum 45 

D 204 Aggregate base Cum 45 

D 205 Asphalt Base Course Cum 18  

D 206 Asphalt wearing course
Cum 18  

D 207 Bitumen Grade 60/70
Ton 9  

D 208 Bitumen Grade 80/100 Ton 9  

D 209 Cement (SR) in bags M: Ton 9  

D 210 Cement,ordinary Portland or equivalent in bags M: Ton 9  

D 211 Fine aggregate for concrete Cum 91  

D 212 Coarse aggregates for contrete Cum 91  

D 213 Lean Concrete Cum 45  

D 214 Concrete Class B Cum 45  

D 215 Grade 60 reinforcing bar M:Ton 10  

D216 Traffic Sign,barricade etc Each 45  

Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in Districts 
Tharparkar and Mirpurkhas

Contract Package  A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End 
Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

Sand for filling

SINDH COAL AUTHORITY

ITEM DESCRIPTION UNIT
  Nominal 
QUANTITY

Rate 
(Rs)



D 301 Buildozer, 200 HP Hr. 9 

D 302 Motor Grader, 140 HP Hr. 9 

D 303 Vibrator Roller, 10-12 Ton Hr. 9 

D 304 Pneumatic Roller, 18-21 Ton Hr. 9 

D 305 Tandem Roller, 8-21Ton Hr. 9 

D 306 Wheel Loader, 2.5 Cum Hr. 9 

D 307 Plate Compactor, II HP (230 KG) Hr. 9 

D 308 Dump Truck, 18 Ton Hr. 9 

D 309 Dump Truck, 10 Ton Hr. 9 

D 310 Excavator, 105 HP Hr. 9 

D 311 Water Tanker, 10,000 ltr Hr. 37 

D 312
Aggregate Crushing & Screeening plant, 45 
Ton/hr

Hr. 9 

D 313 Asphalt Plant, 120 Ton/hr Hr. 9 

D 314 Asphalt Distributor, 3,000 Ltr Hr. 9 

D 315 Asphalt paver, 145 HP (3-6 m wide) Hr. 9 

D 316 Concrete batching Plant (30 cum/hr) Hr. 9 

D 317 Wheel Tractor, 80 HP Hr. 9 

D 318 Concrete transit mixer, 6 Cum Hr. 9 

D 319 Concrete Vibrator, 5 HP Hr. 9 

Item No. Description Unit Nominal 
Quantity

Rate
(Rs.)

Amount
(Rs.)

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

Contract Package  A. Construction of road from Mithi Intersection to Naukot (up to ADB 
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT



Item No. Description Unit Nominal 
Quantity

Rate
(Rs.)

Amount
(Rs.)

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

Contract Package  A. Construction of road from Mithi Intersection to Naukot (up to ADB 
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

D 320 Road Marking Machine, heavy Duty Hr. 9 

D 321 Concrete Mixer Hr. 9 

D 322 Air Compressor, 300 CFM Hr. 9 

D 323 Pneumatic Jack Hammer Hr. 9 

D 324 Crane 25 Ton Hr. 9 

D 325 Water Pump, 4" delivery Hr. 9 

D 326 Concrete Pump Hr. 9 

D 327 Tractor Trolly Hr. 9 

D 328 1000 - 1300 cc Car Hr. 9 

D 329 Single Cabin Hr. 9 

D 330 Double Cabin Hr. 9 

Total for Day work: CONSTRUCTION PLANT       
  (Carried forward to Day work Summary)                             



AMOUNT (PKR)BILL NO

I

II

Day Work Labour

Day Work Materials

ITEM DESCRIPTION

 - 

Total for Day Work (Carried Forward to BOQ Summary) :

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing 

Roads in Districts Tharparkar and Mirpurkhas

Contract Package  A. Construction of road from Mithi Intersection to Naukot (up to ADB 
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SUMMARY (DAY WORK)

Day Work Construction PlantIII


