
SCA Bidding Documents Appendix-D to Bid
Contract Package - B

Contract Package B 

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 

Districts Tharparkar and Mirpurkhas

SUMMARY (DAY WORK)

Construction of Road from Islamkot Upto Senghario Road near Thar Coal Block V  (6km) 

ADP SCHEME 2230/2016-17

AMOUNT (PKR)BILL NO

I

ITEM DESCRIPTION

Total for Day Work (Carried Forward to BOQ Summary) :

II

Day Work Labour

Day Work Materials

III Day Work Construction Plant
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ITEM RATE AMOUNT 

No. (PKR) (PKR)

D 101 Labour Hr 20 

D 102 LTV Driver Hr 2 

D 103 HTV Driver Hr 2 

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour  (Carried forward to Summary)

ADP SCHEME 2230/2016-17
Construction of Road from Islamkot Upto Senghario Road near Thar Coal Block V  (6km) 

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK RATES

Contract Package B 

DESCRIPTION UNIT

I- LABOUR

 NOMINAL 
QUANTITY
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II MATERIAL

ITEM AMOUNT

No. (PKR)

D 201 Earth fill of suitable quality Cum 5 

D 202 Cum 2 

D 203 Granular Sub base Cum 1 

D 204 Aggregate base Cum 1 

D 205 Asphalt Base Course Cum 1 

D 206 Asphalt wearing course
Cum 1 

D 207 Bitumen Grade 60/70
Ton 0.75 

D 208 Bitumen Grade 80/100 Ton
0.75 

D 209 Cement (SR) in bags M: Ton
1 

D 210 Cement,ordinary Portland or equivalent in bags M: Ton
1 

D 211 Fine aggregate for concrete Cum
1 

D 212 Coarse aggregates for contrete Cum 1 

D 213 Lean Concrete Cum 2 

D 214 Concrete Class B Cum
1.5 

D 215 Grade 60 reinforcing bar M:Ton 1 

D216 Traffic Sign,barricade etc Each
1 

Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)

  Nominal 
QUANTITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in Districts 
Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK

Sand for filling

Construction of Road from Islamkot Upto Senghario Road near Thar Coal Block V  (6km) 

ADP SCHEME 2230/2016-17

SINDH COAL AUTHORITY

ITEM DESCRIPTION UNIT
Rate 
(Rs)

Contract Package B 
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D 301 Buildozer, 200 HP Hr. 1 

D 302 Motor Grader, 140 HP Hr. 1 

D 303 Vibrator Roller, 10-12 Ton Hr. 1 

D 304 Pneumatic Roller, 18-21 Ton Hr. 1 

D 305 Tandem Roller, 8-21Ton Hr. 1 

D 306 Wheel Loader, 2.5 Cum Hr. 1 

D 307 Plate Compactor, II HP (230 KG) Hr. 1 

D 308 Dump Truck, 18 Ton Hr. 1 

D 309 Dump Truck, 10 Ton Hr. 1 

D 310 Excavator, 105 HP Hr. 1 

D 311 Water Tanker, 10,000 ltr Hr. 8 

D 312
Aggregate Crushing & Screeening plant, 45 
Ton/hr

Hr. 1 

D 313 Asphalt Plant, 120 Ton/hr Hr. 1 

D 314 Asphalt Distributor, 3,000 Ltr Hr. 1 

D 315 Asphalt paver, 145 HP (3-6 m wide) Hr. 1 

D 316 Concrete batching Plant (30 cum/hr) Hr. 1 

D 317 Wheel Tractor, 80 HP Hr. 1 

D 318 Concrete transit mixer, 6 Cum Hr. 1 

D 319 Concrete Vibrator, 5 HP Hr. 1 

SINDH COAL AUTHORITY

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

Item No. Description Unit

Contract Package B 

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

Construction of Road from Islamkot Upto Senghario Road near Thar Coal Block V  (6km) 
ADP SCHEME 2230/2016-17

Rate
(Rs.)

Amount
(Rs.)

Nominal 
Quantity
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Contract Package - B

SINDH COAL AUTHORITY

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

Item No. Description Unit

Contract Package B 

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

Construction of Road from Islamkot Upto Senghario Road near Thar Coal Block V  (6km) 
ADP SCHEME 2230/2016-17

Rate
(Rs.)

Amount
(Rs.)

Nominal 
Quantity

D 320 Road Marking Machine, heavy Duty Hr. 1 

D 321 Concrete Mixer Hr. 1 

D 322 Air Compressor, 300 CFM Hr. 1 

D 323 Pneumatic Jack Hammer Hr. 1 

D 324 Crane 25 Ton Hr. 1 

D 325 Water Pump, 4" delivery Hr. 1 

D 326 Concrete Pump Hr. 1 

D 327 Tractor Trolly Hr. 1 

D 328 1000 - 1300 cc Car Hr. 1 

D 329 Single Cabin Hr. 1 

D 330 Double Cabin Hr. 1 

Total for Day work: CONSTRUCTION PLANT       
  (Carried forward to Day work Summary)                     
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