
SCA Bidding Documents Appendix-D to Bid
Contract Package - B

Day Work Materials

Day Work Labour

Total for Day Work (Carried Forward to BOQ Summary) :

III

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads 
in Districts Tharparkar and Mirpurkhas

SUMMARY (DAY WORK)

ITEM DESCRIPTION

Day Work Construction Plant

I

Contract Pakage B: Construction of  Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond 
(12km)- ADP 2232/2016-17

AMOUNT (PKR)BILL NO

II
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

ITEM RATE AMOUNT 

No. (PKR) (PKR)

D 101 Labour Hr 35 

D 102 LTV Driver Hr 15 

D 103 HTV Driver Hr 15 

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour  (Carried forward to Summary)

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads 
in Districts Tharparkar and Mirpurkhas

 NOMINAL 
QUANTITY

DESCRIPTION

SINDH COAL AUTHORITY

SCHEDULE OF DAY WORK RATES

UNIT

Contract Pakage B: Construction of  Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond (12km)- 
ADP 2232/2016-17

I- LABOUR
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

II MATERIAL

ITEM AMOUNT

No. (PKR)

D 201 Earth fill of suitable quality
Cum 45 

D 202 Cum 6 

D 203 Granular Sub base
Cum 6 

D 204 Aggregate base
Cum 7 

2.3 CM  - 

D 205 Asphalt Base Course
Cum 2  

D 206 Asphalt wearing course
Cum 2  

D 207 Bitumen Grade 60/70
Ton 0.75  

D 208 Bitumen Grade 80/100 Ton 0.75  

D 209 Cement (SR) in bags M: Ton 1  

D 210 Cement,ordinary Portland or equivalent in bags M: Ton 1  

D 211 Fine aggregate for concrete Cum 8  

D 212 Coarse aggregates for contrete Cum 8  

D 213 Lean Concrete Cum 6  

D 214 Concrete Class B Cum 6  

D 215 Grade 60 reinforcing bar M:Ton 0.75  

D216 Traffic Sign,barricade etc Each 6  

Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)

  Nominal 
QUANTITY

Contract Pakage B : Construction of  Bypass for relocation

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in Districts 
Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK

Sand for filling

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond (12km)- ADP 
2232/2016-17

Asphalt Base Course Plant Mix (Class "B") 

SINDH COAL AUTHORITY

ITEM DESCRIPTION UNIT
Rate 
(Rs)
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SCA Bidding Documents Appendix-D to Bid

Contract Package - B

D 301 Buildozer, 200 HP Hr. 1 

D 302 Motor Grader, 140 HP Hr. 1 

D 303 Vibrator Roller, 10-12 Ton Hr. 1 

D 304 Pneumatic Roller, 18-21 Ton Hr. 1 

D 305 Tandem Roller, 8-21Ton Hr. 1 

D 306 Wheel Loader, 2.5 Cum Hr. 1 

D 307 Plate Compactor, II HP (230 KG) Hr. 1 

D 308 Dump Truck, 18 Ton Hr. 1 

D 309 Dump Truck, 10 Ton Hr. 1 

D 310 Excavator, 105 HP Hr. 1 

D 311 Water Tanker, 10,000 ltr Hr. 10 

D 312
Aggregate Crushing & Screeening plant, 45 
Ton/hr

Hr. 1 

D 313 Asphalt Plant, 120 Ton/hr Hr. 1 

D 314 Asphalt Distributor, 3,000 Ltr Hr. 1 

D 315 Asphalt paver, 145 HP (3-6 m wide) Hr. 1 

D 316 Concrete batching Plant (30 cum/hr) Hr. 1 

D 317 Wheel Tractor, 80 HP Hr. 1 

D 318 Concrete transit mixer, 6 Cum Hr. 1 

D 319 Concrete Vibrator, 5 HP Hr. 1 

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

Item No. Description Unit Rate
(Rs.)

Amount
(Rs.)

Nominal 
Quantity

Contract Pakage B : Construction of  Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond 
(12km)- ADP 2232/2016-17
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SCA Bidding Documents Appendix-D to Bid

Contract Package - B

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

Item No. Description Unit Rate
(Rs.)

Amount
(Rs.)

Nominal 
Quantity

Contract Pakage B : Construction of  Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond 
(12km)- ADP 2232/2016-17

D 320 Road Marking Machine, heavy Duty Hr. 1 

D 321 Concrete Mixer Hr. 1 

D 322 Air Compressor, 300 CFM Hr. 1 

D 323 Pneumatic Jack Hammer Hr. 1 

D 324 Crane 25 Ton Hr. 1 

D 325 Water Pump, 4" delivery Hr. 1 

D 326 Concrete Pump Hr. 1 

D 327 Tractor Trolly Hr. 1 

D 328 1000 - 1300 cc Car Hr. 1 

D 329 Single Cabin Hr. 1 

D 330 Double Cabin Hr. 1 

Total for Day work: CONSTRUCTION PLANT       
  (Carried forward to Day work Summary)                     
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