SCA Bidding Documents
Contract Package-A

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing

Roads in Districts Tharparkar and Mirpurkhas

Contract Package IA. Construction of road from Mithi Intersection to Naukot (up to ADB Project
End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

BILL OF QUANTITIES

BILL No. DESCRIPTION AMOUNT (PKR)
1 Earthworks
2 Sub base and Base Courses
3 Surface Courses
4 Culverts
5 Drainage And Protection Works
6 Ancillary Works
7 Engineer's Facilities 24,135,000
A Total
B Day work
C Bid Price (A+b) Carried Forward to form of Bid
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SCA Bidding Documents
Contract Package - A

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads
in Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End

Point) (42.0kms), ADP SCHEME NO: 2233/2016-17

BILL OF QUANTITIES

Bill 1 - EARTHWORKS

Sr Spec RATE AMOUNT
ITEM DESCRIPTION UNIT | QUANTITY
No. Ref (PKR) (PKR)
11 101 (Clearing and Grubbing SM | 355,887
1.2 104 |Compaction of Natural Ground SM | 354,564
1.3 |106a &|Excavate unsuitable/ surplus Common Material CM | 880,607
106 (c)
1.4 108a |Formation of Embankment From Road Way
Excavation in Common Material CM 117,312
15 108c |Formation of Embankment From Borrow
Excavation in Common Material CM | 360,600
1.6 109a |Subgrade preparation in Earth Cut SM | 507,150

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :
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SCA Bidding Documents Appendix-D to Bid
Contract Package - A

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas
Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End
Point) (42.0kms), ADP SCHEME NO: 2233/2016-17
BILL OF QUANTITIES

Bill 2 - SUBBASE AND BASE COURSES

Sr Spec RATE AMOUNT
ITEM DESCRIPTION UNIT [ QUANTITY
No. | Ref (PKR) (PKR)
21 201 |Granular Subbase CM 93,193
2.2 202 |Aggregate Base (Grading A) CM | 160,877
2.3 | 203b |Asphalt Base Course Plant Mix (Class "B") CM 26,494
2.4 | 209a |Breaking of Existing Road Pavement CM 15,384
2.5 | 209b |Scarification of Existing Road pavement SM | 254,100
2.6 | SS-3 |Removal and reuse of existing water bound
macadam and bringing it to the require
specification CcM | 15,384
TOTAL FOR BILL 2 CARRIED FORWARD TO SUMMARY :
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SCA Bidding Documents

Contract Package - A

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads
in Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End

Point) (42.0kms), ADP SCHEME NO: 2233/2016-17

BILL OF QUANTITIES

Bill 3 - SURFACE COURSES

Sr Spec RATE AMOUNT
ITEM DESCRIPTION UNIT| QUANTITY

No. Ref (PKR) (PKR)

3.1 302 |Bituminous Prime Coat (MC-70) SM | 334,636

3.2 303 |Bituminous Tack Coat (Emulsified Asphalt) SM | 327,715

3.3 304c |Triple Surface Treatment SM 184,800

3.4 305b [Asphalt Concrete for Wearing Course Class-B CM 16,277

TOTAL FOR BILL 3 CARRIED FORWARD TO SUMMARY :
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SCA Bidding Documents

Contract Package - A

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas
Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End
Point) (42.0kms), ADP SCHEME NO: 2233/2016-17

BILL OF QUANTITIES

Bill 4 - CULVERTS
Sr. Spec RATE AMOUNT
No. Ref ITEM DESCRIPTION UNIT| QUANTITY (PKR) (PKR)
4.1 107a [Structural excavation in common material CM 342
4.2 401f [Lean Concrete CM 245
4.3 401a (Concrete Class A2 in culvert, appron, wing wall etc | CM 332
4.4 404b [Reinforcement steel as per AASHTO M31 grade 60 | TON 33
4.5 107b |Granular back filling CM 2002
4.6 410 Brick masonary CM 3,188
4.7 412a |[Stone masonary dressed coursed with mortar CM 92
4.8 509d |Grouted Rip rap Class A CM 561
4.9 SP-2 [Plaster work SM 2,117
4.10 510 ([Dismantling of structure and obstructions CM 561
411 509b [Rip Rap Class B CM 918

TOTAL FOR BILL 4 CARRIED FORWARD TO SUMMARY :
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SCA Bidding Documents Appendix-D to Bid
Contract Package - A

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End
Point) (42.0kms), ADP SCHEME NO: 2233/2016-17
BILL OF QUANTITIES

Bill 5 - DRAINAGE AND PROTECTION WORKS

Sr | Spec RATE AMOUNT
ITEM DESCRIPTION UNIT | QUANTITY

No. | Ref (PKR) (PKR)

5.1 |511b |Grouted stone Pitching (20cm thick) SM 2,570

5.2 | 509h [Filter Layer of Granular Material CM 386

5.3 |509d [Grouted Rip Rap Class "A" CM 12,852

5.4 | 401b |Concrete Class "B" CM 11,567

Utility Crossing Ducts and Inspection Chambers

5.6 | 107a [Structural Excavation in Common Material CM 80

5.7 | 107e [Common backfilling CM 42

5.8 | 401a [Concrete Class A3

i) Underground CM 11
5.9 [401g |Precase Concrete Class "A3" CM 1
5.10 | 404b |Reinforcement as per AASHTO M 31 grade 60 Ton 2
5.11 | 404h |Reinforcement ( Structural Shapes) as per ASTM-A36 Ton 0.20

5.12 | 501a |Reinforced Concrete Pipe AASHTO M 170 Class Il dia

310mm M 32
5.13 | 401b |Concrete Class "B" CM 9
5.14 | 401f |Lean Concrete CM 2

TOTAL FOR BILL 5 CARRIED FORWARD TO SUMMARY :




SCA Bidding Documents Appendix-D to Bic
Contract Package - A

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project
End Point) (42.0kms), ADP SCHEME NO: 2233/2016-17

BILL OF QUANTITIES

Bill 6 - ANCILLARY WORKS

Sr Spec RATE AMOUNT
ITEM DESCRIPTION UNIT| QUANTITY
No. | Ref (PKR) (PKR)
6.1 605a |Concrete Beam Guard Ralil M 6,041
6.2 605c [Concrete Post for Guard Rail and Guard Rail Each 1,425
End Pieces
6.3 607a |Traffic Road Signs Category 1, size 900mm Each 90
6.4 607b |Traffic Road Signs Category 2, size 900mm Each 110
6.5 607c |Traffic Road Signs Category 3 (a) Each 130
6.6 607d |Traffic Road Signs Category 3 (b) Each 40
6.7 607e |Traffic Road Signs Category 3 (c) SM 24

6.8 608h |Pavement marking in reflective TP paint for Line
of 15 cm width M 24,000

6.9 608i |Pavement marking in reflective TP paint for Line
of 20 cm width M 84000

6.10 | 609d [Reflectorized pavement Studs (raised profile type
double) Each 6450

6.11 | 610c |Kilometer Post Each 43

* Furnishing and Planting of trees including

6.12 | 612a maintenance period of 1.5 - 2 years Each 8,402

TOTAL FOR BILL 6 CARRIED FORWARD TO SUMMARY :

* All the sapling shall be either of i) Neem ii) Gul muhr iii) Tali iv) Sirus or as directed by the Engineer . The trees /
sapling shall be of minimum 1.5m height at the time of planting and maintain for 1.5 - 2 years
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SCA Bidding Documents
Contract Package - A

Appendix-D to Bid

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in

Districts Tharparkar and Mirpurkhas

CONTRACT PACKAGE I:

Contract Package | A: Construction of road from Mithi Intersection to Naukot (up to ADB Project End
Point) (42.0kms) , ADP SCHEME 2233/2016-17

BILL OF QUANTITIES

Bill 7 - Engineer's Facilities

Sr Spec RATE AMOUNT
No. Ref ITEM DESCRIPTION UNIT | QUANTITY (PKR) (PKR)
7.1 SS-9.2.1(a) |Provide Resident engineer's Office (Rental) PS 27 65000 1,755,000
7.2 SS-9.2.1(b) Proylde elqur_nent and furniture for Resident Not Payable
Engineer's Office
7.3 SS-£.2.1(c) [Maintain Resident Engineer's Office PS 27 55,000 1,485,000
7.4 SS-9.2.2(a) [Provide Residental Engineer;s Housing (Rental) PS 27 75000 2,025,000
7.5 SS-9.2.2(b) Proylde elqulpme.nt and furnutre for Resident Not Payable
Engineer's Housing
7.6 SS-9.2.2(c) |Maintain Resident Engineer's Housing PS 27 65.000 1,755,000
7.7 SS-9.2.3(a) |Provide Engineer's Base Laboratory (Rental)
PS 27 60,000
1,620,000
7.8 SS-9.2.3(b) [Provide Equipment and furniture For Engineer's Not Payable
7.9 SS-9.2.3(¢c) |Maintain Engineer's Base Laboratory PS 27 55,000 1,485,000
7.10 | SS-9.2.4(a) [Provide Engineer's Vehicle
1. Fortunure or Equivalent, NO 1
2. Honda Civic, NO 1 Not Pavable
3.Toyota Corolla (GLI) CNG or equivalent, NO 1 y
4.Toyota Corolla (GLI) CNG or equivalent, NO 1
5.Toyota Corolla (XLI) CNG or equivalent, NO 3
7.11 | SS-9.2.4(b) [Maintenace of Engineer's Vehicle
1. Fortunure or Equivalent, NO 1 PS 24 70000 1,680,000
2. Honda Civic, NO 1 PS 36 70000 2,520,000
3.Toyota Corolla (GLI) CNG or equivalent, NO 1 PS 24 70000 1,680,000
4.Toyota Corolla (GLI) CNG or equivalent, NO 1 PS 36 80000 2,880,000
5.Toyota Corolla (XLI) CNG or equivalent, NO 3 PS 75 70000 5,250,000
7.12 | SS-9.3.1(a) |Provide, equip and furnish Field Accormodation Not Payable
7.13 [SS-9.3.1(b) |Maintain Field Accommadation
Not Payable
7.14 |SS-9.3.2(a) [Provide equip and furnish Engineer's Field Not payable
Laboratory
7.15 [SS-9.3.2(b) |Maintain Engineer's Field Laboratory Not Payable
7.16 [SS-9.3.3(a) |Provide Vehicle For Engineer's field Staff Not Payable
7.17 [SS-9.3.3(b) |Maintain Vehicle for Engineer's field Staff Not Payable
7.18 [SS-9.3.4(a) |Provide Survey Equipment Not Payable
7.19 [SS-9.3.4(b) [Maintain Survey Equipment Not Payable
TOTAL FOR BILL 7 24,135,000
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