Roads in Districts Tharparkar and Mirpurkhas

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project
End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK RATES

I- LABOUR
ITEM RATE AMOUNT
DESCRIPTION UNIT NOMINAL QUANTITY
No. (PKR) (PKR)
D 101 |Labour Hr 460
D 102 |LTV Driver Hr 45
D 103 |HTV Driver Hr 45

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour (Carried forward to Summary)




SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in Districts
Tharnarkar and Mirniuirkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB Project End

Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

I MATERIAL
ITEM Nominal Rate AMOUNT
No. ITEM DESCRIPTION UNIT QUANTITY (Rs) (PKR)
D 201 |Earth fill of suitable quality Cum 183
D 202 |Sand for filling Cum 45
D 203 |Granular Sub base Cum 45
D 204 |Aggregate base Cum 45
D 205 |Asphalt Base Course Cum 18
D 206 |Asphalt wearing course cum 18
D 207 |Bitumen Grade 60/70 Ton 9
D 208 [Bitumen Grade 80/100 Ton 9
D 209 |Cement (SR) in bags M: Ton 9
D 210 |Cement,ordinary Portland or equivalent in bags M: Ton 9
D 211 |Fine aggregate for concrete Cum 91
D 212 |Coarse aggregates for contrete Cum 91
D 213 [Lean Concrete Cum 45
D 214 |Concrete Class B Cum 45
D 215 |Grade 60 reinforcing bar M:Ton 10
D216 [Traffic Sign,barricade etc Each 45
Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)




SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit | Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 301 |Buildozer, 200 HP Hr. 9
D 302 |Motor Grader, 140 HP Hr. 9
D 303 |Vibrator Roller, 10-12 Ton Hr. 9
D 304 |Pneumatic Roller, 18-21 Ton Hr. 9
D 305 |Tandem Roller, 8-21Ton Hr. 9
D 306 |Wheel Loader, 2.5 Cum Hr. 9
D 307 [Plate Compactor, Il HP (230 KG) Hr. 9
D 308 [Dump Truck, 18 Ton Hr. 9
D 309 [Dump Truck, 10 Ton Hr. 9
D 310 |Excavator, 105 HP Hr. 9
D 311 |Water Tanker, 10,000 Itr Hr. 37
D 312 Aggregate Crushing & Screeening plant, 45 Hr. 9
Ton/hr
D 313 |Asphalt Plant, 120 Ton/hr Hr. 9
D 314 |Asphalt Distributor, 3,000 Ltr Hr. 9
D 315 [Asphalt paver, 145 HP (3-6 m wide) Hr. 9
D 316 [Concrete batching Plant (30 cum/hr) Hr. 9
D 317 [Wheel Tractor, 80 HP Hr. 9
D 318 [Concrete transit mixer, 6 Cum Hr. 9
D 319 |[Concrete Vibrator, 5 HP Hr. 9




SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in

Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB

Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SCHEDULE OF DAY WORK

Il CONSTRUCTION PLANT

Item No. Description Unit | Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 320 [Road Marking Machine, heavy Duty Hr. 9
D 321 [Concrete Mixer Hr. 9
D 322 |Air Compressor, 300 CFM Hr. 9
D 323 [Pneumatic Jack Hammer Hr. 9
D 324 (Crane 25 Ton Hr. 9
D 325 ([Water Pump, 4" delivery Hr. 9
D 326 |Concrete Pump Hr. 9
D 327 [Tractor Trolly Hr. 9
D 328 {1000 - 1300 cc Car Hr. 9
D 329 [Single Cabin Hr. 9
D 330 [Double Cabin Hr. 9

Total for Day work: CONSTRUCTION PLANT
(Carried forward to Day work Summary)




SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas

Contract Package A. Construction of road from Mithi Intersection to Naukot (up to ADB
Project End Point) (42.0kms) , ADP SCHEME NO: 2233/2016-17

SUMMARY (DAY WORK)

BILL NO ITEM DESCRIPTION AMOUNT (PKR)

I Day Work Labour -

Il Day Work Materials

1 Day Work Construction Plant

Total for Day Work (Carried Forward to BOQ Summary) :




