SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads

in Districts Tharparkar and Mirpurkhas

Contract Pakage B: Rehabilitation / Reconstruction of Road from Rescue Station Thar Coal Block -II

to Thar Coal Block V (8.0km)
ADP SCHEME 2236/2016-17

SUMMARY (DAY WORK)

BILL NO

ITEM DESCRIPTION

AMOUNT (PKR)

Day Work Labour

Day Work Materials

Day Work Construction Plant

Total for Day Work (Carried Forward to BOQ Summary) :
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Pakage B: Rehabilitation / Reconstruction of Road from Rescue Station Thar Coal Block -1l to Thar

Coal Block V (8.0km)
ADP SCHEME 2236/2016-17

SCHEDULE OF DAY WORK RATES

I-LABOUR
r:;:i’t/l DESCRIPTION UNIT Q’\IL?AI\T\:"I\']I)?'I\_( ;T:;LE) AT;URI\)‘T
D 101 |Labour Hr 93
D 102 |LTV Driver Hr 9
D 103 |HTV Driver Hr 9

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour (Carried forward to Summary)
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SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas
Contract Pakage B: Rehabilitation / Reconstruction of Road from Rescue Station Thar Coal Block -l to
Thar Coal Block V  (8.0km)
ADP SCHEME 2236/2016-17

SCHEDULE OF DAY WORK

I MATERIAL

ITEM Nominal Rate AMOUNT

No. ITEM DESCRIPTION UNIT QUANTITY (Rs) (PKR)
D 201 |Earth fill of suitable quality Cum 35
D 202 |Sand for filling Cum 10
D 203 |Granular Sub base Cum 10
D 204 |Aggregate base Cum 9
D 205 |Asphalt Base Course Cum
Cum

D 206 |Asphalt wearing course

D 207 |Bitumen Grade 60/70 Ton 15
D 208 (Bitumen Grade 80/100 Ton Lo
D 209 [Cement (SR) in bags M: Ton 2
D 210 |Cement,ordinary Portland or equivalent in bags M: Ton 2

20 |Fine aggregate for concrete Cum 18

D 212 |Coarse aggregates for contrete Cum 18
D 213 [Lean Concrete Cum 10
D 214 |Concrete Class B Cum 10
D 215 |Grade 60 reinforcing bar M:Ton 2
D216 |Traffic Sign,barricade etc Each 10
Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas
Contract Pakage B: Rehabilitation / Reconstruction of Road from Rescue Station Thar Coal Block -
Il to Thar Coal Block V (8.0km)

ADP SCHEME 2236/2016-17
SCHEDULE OF DAY WORK

I CONSTRUCTION PLANT

Item No. Description Unit Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 301 |Buildozer, 200 HP Hr. 2
D 302 ([Motor Grader, 140 HP Hr. 2
D 303 [Vibrator Roller, 10-12 Ton Hr. 2
D 304 [Pneumatic Roller, 18-21 Ton Hr. 2
D 305 [Tandem Roller, 8-21Ton Hr. 2
D 306 [Wheel Loader, 2.5 Cum Hr. 2
D 307 [Plate Compactor, Il HP (230 KG) Hr. 2
D 308 [Dump Truck, 18 Ton Hr. 2
D 309 [Dump Truck, 10 Ton Hr. 2
D 310 [Excavator, 105 HP Hr. 2
D 311 ([water Tanker, 10,000 Itr Hr. 7
D 312 Aggregate Crushing & Screeening plant, 45 Hr. 5
Ton/hr
D 313 [Asphalt Plant, 120 Ton/hr Hr. 2
D 314 |Asphalt Distributor, 3,000 Ltr Hr. 2
D 315 [Asphalt paver, 145 HP (3-6 m wide) Hr. 2
D 316 [Concrete batching Plant (30 cum/hr) Hr. 2
D 317 |Wheel Tractor, 80 HP Hr. 2
D 318 |Concrete transit mixer, 6 Cum Hr. 2
D 319 |Concrete Vibrator, 5 HP Hr. 2
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

SINDH COAL AUTHORITY
Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing
Roads in Districts Tharparkar and Mirpurkhas
Contract Pakage B: Rehabilitation / Reconstruction of Road from Rescue Station Thar Coal Block -
Il to Thar Coal Block V (8.0km)

ADP SCHEME 2236/2016-17
SCHEDULE OF DAY WORK

I CONSTRUCTION PLANT

Item No. Description Unit Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 320 [Road Marking Machine, heavy Duty Hr. 2
D 321 [Concrete Mixer Hr. 2
D 322 [Air Compressor, 300 CFM Hr. 2
D 323 |Pneumatic Jack Hammer Hr. 2
D 324 ([Crane 25 Ton Hr. 2
D 325 ([Water Pump, 4" delivery Hr. 2
D 326 [Concrete Pump Hr. 2
D 327 [Tractor Trolly Hr. 2
D 328 |1000 - 1300 cc Car Hr. 2
D 329 [Single Cabin Hr. 2
D 330 ([Double Cabin Hr. 2
Total for Day work: CONSTRUCTION PLANT
(Carried forward to Day work Summary)
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