SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads

in Districts Tharparkar and Mirpurkhas

Contract Pakage B: Construction of Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond

(12km)- ADP 2232/2016-17

SUMMARY (DAY WORK)

BILL NO

ITEM DESCRIPTION

AMOUNT (PKR)

Day Work Labour

Day Work Materials

Day Work Construction Plant

Total for Day Work (Carried Forward to BOQ Summary) :
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SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads

in Districts Tharparkar and Mirpurkhas

Contract Pakage B: Construction of Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond (12km)-

ADP 2232/2016-17
SCHEDULE OF DAY WORK RATES

|- LABOUR
r:;:i/l DESCRIPTION UNIT (Q\IL?ANILI"I\']I':'b ;T(LE) A'\(A:(UR’\)IT
D 101 [Labour Hr 35
D 102 [LTV Driver Hr 15
D 103 [HTV Driver Hr 15

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour (Carried forward to Summary)
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SCA Bidding Documents Appendix-D to Bid
Contract Package - B

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in Districts
Tharnarkar and Mirnuirkhas
Contract Pakage B : Construction of Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond (12km)- ADP
2232/2016-17

SCHEDULE OF DAY WORK

I MATERIAL
ITEM Nominal Rate AMOUNT
ITEM DESCRIPTION UNIT
No. QUANTITY (Rs) (PKR)
D 201 |Earth fill of suitable quality Cum 45
D 202 |Sand for filling Cum 6
D 203 |Granular Sub base Cum 6
D 204 |Aggregate base Cum !
2.3 |Asphalt Base Course Plant Mix (Class "B") CM -
Cum 2
D 205 |Asphalt Base Course
Cum 2
D 206 |Asphalt wearing course
Ton 0.75
D 207 [Bitumen Grade 60/70
D 208 |Bitumen Grade 80/100 Ton 0.75
D 209 |Cement (SR) in bags M: Ton 1
D 210 |Cement,ordinary Portland or equivalent in bags M: Ton 1
D 211 |Fine aggregate for concrete Cum 8
D 212 |Coarse aggregates for contrete Cum 8
D 213 |Lean Concrete Cum 6
D 214 |Concrete Class B Cum 6
D 215 |Grade 60 reinforcing bar M:Ton 0.75
D216 [Traffic Sign,barricade etc Each 6
Sub Total
Contractor's overhead & Profit (25% on Sub Total)
Total for Day Work Materials (Carried forward to Summary)
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SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond
(12km)- ADP 2232/2016-17
SCHEDULE OF DAY WORK

I CONSTRUCTION PLANT

Item No.

Description

Unit

Nominal

. Rate Amount
Quantity (Rs.) (Rs.)
D 301 |Buildozer, 200 HP Hr. 1
D 302 ([Motor Grader, 140 HP Hr. 1
D 303 [Vibrator Roller, 10-12 Ton Hr. 1
D 304 [Pneumatic Roller, 18-21 Ton Hr. 1
D 305 [Tandem Roller, 8-21Ton Hr. 1
D 306 [Wheel Loader, 2.5 Cum Hr. 1
D 307 [Plate Compactor, Il HP (230 KG) Hr. 1
D 308 [Dump Truck, 18 Ton Hr. 1
D 309 [Dump Truck, 10 Ton Hr. 1
D 310 [Excavator, 105 HP Hr. 1
D 311 ([water Tanker, 10,000 Itr Hr. 10
D 312 Aggregate Crushing & Screeening plant, 45 Hr. 1
Ton/hr
D 313 [Asphalt Plant, 120 Ton/hr Hr. 1
D 314 |Asphalt Distributor, 3,000 Ltr Hr. 1
D 315 [Asphalt paver, 145 HP (3-6 m wide) Hr. 1
D 316 [Concrete batching Plant (30 cum/hr) Hr. 1
D 317 |Wheel Tractor, 80 HP Hr. 1
D 318 |Concrete transit mixer, 6 Cum Hr. 1
D 319 |Concrete Vibrator, 5 HP Hr. 1
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SCA Bidding Documents
Contract Package - B

Appendix-D to Bid

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in
Districts Tharparkar and Mirpurkhas

Contract Pakage B : Construction of Bypass for relocation

Islamkot Jhangra road by passing villages Sivi jo Tar and Katran due to Construction of Gunaro Pond

(12km)- ADP 2232/2016-17
SCHEDULE OF DAY WORK

I CONSTRUCTION PLANT

Item No. Description Unit Nominal Rate Amount
Quantity (Rs.) (Rs.)
D 320 [Road Marking Machine, heavy Duty Hr. 1
D 321 |Concrete Mixer Hr. 1
D 322 [Air Compressor, 300 CFM Hr. 1
D 323 |Pneumatic Jack Hammer Hr. 1
D 324 ([Crane 25 Ton Hr. 1
D 325 |Water Pump, 4" delivery Hr. 1
D 326 [Concrete Pump Hr. 1
D 327 [Tractor Trolly Hr. 1
D 328 |1000 - 1300 cc Car Hr. 1
D 329 [Single Cabin Hr. 1
D 330 |Double Cabin Hr. 1

Total for Day work: CONSTRUCTION PLANT
(Carried forward to Day work Summary)
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