
ITEM RATE AMOUNT 

No. (PKR) (PKR)

D 101 Labour Hr 102 

D 102 LTV Driver Hr 10 

D 103 HTV Driver Hr 10 

TOTAL FOR BILL 1 CARRIED FORWARD TO SUMMARY :

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Labour  (Carried forward to Summary)

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing 
Roads in Districts Tharparkar and Mirpurkhas

 NOMINAL QUANTITY

ADP SCHEME 2234/2016-17 

 Construction of Naukot  Bypass (8 kms)

SINDH COAL AUTHORITY

SCHEDULE OF DAY WORK RATES

DESCRIPTION UNIT

I- LABOUR

CONTRACT PACKAGE A  : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses  
(20.0kms)



II MATERIAL

ITEM AMOUNT

No. (PKR)

D 201 Earth fill of suitable quality Cum 35 

D 202 Cum 12 

D 203 Granular Sub base Cum 12 

D 204 Aggregate base Cum 12 

D 205 Asphalt Base Course Cum 5 

D 206 Asphalt wearing course
Cum 5 

D 207 Bitumen Grade 60/70
Ton 2 

D 208 Bitumen Grade 80/100 Ton
2 

D 209 Cement (SR) in bags M: Ton
2 

D 210 Cement,ordinary Portland or equivalent in bags M: Ton
2 

D 211 Fine aggregate for concrete Cum
20 

D 212 Coarse aggregates for contrete Cum 17 

D 213 Lean Concrete Cum 10 

D 214 Concrete Class B Cum
10 

D 215 Grade 60 reinforcing bar M:Ton 2 

D216 Traffic Sign,barricade etc Each
10 

Sub Total

Contractor's overhead & Profit (25% on Sub Total)

Total for Day Work Materials (Carried forward to Summary)

SINDH COAL AUTHORITY

ITEM DESCRIPTION UNIT
Rate 
(Rs)

  Nominal 
QUANTITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing Roads in 
Districts Tharparkar and Mirpurkhas

CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses  (20.0kms)

SCHEDULE OF DAY WORK

Sand for filling

ADP SCHEME 2234/2016-17 

 Construction of Naukot  Bypass (8 kms)



D 301 Buildozer, 200 HP Hr. 2 

D 302 Motor Grader, 140 HP Hr. 2 

D 303 Vibrator Roller, 10-12 Ton Hr. 2 

D 304 Pneumatic Roller, 18-21 Ton Hr. 2 

D 305 Tandem Roller, 8-21Ton Hr. 2 

D 306 Wheel Loader, 2.5 Cum Hr. 2 

D 307 Plate Compactor, II HP (230 KG) Hr. 2 

D 308 Dump Truck, 18 Ton Hr. 2 

D 309 Dump Truck, 10 Ton Hr. 2 

D 310 Excavator, 105 HP Hr. 2 

D 311 Water Tanker, 10,000 ltr Hr. 8 

D 312
Aggregate Crushing & Screeening plant, 45 
Ton/hr

Hr. 2 

D 313 Asphalt Plant, 120 Ton/hr Hr. 2 

D 314 Asphalt Distributor, 3,000 Ltr Hr. 2 

D 315 Asphalt paver, 145 HP (3-6 m wide) Hr. 2 

D 316 Concrete batching Plant (30 cum/hr) Hr. 2 

D 317 Wheel Tractor, 80 HP Hr. 2 

D 318 Concrete transit mixer, 6 Cum Hr. 2 

D 319 Concrete Vibrator, 5 HP Hr. 2 

CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses  
(20.0kms)

ADP SCHEME 2234/2016-17 

 Construction of Naukot  Bypass (8 kms)

Amount
(Rs.)

Nominal 
Quantity

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing 
Roads in Districts Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

Item No. Description Unit Rate
(Rs.)



CONTRACT PACKAGE A : Construction of road Naukot , Jhuddo & Tando Jan Muhammad Bypasses  
(20.0kms)

ADP SCHEME 2234/2016-17 

 Construction of Naukot  Bypass (8 kms)

Amount
(Rs.)

Nominal 
Quantity

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of Existing 
Roads in Districts Tharparkar and Mirpurkhas

SCHEDULE OF DAY WORK

III CONSTRUCTION PLANT

Item No. Description Unit Rate
(Rs.)

D 320 Road Marking Machine, heavy Duty Hr. 2 

D 321 Concrete Mixer Hr. 2 

D 322 Air Compressor, 300 CFM Hr. 2 

D 323 Pneumatic Jack Hammer Hr. 2 

D 324 Crane 25 Ton Hr. 2 

D 325 Water Pump, 4" delivery Hr. 2 

D 326 Concrete Pump Hr. 2 

D 327 Tractor Trolly Hr. 2 

D 328 1000 - 1300 cc Car Hr. 2 

D 329 Single Cabin Hr. 2 

D 330 Double Cabin Hr. 2 

Total for Day work: CONSTRUCTION PLANT       
  (Carried forward to Day work Summary)                   



Day Work Labour

AMOUNT (PKR)ITEM DESCRIPTION

Total for Day Work (Carried Forward to BOQ Summary) :

BILL NO

I

II Day Work Materials

SINDH COAL AUTHORITY

Various New Roads Links , Bypasses and Improvement /Widening /Rehabilitation of 
Existing Roads in Districts Tharparkar and Mirpurkhas

CONTRACT PACKAGE A  : Construction of road Naukot , Jhuddo & Tando Jan Muhammad 
Bypasses  (20.0kms)

SUMMARY (DAY WORK)

Day Work Construction PlantIII

ADP SCHEME 2234/2016-17 

 Construction of Naukot  Bypass (8 kms)


