

# KARACHI WATER AND SEWERAGE BOARD NOTICE FOR INVITING TENDER

THROUGH WEB SITE (ON ITEM RATE BASIS).

Sealed Tender Is Invited Signal Stage One Envelope System As Per SPPRA Rules-2010 For The Work Mentioned Below:-

5.50					
1	Name Of Work	PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C KORANGI DIVISION.ESTIMATED COST(RS:9,00,487/-)			
2	Name. Address & phone no of D.D.O.	EXECUTIVE ENGINEER (W) KORANGI TOWN KW&SB FIRST FLOOR,OLD KDA ZONAL OFFICE BUILDING NEAR AWAMI POLICE STATION KORANGI NO:04KORANGI,KARACHI.CELL NO: 0321-2595554			
3	Eligibility of Firm/Bidder	<ol> <li>NTN certifiacte.</li> <li>Valid professinonal tax.</li> <li>S.R.B Certificate</li> <li>Relevent Experience work in specilaization field.</li> <li>Minimum turnover last three years at least Rs:8,00,000/-</li> </ol>			
4	Tender can be purchased	In charge revenue accounts section finance department KW&SB head Office annexy building of KBCA at civic centre Karachi from 9:00AM to 01:00P.M in any working day except the date opening of the tender.			
5	Bid Security	2% quoted amount in shape of pay order /Bank draft from any schedule bank of Pakistan in the favor of KW&SB must be accompanied with the tender otherwise the tenders shall be treated as invalid & rejected			
6	Tender Fee	RS:1000/- in shape of Pay Order in the name of KW&SB. (non Refundable)			
7	Start Date of issuance of Tenders / last date of issuance of tenders.	w.e.f date 29-12-16 to date 18-1-17			
8	Date of opening & submission of tenders.	Tender will be submitted on 19-1-17 at 2:00Pm and will be opened on the same date at 2:30 Pm.			
9	Un-responsed Fender will be again issued/submitted/opened on (2 <sup>nd</sup> attempt).	2 <sup>nd</sup> attempt tender will be issue from date $20-1-17$ to $10-2-17$ Submissison on $10-2-17$ at 2:00PM and will be opened at 2:30PM.			
10	Submission / Opening Venue:	Tenders will be opened by the Procurement Committee-Lat the office of the Director Design KW&SB situated at block-17.Gulshan-e-elqbal,COD filter plant,Karachi.			
11	Scope of work	For Improvement of Water supply system.			
12	Estimated Cost	Rs:9.00.487/-			
13	Source of funding	Own funds of KW&SB			

#### Note:

- . Tender and biding documents can be seen & download from SPPRA website www.spprasindh.gov.pk
- The participants must quote the rates both in words & figures along with telephone numbers, mobile numbers, postal address fax number must be mentioned in bids
- If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender shall be submitted / opened on next working day at same time & venue
- The procuring Agency may reject any bid subjected to relevant provision of SPP Rules. 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA -2010.
- Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & there
- Offers should be received in seal cover
- Bid must be in sealed cover and experience certification for 03year of similar nature of job turnover of at least last there years
  must be attached with the bid along with electric lineence of GOS
- n case of any required information regarding work to the concerned officer as per item No.01 may be distincted or his office may be visited.

EXECUTIVE ENGINEER (W KORANGI TOWN, KW&SB

The above mentioned work's estimate for amounting Rs: 9,57,659/= has been prepared by the XEN concerned of Division(water),KW&SB. The same has been checked by the Division(water),KW&SB for amounting to Rs: 9,00,487/= vide paradove said work is very important nature for a area public as per site reachence the necessity of the work.  In the light of above and due to necessity of the work web site work may kindly be obtained.  I. Administrative approval for calling tender of the said work web site work may kindly be obtained by Managing Dix KW&SB.  II. Expenditure sanction Rs: 9,00,487/= of BG K-013-17 current financial year 2016-2017 may peach to be a site work appared by Managing Director KW&SB.	corangi brector The ement.
The above mentioned work's estimate for amounting Rs: 9.57.659/= has been prepared by the XEN concerned of Division(water).KW&SB.The same has been checked by the Division(water).KW&SB for amounting to Rs: 9.00.487/= vide parabove said work is very important nature for a area public as per site reacher the necessity of the work.  In the light of above and due to necessity of the work.  In the light of above and due to necessity of the work.  Town,KW&SB,following approvals may kindly be obtained.  I. Administrative approval for calling tender of the said work web site work may kindly be obtained by Managing Dix KW&SB.  II. Expenditure sanction Rs: 9.00.487/= of BG K-013-17 current financial year 2016-2017 may pleater.	corangi brector The ement.
Rs: 9,57,659/= has been prepared by the XEN concerned of K Division(water),KW&SB.The same has been checked by the Division(water),KW&SB.The same has been checked by the Division(water),KW&SB for amounting to Rs: 9,00,487/= vide parabove said work is very important nature for a area public as per site reached the necessity of the work.  In the light of above and due to necessity of the work.  In the light of above and due to necessity of the work.  In the light of above and due to necessity of the work.  In Administrative approvals may kindly be obtained.  I. Administrative approval for calling tender of the said work web site work may kindly be obtained by Managing DixW&SB.  II. Expenditure sanction Rs: 9,00,487/= of BG K-013-17 current financial year 2016-2017 may pear	corangi brector The ement.
Rs: 9,57,659/= has been prepared by the XEN concerned of K Division(water), KW&SB. The same has been checked by the Division(water), KW&SB. The same has been checked by the Division(water), KW&SB. The same has been checked by the Division(water), KW&SB for amounting to Rs: 9,00,487/= vide parabove said work is very important nature for a area public as per site reached the necessity of the work.  In the light of above and due to necessity of the work.  In the light of above and due to necessity of the work.  In the light of above and due to necessity of the work web site work may kindly be obtained.  I. Administrative approval for calling tender of the said work web site work may kindly be obtained by Managing Dix KW&SB.  II. Expenditure sanction Rs: 9,00,487/= of BG K-013-17 current financial year 2016-2017 may pear	corangi brector The ement.
Town,KW&SB,following approvals may kindly be obtained.  I. Administrative approval for calling tender of the said work to web site work may kindly be obtained by Managing Di KW&SB.  II. Expenditure sanction Rs: 9,00,487/= of BG K-013-17 current financial year 2016-2017 may plea	MONDO!
web site work may kindly be obtained by Managing Di KW&SB.  II. Expenditure sanction Rs: 9,00,487/= of BG K-013-17 current financial year 2016-2017 may plea	CREE ACTION OF THE PROPERTY OF
K-013-17 current financial year 2016-2017 may plea	
obtained by Managing Director, KW&SB.	TOTAL SERVICE PROPERTY OF THE PERSONS AND THE
III. Permission to prepare Rs:2000/- pay order in favor of SPP hoisting charges of NIT on SPPRA website by XEN[Water], it division and re-imbursement of the same by him for which as from Managing Director KW&SB may kindly be obtained.	rorangi
IV. Technical section of the estimate may kindly be according the. Dmp (TJ) KW&SB.	ded by
Now the full cases file submitted for obtaining Administrative ap to call tender through web site work from competent authority of KW&SB, Rule SPPRA-2010.	
d	
S.E (LANDHI KORANGI) KW&SB  EXECUTIVE ENGINEER (W KORANGI DIVISION KW&S	SB Alliste
Recommended and forwarded for necessary administrative, technical and financial approval as requested by XEN Korangi competent authority of KW&SB Please.	Margan
DMD (71) KNSB. Submitted for necessary A (min) approval as recommended by stilkowyi) at form 15/1	W&SB
M.D. (KNISB). La Disha se 22	v planse
M.O. (KNIJB). #8 Propase DMD (75	·).

eeper of

mus 7.5



# NOTICE FOR INVITING TENDER

THROUGH WEB SITE (ON ITEM RATE BASIS).

Sealed Tender Is Invited Signal Stage One Envelope System As Per SPPRA Rules-2010 For The Work Mentioned Below:-

S.NO						
1	Name Of Work	PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C KORANGI DIVISION.ESTIMATED COST(RS:9,00,487/-)				
2	Name. Address & phone no of D.D.O.	EXECUTIVE ENGINEER (W) KORANGI TOWN KW&SB FIRST FLOOR,OLD KDA ZONAL OFFICE BUILDING NEAR AWAMI POLICE STATION KORANGI NO:04KORANGI,KARACHI.CELL NO: 0321-2595554				
3	Eligibility of Firm/Bidder	<ol> <li>NTN certifiacte.</li> <li>Valid professinonal tax.</li> <li>S.R.B Certificate</li> <li>Relevent Experience work in specilaization field.</li> <li>Minimum turnover last three years at least Rs:8,00,000/-</li> </ol>				
4	Tender can be purchased	In charge revenue accounts section finance department KW&SB head Office annexy building of KBCA at civic centre Karachi from 9:00AM to 01:00P.M in any working day except the date opening of the tender.				
5	Bid Security	2% quoted amount in shape of pay order /Bank draft from any schedule bank of Pakistan in the favor of KW&SB must be accompanied with the tender otherwise the tenders shall be treated as invalid & rejected				
6	Tender Fee	RS:1000/- in shape of Pay Order in the name of KW&SB. (non Refundable)				
7	Start Date of issuance of Tenders / last date of issuance of tenders.	w.e.f date 29-12-16 to date 18-1-17				
8	Date of opening & submission of tenders.	Tender will be submitted on 19-1-17 at 2:00Pm and will be opened on the same date at 2:30 Pm.				
9	Un-responsed Tender will be again issued/submitted/opened on	2 <sup>nd</sup> attempt tender will be issue from date 20-1-17 to 10-2-17				
	(2 <sup>nd</sup> attempt).	Submissison on 10-2-17 at 2:00PM and will be opened at 2:30PM.				
10	Submission Opening Venue:	Tenders will be opened by the Procurement Committee-Lat the office of the Director Design KW&SB situated at block-17,Gulshan-e-elqbal ,COD filter plant.Karachi.				
11	Scope of work	For Improvement of Water supply system.				
12	Estimated Cost	Rs:9,00.487/-				
13	Source of funding	Own funds of KW&SB				

#### Note:

- Tender and biding documents can be seen & download from SPPRA website www.spprasmdh.gov.pk
- The participants must quote the rates both in words & figures along with telephone numbers, mobile numbers, postal address fax number must be mentioned in bids
- If any inconvenient situation created in the city or Govt will announce any holiday on opening date of tender, tender shall be submitted / opened on next working day at same time & venue
- The procuring Agency may reject any bid subjected to relevant provision of SPP Rules. 2010 and may cancel the bidding process
  at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA -2010
- Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & there
- Offers should be received in seal cover
- Bid must be in sealed cover and experience certification for 03year of similar nature of job turnover of at least last there years must be attached with the bid along with electric lineence of GOS.

n case of any required information regarding work to the concerned officer as per item No 01 may be intacted or his office may be visited.

EXECUTIVE ENGINEER (W. CORANGO TOWN, KW&SB

PIPE AND INTER CONNECTION FROM 15" DIA LINE TO IMPROMENT OF WATER SUPPLY SYSTEM IN SECTOR-32-C KORANGI DIVISION. The above mentioned work's estimate for amounting Rs: 9,57,659/= has been prepared by the XEN concerned of Karangi checked by the Director Division(water),KW&SB.The same has been (Design), KW&SB for amounting to Rs: 9,00,487/= vide paraabove said work is very important nature for a area public as per site requirement. Hence the necessity of the work. In the light of above and due to necessity of the work forces Town,KW&SB,following approvals may kindly be obtained. Administrative approval for calling tender of the said work through web site work may kindly be obtained by Managing Director KW&SB. 9,00,487/= Expenditure sanction Rs: current financial year 2016-2017 may please be obtained by Managing Director, KW&SB. Permission to prepare Rs:2000/- pay order in favor of SPPRA as hoisting charges of NIT on SPPRA website by XENIWater korangi division and re-imbursement of the same by him for which approve from Managing Director KW&SB may kindly be obtained Technical section of the estimate may kindly be accorded by the. DMD (TJ) KW&SB. Now the full cases file submitted for obtaining Administrative approval to call tender through web site work from competent authority of KW&SB, under Rule SPPRA-2010. KORANGI DIVISION KW&SB S.E (LANDHI KORANGI) KW&SB Recommended and forwarded for necessary administrative, technical and financial approval as requested by XEN Korangi competent authority of KW&SB Please. DMD (74) KNSB. Submitted for necessary Administrative approval as recommeded by Sti (Koranji) at para 15/N plane. # Propas

W



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

Dy. Managing Director (Finance), KW&SB

Chief Engineer (Korangi), KW&SB

Convener Member/Secretary

2. 3. Chief Engineer (Central), KMC

Member

4. Director Administration, KMC

Managing Director, KW&SB.

Member

5. Divisional Accounts Officer (South), KW&SB

Member

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of

> Shakeel Ahmed) Dy. Managing Director (HRD&A)

# DISTRIBUTION

- Dy. Managing Director (TS) KW&SB
- Dy. Managing Director (Finance) KW&SB/Convener Committee
- 3. Dy. Managing Director (Planning) KW&SB
- Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
- Chief Engineer, Central, KMC/Member of the Committee. Director Administration, KMC/Member of the Committee. 5.
- 6.
- Divisional Accounts Officer (South) KW&SB
- 8. Director (IT) KW&SB
- 9. Director Personnel, KW&SB
- Director Administration, KW&SB
- AD (LFA),KW&SB 11.
- 12. AO (ESTT) KW&SB
- 13. Office Copy.
- 14. Master File.

c.c. to Managing Director, KW&SB



HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT PHONE NO. 021-99231464, 021-99231463

No: KW&SB/HRD&A/DMD/944

Dated: 30.10.2015

# CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04

May Be Read as

Sr. Director (HRM) KMC.

Instead of

Director Administration KMC

(SYED SHAKEEL AHMED) DY. MANAGING DIRECTOR KW&SB

#### Distribution

Dy. Managing Director (TS) KW&SB.
 Dy. Managing Director (Finance) KW&SB / Convener Committee.

3. Dy. Managing Director (Planning) KW&SB.

The Chief Engineer Korangi KW&SB / Member Secretary Committee.

5. The Chief Engineer Central KMC / Member of the Committee.

6. The Senior Director HR-II KMC / Member of the Committee:

The Divisional Account Officer (South), KW&SB.

8. The Director (IT), KW&SB.

The Director Administration, KW&SB.

10. The Asstt. Director (LFA), KW&SB.

The Accounts Officer (Estt), KW&SB.

12. Office Copy.

13. Master File.

C.C. to Managing Director, KW&SB.



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION ULTRACLICAL PHONE NO. 021 - 99231464 - 021 - 99231463

NO EWESTER DIR MICOSA/397

Sr | Nominee

Dated 14th April 2016

Position in P.C.

# OFFICE ORDER

the Productment Committee Device constituted respectfule to of Small-Public Procurement Rules-2010, for performing the Tenetion's presented in Rule-08 of Rules ibid for the works for which evaluation report required to be noisted on Sindh Public Procurement Authority as under

* 10 - 10 - 10 - 10 - 10 - 10 - 10 - 10	The state of the s
if Engineer (W&S) No.	Convener / Chairman
NVESTION C. LA Director Design & Estimate	ET 21 10 10 10 10 10 10 10 10 10 10 10 10 10
	d) Member
Depresentative of D.G. (15), KMC	William.
O / U / / I	KMC Member
/ Concerned	Member/Secretary
A STATE OF THE STA	- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1
a in hall in	boundaries for Procurement .
The office of the Director Design shall be	riceddosiidi (o.
Committee-L.	
	in the company the company of
The Concerned Superintending Engineer	Shall maintain the court
Procurement proceedings as required under Rule	5-5 of 2HPRA-2010
Proceedings in programmer	277 MARKET SAN PROPERTY.
This issues on the recommendation of	Chief Engineer (IPO/OTAL)
This issues on the recommendation of the (Planning) KWESB and with the approval of the	naging Sirector, Killiabb 1100
(Planning) KVVaab and with the moley —	
para 5/N. (1) AU SES PHILE	4210
V & 1 100 t	[ Chile Harris
(Planning) KWESB and with this approval of the para 5/N.  (2) AU Sistrict Account	14/4/2010
e l'all	SR DIXECTOR (INC)
offices The	MANAGE -
of accellate ) 9	HISTORY CECUIDIENES
DISTRIBUTION 3 TO CELLY FILE &	13/7 2/9 CE CE-12/- 2
DISTRIBUTION  1. Dy. Managing Director (TS) /C.E. (ST&D)	ICE (WIM) KW83B
Dy. Managing Director (13) / C.E. (I     Dy. Managing Director (PMSS)	Hamman Committee All EE Spillelis)  Reverse General All EE Spillelis Spiece General All EE Spiece General A
3. Chief Engineer (W/S) KW&SB	ANEF MONHOLIN
Chief Engineer (W/S) KWG56 Prector Design & Eutimate/Convener / Cl	havenian Committee Aller (Place)
rector Design & Estimaterconverses	O RASSign
5 Mombers of the Committee.	Belo-1-15 CTTVOV
6. Sr. Dir. or (Finance) KW&SB	5 //
7. Director (i SSB	- 1 6' worke.
8. Director (I&C) AD Cont. KW&SB	Les belaction h
9. Staff Officer to Vice Chaman, KW&SB	per "
10. AD (LFA) KW&SB	
11 AO (ESTT) KW&SE	$A \cap C \setminus$
12. AO (Budget) KW&SL	Ch ( 111 - 1) 111
12. AU (Budget) revolue	17 1/A Mas 120/4/2
13. IAO-II KW&SB	1/1/11/21
14, Office Copy.	( PF/D/MALLY
15. Master File.	1. SE(S/Malit) 20/4/.
7.1 Promise to 271A17 (25)	
c.c. to Manage ii Direct ir, KW3S6	(2

CO-2016



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

# CORRIGENDUM

f. a. 14 .

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Dy. Managing Director (HRD&A)

# DISTRIBUTION

- 1. Dy. Managing Director (TS) KW&SB
- Dy. Managing Director (Planning) KW&SB
- 3. Sr. Director (Finance), KW&SB / Convener Committee.
- 4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
- Chief Engineer, Central, KMC / Member.
- 6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
- 7. Divisional Accounts Officer (South), KW&SB / Member
- 8. Sr. Director (HRM), KMC.
- 9. S.E. East, KW&SB
- 10. Director (IT) KW&SB
- 11. Director Administration, KW&SB
- 12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
- 13. AD (LFA) KW&SB
- 14. AO (ESTT) KW&SB
- 15. Office Copy.
- 16. Master File.

c.c. to Managing Director, KW&SB



# NAME OF WORKS

PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C KORANGI DIVISION.

KORANGI TOWN (WATER)

# RIDDING DATA

1	Name of procuring agency:	EXECUTIVE ENGINEER (WATER) KORANGI TOWN KW&SB.
2	Brief description of work:	PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C KORANGI DIVISION.
3	Procuring Agency Address:	EXECUTIVE ENGINEER (WATER) KORANGI TOWN KW&SB FIRST FLOOR,OLD KDA ZONAL OFFICE BUILDING NEAR AWAMI POLICE STATION KORANGI NO:04KORANGI ,KARACHI. CELL NO: 0321-2595554
4	Estimate Cost:	On item rate Basis.
5	Amount of Bid Security:	2% of Bid Amount.
6	Period of bid validity:	90 Days
7	Security Deposit (Including Bid Security)	10%.
8	Venue, Time and date of Bid Opening:	<ul> <li>Tenders will be opened by the Procurement Committee-I, at the office of the Director Design KW&amp;SB situated at block-17, Gulshan-e-elqbal, COD filter plant, Karachi.</li> <li>Tender will be submitted on 19-1-17 at 2:00Pm and will be opened on the same date at 2:30 Pm.</li> </ul>
9	Deadline for submission of Bid along with time.	Tender will be submitted on 19–1–17, at 2:00Pm and will be opened on the same date
10	Time for completion from written order commence:	100 Days
11	Liquidity Damage:	0.5% of bid cost per day of delay.
12	Bid issued to firm	M/s
13	Deposit Receipt No & Dak Amount	912

EXECUTIVE ENCINEER (W)
10 PRANCI DIVISION, KW&SB

AUTHORITY ISSUING BIDDING DOCUMENTS

# SUBJECT: PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C KORANGI DIVISION.

Description and rate of items based on market (offered rates)

SNO	DESCRIPTION	QUANTITY	RATE	PER	AMOUNT
1	Excavation for pipe line in trenches and pits in wet soil clay or mud it'c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as directed by engineer incharge providing frame guards, light flags and temporary crosswings for non-vehicular traffic where ever requires lift upto 5ft (1.25m) and lead upto one chain (30.5m).  0'-5'  5' to 8'	12000 Cft 4800 Cft		%0Cft	
2	Providing laying & fixing in trench i/c fitting jointing &	4000 CR	_	- OOCH	
	testing etc complete in all respect the high density polyethylene PE pipes (HDPE-100) for W/S confirming ISO 4427/DIN8074/8075 B.S 3580 & PSI 3051 (PN-10) 160MM	1200 Rft		P/Rft	
3	Providing & fixing M.S split collar tee on PRCC pipe of different sizes having width as mentioned against each fabricated with 3/8" thick M.S plate excluding the cost of the neck. It includes the cost of 3/4" thick M.S square bars on both ends.4nos 3/4"M.S square bars on both end 4 nos 3/4"thick M.S i/c the cost of nuts. & bolts.labour.sealing material etc. with a total weight as mentioned.  Wide 2'-6' net weight 148 16Kg. 15"x15"	1 Nos		Each	
4	Providing & fixing 0-9" long 3/8" thick M S neck to existing M S pipie to a split collar tee having a total weight as mentioned against each item it include the cost of fabrication and welding to the split collar tee  Net Weight 10 90 Kgs  6"Dia	1 Nos		Each	
5	C1 sluice Valve heavy pattern (Test pressure 21 0Kg/Sq com or 300Lbs/sq_inch)(imported)  6"Dia	1 Nos		Each	
6	Fixing of sluice valves with 2-cast iron tailpieces, one end flanged and other worth socket including the cost of nuts bolts and rubber paking labour etc complete.	1 Nos			
7	Full hair Charges of pumping set i/c wages of driver and asstt fule on electric energy platform required for placing pump and delivery pipe for pumping out water found at lower depth with suction various depth from trenches including the cost of erection and dismantling after completion of the job.	15 Days		Each P/Day	
8	Construction of CCB/M chamber of size, as required dimension with 24"x24" C I conver from weight 65Kg fixed in RCC 1.2, 4 slab with steel ½" for bar ā 6" c/c with bent up both way ½" dia 8" c/c distribution bars CC 1.3.6 B/M wall set 1.6.6" c/c 1.4.8 in foundation 2" thick CC 1.2.4 flooring ½" thick cement plaster 1.3 inside wall surface 1"-0" deep up to roof slab i/c M.S footrest 5/8" dia bar at every 2" deep i/c curing dewatering excavation refilling and disposal of surplus earth etc complete	2 Nos		Each	
8(a)	Add / Extra depth	36Inch		P/inch	
)	Refilling the excavated stuff in trenches 6" thick layer i/c watering running to full compaction etc complete	16532.05Cft		%0Cft	
			-	Total	

EXECUTIVE ENGINEER (W)
PRANGI TOWN, KW&SB

we hereby quoted bid amount of Rs	/-	17	
ipees			
	)		
gnature of Contractor			

# STANDARD BIDDING DOCUMENT

# PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.

The main text refers to admeasurements contracts.

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

- Measurement: All works shall be measured by standard instruments according to the rules.
- 7. Evidence of Eligibility: Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
- 8. Late submission of bids: Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
- 9.Eligibility Criteria: Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
- Bid Secuirty:Bid without bid security of required amount and prescribed form shall be rejected.
- 11. Arithmetical errors: Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
- (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevai! and the total bid amount shall be corrected.

# CONDITIONS OF CONTRACT

measurements of or payment for work. the work. Failing such authority the contractor shall have no claim to ask for authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of not enter upon or commence any polica or work except with the written Clause - 1: Commencement & Completion Dates of work. The contractor shall

bound, in all in which the time ensure good progress during the execution of the wok, contractor shall be on which the order to commence work is given to the contractor. And further to the tender shall be strictly observed by the contractor and shall reckoned from the date and complete the works in the time allowed for carrying cut the work as entered in The contractor shall proceed with the works with due expedition and without delay

on the prorate basis. allowed for completion of any work exceeds one month, to achieve progress

the contractor. Payment of liquidated dannages does not affect the contractor's of the contract price. Agency may deduct liquidated damages from payments due to liquidated damage paid by the contractor to he Agency shall not exceed 10 per cent completion date is later than the Intended completion date; the amount of to the Agency at the rate per day stated in the bidding data for each day that the Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages

#### Clause - 3: Termination of the Contraci.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either
- the following conditions exits:-
- (i) Contractor causes a breach of any clause of the Contract;
- notice of 10 days has expired; (ii) the progress of any particular portion of the work is unsatisfactory and
- (iii) in the case of abandonment of the work owing to the serious illness or death
- (iv) contractor can also request for termination of contract if a payment certified of the contractor or any other cause.
- submission of the bill; by the Engineer is not paid to the contractor within 60 days of the date of the
- following courses as may deem fit:-(B) The Executive Engineer/Procuring Agency has power to adopt any of the

The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid. Draft Bidding Document for Works up to 2.5 M

### Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted of made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.
- Clause 11: (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

## Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contrictor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.
- Clause 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which rise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, he contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.
- Clause-14: Measures. for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

DIVISIONALACCOUNTANT

CONTRACTOR

EXECUTIVE ENGINEER/PROCURING AGENCY

# ANNEXTURE – II ANNUAL PROCUREMENT PLAN

NAME OF MORKS, PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15" DIALINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTIOR 32-C KORANGI DIVISION.

| Script for | Fund head & | Name of work and | Allocated funds | hems to be executed | Market for MATER SUPPLY SYSTEM IN SECTIOR 32-C KORANGI DIVISION.

	о, 7.			<del></del>	1.			>		
	K-013-32			K-013-17	K-013-16		K-013-11	В		sub head
water supply system	Development of KIA	different chamber of korangi division	different waterlines of korang division	water supply leakages sluice valve chamber and contaminated repairing	Repair of maintenance	consumable store materials	Purchasing of	С		break up
10	Rs 55.00.000/-	KS:55:001,000/-	No. 40 SHOOMS	Pe to the death	Rs.90,00,000/-		Rs 2 00 0004	5	locations/sites	and break up for
estimate/case of development work in KIA.	As per site condition frame the	As per site condition frame the estimate/case of const chamber of sluce valve	xv Road cutting xxi Excavation in all kind xxii Excavation wet sill xxiii Excavation in hard rock xxi PE pipe of Water xx Dewatering xxii Const of chamber	as per area and situation demand.	Monthly quotation as per rule and	xvii Tools kit xvii Ropes xviii Hammer xix Valve operate tools xxi Chisel xxi Binding rubber				
Rule 2010	CDODA	SPPRA Rule 2010	SPPRA Rule 2010	Rule 2010	SppRA	Rule 2010	-			procurement
- do -		- do -	~ do ×	-00-	SELVA	After Administrative Approval accorded by M.D. KW&SB. Notification date may be given at this stage However when NII shall be called the copy of same shall be produced to SppR A	G		advertisement	date of
- do -		- do -	-do-	-do -		After calling tenders/expenditure sanction/execute of agreement competent authority of KW&SB No fix date may be given at this stage	-		11	Anticipated/actual date of start
						Case to case basis			saw or combining	date of of start date Anticipated /actual Re
>							-			Remarks

EXECUTIVE PAGINEER(W)

# KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER KORANGI TOWN (WATER)

ANNEXTURE – II

ANNUAL PROCUREMENT PLAN

(F. Y2016-2017)

LAYING 160MM P.E PIPE AND INTER CONNECTION FROM 15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C KORANGI DIVISION.	Procurement
	(Where applicable)
	cost (where applicable)
0.900Million	Estimated total cost (in Million Rs)
4.00Million	Funds allocated (in Million Rs)
KW&SB Own Fund	Source of funds (ADP/Non ADP)
Single Stage one envelop system	Proposed Procurement Method)
	Timing of Timing of Procurement Procurement 2015-2016 2016-2017
	Timing of Procurement 2016-2017

EXECUTIVE ENGINEER (W)
ORANGLTOWN, KW&SB

SUBJECT: PROVIDING AND LAYING 160MM P.E PIPE AND INTER CONNECTION FROM
15"DIA LINE TO IMPROVEMENT OF WATER SUPPLY SYSTEM IN SECTOR 32-C
KORANGI DIVISION.ESTIMATED COST(RS:9,00,487/-)

# EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

- Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
- 2. The pay order of bid security as mentioned in nit and must be available with tender.
- 3. 3 years Experience certificate of similar nature of job must be available with the tender.
- 4. Turn-over of at least Rs:2.5 Million of last three years.
- Similar nature of binding document from up to 2.5 million of SPPRA with filling binding data & contractor data must be available with BOQ otherwise the tender accepted.
- 6. Rate must be quoted in figure s words by contractor.
- 7. Bid shall be properly signed by contractor with stamped, adders and contact no.#
- If the estimate are based on sch: 2012 and premium can be allowed within allowable limit.
- 9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder.
- 10. Conditional bid cannot be accepted.

11. Bid must be submitted in sealed cover.

EXECUTIVE ENGINEER (W)

PORANGI TOWN, KW&SB