	NAME OR WORK :-
	M/R TO SINDH SECRETARIAT NO.III ( OLD K.D.A ) BUILDING KARACHI                 
( REPAIR / RENOVATION  OF 4TH FLOOR CORRIDOR  ).                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                              


“ SCHEDULE  ‘B’  “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )
	
	
	
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	2443.50
Sft
	226/88
	%Sft
	5544/-

	
	Rupees. two hundred twenty six. And. Eighty eight. Paisa 

	2
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	2443.50 Sft
	1772/38
	%Sft
	43308/-

	
	Rupees. one thousand seven hundred seventy two. And. Thirty eight. Paisa  

	
	Total Rs.
	48852/-

	
	Above /  Below                                Rs.
	

	
	(A). Total Rs.
	

	
	SCHEDULE  ITEMS PART-“B” ( ELECTRIC WORK )
	
	
	
	

	1
	P/F one way SP 10 / 15amp switch surface type.( SI.218 / P-33 ).
	25 Nos
	58/-
	Each
	1450/-

	
	Rupees. fifty eight. Only. 

	
	Total Rs.
	1450/-

	
	Above /  Below                                Rs.
	

	
	(B). Total Rs.
	

	
	NON-SCHEDULE ITEMS PART-“C” 
	
	
	
	

	1
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete.
	1821.00 Sft. 
	
	P/Sft. 
	

	2
	S/F LED spot light China make with 12 Nos lamps each   12 watts fitted on walls, ceiling of approved quality as directed by the Engineer Incharge. 
	69 Nos
	
	Each
	

	3
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	1446.00 Sft.
	
	P/Sft. 
	

	4
	P/F wooden partition by using partal wood 2”x2” frame size 2’.0x2’.0 then pasting laminated lassani sheet 3/4" thick (Al-Noor or equivalent) on both sides and wooden leaping all around    2” wide and French polishing on wooden leaping as directed by the Engineer Incharge. 
	68.00 Sft
	
	P/Sft
	

	5
	French polishing of doors, windows, ventilators, stair Jeffery, floor work etc includes preparing surface and polishing by using Indian Lakh Dana, spirit, thinner, pigment ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer, tarpine oil, polishing as per satisfaction of competent authority etc complete.
	3073.50 Sft
	
	P/Sft 
	

	
	
	
	(C). Total Rs.
	

	
	
	
	(B). Total Rs.
	

	
	
	
	(A). Total Rs.
	

	
	
	G. Total (A + B  + C) Total Rs:-
	

	
	
	Say Rs. 
	


CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Estimate      SS-III  corridor  4th floor   naeem   2016-17
