	NAME OF WORK :-
	M/R TO SINDH SECRETARIAT BUILDING NO-III (OLD KDA BUILDING) KARACHI 
(SPECIAL REPAIR IN OFFICE OF THE SPECIAL ASSISTANT TO C.M. ABID HUSSIN BHAYO GROUND FLOOR)



“ SCHEDULE  ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )

	
	
	
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	298.50
Sft
	226/88
	%Sft
	676/-

	
	Rupees. two hundred twenty six. And. Eighty eight. Paisa 

	2
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	298.50
Sft
	1772/38
	%Sft
	5291/-

	
	Rupees. one thousand seven hundred seventy two. And. Thirty eight. Paisa 

	3
	 Preparing surface and painting with Emulsion paint.  (i) 1st coat (ii) second & subsequent coat                               ( SI.29 ( a+b )/P-72 ).
	217.00
Sft
	1043/90
	%Sft
	2263/-

	
	Rupees. one thousand & forty three. And. Ninety. Paisa 

	4
	Priming coat of chalk distemper. ( SI.23 / P-54 ).
	2408.00 Sft
	442/75
	%Sft
	10661/-

	
	Rupees. four hundred forty two. And. Seventy five. Paisa 

	
	Total Rs.
	18891/-

	
	Above / Below                         Rs.
	

	
	(A). Total Rs.
	

	
	SCHEDULE ITEMS PART-“B”(ELECTRIC ITEM) 

	
	
	
	

	1
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.124 / P-15 ).
	34 Nos
	1130/-
	P.Point
	38420/-

	
	Rupees. one thousand one hundred thirty. Only. 

	2
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.126 / P-15 ).
	12 Nos
	985/-
	P.Point
	11820/-

	
	Rupees. nine hundred eighty five. Only. 

	3
	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm ( ¾” ) channel patti on surface as required.
 ( SI.131 / P-15 ).
	01 No
	1590/-
	P.Point
	1590/-

	
	Rupees. one thousand five hundred ninety. Only. 

	
	 Total Rs.
	51830/-

	
	Above / Below                              Rs.
	

	
	(B). Total Rs.
	

	
	
	
	
	

	
	
	
	
	

	
	NON-SCHEDULE ITEMS PART (C) 

	
	
	
	

	1
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete. 
	1169.50 Sft
	
	P.Sft
	

	2
	S/F LED spot light China make with 7 Nos lamps each 12 watts fitted on walls, ceiling of approved quality as directed by the Engineer Incharge. 
	 34 Nos
	
	Each
	

	3
	Preparing the surface & fixing wall paper of required color and design in/c fixing border as required pasted to glue or solution as directed by the Engineer Incharge.
	1360.00 Sft
	
	P.Sft
	

	4
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	651.00 Sft 
	
	P.Sft
	

	5
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size size 24”x 24”x1/4”
	1459.00 Sft
	
	P.Sft
	

	12
	P/F UPVC soil and vent pipe of AGM or Pak Arab make schedule 40-(E) ASTM standard D-1785 without fittings which will be paid separately. This includes fixing on walls with clamps or Jubilee clips upto height of 50’-0  in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labor, material, and cartage, as directed by Engineer Incharge 4” dia.
	50.00 Rft
	
	P.Rft
	

	
	
	(C). Total Rs.
	

	
	
	(B). Total Rs.
	

	
	
	(A). Total Rs.
	

	
	
	G. Total Rs. A+B+C   Rs.    
	

	
	
	Say Rs.
	



CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with                       reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


	
	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Estimate      SS-III Bhayo Sb  2016-17
