	NAME OF WORK :
	M/R TO SINDH SECRETARIAT NO-I (NEW BUILDING) KARACHI 
 ( REPLACEMENT OF UPVC PIPE FROM 2ND  TO 7TH FLOOR I/C TILES & SANITARY FIXTURE OF MINISTER & CHIEF SECRETARY BATHS) 



“ SCHEDULE  ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )

	
	
	
	

	1
	Dismantling glazed or encaustic tiles etc  ( SI.55 / P-13 ).
	548.58 Sft.
	786/50
	%Sft
	4315/-

	
	Rupees. seven hundred eighty six. And. Fifty. Paisa 

	2
	Providing and laying 1: 3: 6 cement concrete solid block masonry  wall 6” and below in thickness set in 1:6 cement mortar in ground floor Super Structure including raking out joints & curring etc, complete.( SI.24 / P-19 ).
	80.17 Cft
	15771/01
	% Cft
	12644/-

	
	Rupees. fifteen thousand seven hundred seventy one. And. One. Paisa 

	3
	Cement plaster 1:4 upto 12” height (b) 1/2”thick
.(SI.11-b/P-52)
	317.00 Sft
	2283/93
	% Sft
	7240/-

	
	Rupees. two thousand two hundred eighty three. And. Ninety three. Paisa 

	4
	Providing and fixing in position doors, windows and ventilators of 1st Class deodar wood frames and 1-1 / 2” thick Teak wood ply shutters of 2nd class deodar wood skeleton ( solid ) styles and rails core of partal wood and commercial  ply wood ( 3-ply ) on both side including hold fasts, hinges, Iron tower belts, handles and cleats with cord etc complete. ( SI.58 / P-65 ).
	5.25 Sft
	1077/06
	P.Sft
	5655/-

	
	Rupees. one thousand & seventy seven. And. Six. Paisa 

	5
	Cement concrete plain including placing compacting, finishing and curing, complete ( including screening and washing at stone aggregate without shuttering.(h). Ratio 1: 3: 6. ( SI.5-h / P-16 ).
	157.09 Cft
	12595/-
	%Cft
	19786/-

	
	Rupees. twelve thousand five hundred ninety five. Only. 

	6
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	1547.00
Sft
	226/88
	%Sft
	3510/-

	
	Rupees. two hundred twenty six. And. Eighty eight. Paisa 

	7
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	1547.00
Sft
	1772/38
	%Sft
	27419/-

	
	Rupees. one thousand seven hundred seventy two. And. Thirty eight. Paisa  

	8
	 Applying chemical polishing on existing mosaic /Marble flooring / dado including cleaning, grinding with carborandum stone / sand paper and applying chemical polish as per requirement. ( SI.70/P-49 ).
	1246.00 Sft
	36/60
	%Sft
	45604/-

	
	Rupees. thirty six. And. Sixty. Paisa 

	9
	Preparing the surface and painting with weather coat of approved make to old weather coat surface.( B ).2nd & subsequent coat. ( SI.39A / P-56 ) + ( SI.39B / P-56 )                Rs.878/63 ( + ) Rs.619/85  =  1498/48 
	1682.00 Sft
	1498/48
	%Sft
	25204/-

	
	Rupees. one thousand four hundred ninety eight. And. Forty eight. Paisa 

	

	 Total Rs.
	151377/-

	

	Above / Below                            Rs.
	

	

	A. Total Rs.
	

	
	NON-SCHEDULE  ITEMS
	
	
	
	

	1
	Dismentling C.C Block massonary with plaster 6” in width of duck walls size 1.42x0.50x10.0 & 3.25x0.50x10.00= by light hamring & struggling to safe the other walls, tiles & removing dismantled concrete from Bath up to 7th floor by manual labour & dump in the compound wall of Sindh Secretariat No.1 as directed by the Engineer Incharge.
	06 Nos
	
	P/Job
	

	2
	P/L Bath room tiles porcelain / ceramc, glazed or matt glazed  having size 24”x12”  jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints  with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing)
	548.58 Sft
	
	P/Sft
	

	3
	P/F vertical blinds 4” wide with good quality fabric and approved shade & colour with all accessories i.e. aluminum section, dori, rulers, etc complete.
	108.00-Sft 
	
	PSft 
	

	4
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete.
	52.70 Sft
	
	P/Sft
	

	5
	S/F alucobonel window partition in silver white colour EU 4104, sheet in great inspect resistance, weather etc: i/c making aluminum framing around the window / ventilation as directed by the Engineer Incharge. 
	64.00 Sft
	
	P/Sft
	

	6
	S/F earthen ware European commode set (Porta / USA  make) coupled with flush tank  & seat cover complete with internal fittings, fixtures, clamps, necessary lead connection and making requisite  No of  holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4 as directed  by the Engineer Incharge.
	01 No
	
	Each
	

	7
	P/F White or colored glazed earthen ware Vanity Basin imported A- quality Standard size including cutting of marble top fixed with paste or Jelly with fine finishing etc. complete as directed by Engineer Incharge. (Porta or equivalent )
	01 No 
	
	Each
	

	8
	P/F white or colored glazed earthen ware Urinal basin 17” height (Porta US make) or equivalent) with 01-gallon automatic flush tank in/c necessary waste pipe, nylon connection, screws etc complete as directed by Engineer Incharge.
	01 No
	
	Each
	

	9
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex / Master  make) fitted with completed accessories as directed by the Engineer Incharge.Muslim shower. ½” dia.  
	10 Nos
	
	Each
	

	10
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent make) fitted with completed accessories as directed by the Engineer Incharge. Side Pillar Cock . ½” dia.  
	05 Nos 
	
	Each
	

	11
	P/F  Double Bib Cock / Long Bib Cock 1/2” dia plastic coated  A  Class as directed by the Engineer Incharge. (Irfan Make) 
	05 Nos
	
	Each
	

	12
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge.Stop Cock / Tee Cock. ½” dia / Bib Cock.  
	15 Nos 
	
	Each
	

	13
	P/F UPVC floor trap jali or top tile size 6”x 6”of approved color & design  as directed by the Engineer Incharge. 
	18 Nos
	
	Each.
	

	14
	P/F UPVC soil and vent pipe of AGM or Pak Arab make schedule 40 (E) ASTM standard D-1785 without fittings which will be paid separately. This includes fixing on walls with clamps or jubilee clips upto height of 50,-0 in vertical or horizontal position using jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labour, material and cartage as directed by the Engineer Incharge. 4” dia.
	104.0 Rft
	
	P/Rft
	

	15
	P/F UPVC soil and vent pipe of AGM or Pak Arab make schedule 40 (E) ASTM standard D-1785 without fittings which will be paid separately. This includes fixing on walls with clamps or jubilee clips upto height of 50,-0 in vertical or horizontal position using jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labour, material and cartage as directed by the Engineer Incharge. 3” dia.
	213.0 Rft
	
	P/Rft
	

	16
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge   
	
	
	
	

	a.
	4” dia P- Trap
	18-Nos
	
	Each 
	

	b.
	4” dia Tee 
	06-Nos
	
	Each 
	

	c.
	Reducer 4”x3”
	06-Nos
	
	Each 
	

	d.
	4” dia  Terminal guard
	01-No
	
	Each 
	

	e.
	3” dia P-Trap
	18-Nos
	
	Each 
	

	f.
	3” dia Elbow 45 degree 
	30-Nos
	
	Each 
	

	g.
	3” dia Y-tee
	06-Nos
	
	Each 
	

	h.
	3” dia Terminal guard
	02-Nos
	
	Each 
	

	17
	S/F Brass valve ½ dia made in Italy of kits company of approved quality fitted in existing line with safada & Dhaga as directed by the Engineer Incharge.
	12 Nos
	
	Each
	

	18
	S/F bath room accessories set (Sonex make) Superior material (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.
	013No
	
	Each
	

	19
	S/F CPVC water supply pipe Schedule 80 (AGM make)fixing on wall with clamp or jubilee clips to required height in vertical or horizontal position using jhoola, long ladder and jointing with best solvent / JTG solution, the rate in/c all cost of labour material as directed by the Engineer Incharge (a) 1” dia pipe without fittings.  
	180.00-Rft
	
	PRft
	

	a.
	Tee 1” dia 
	12-Nos
	
	Each 
	

	b.
	Volve socket ½” dia 
	36-Nos
	
	Each 
	

	c.
	Union ½” dia 
	12-Nos
	
	Each 
	

	d.
	Reducer Boosh 1”x1/2”
	12 Nos
	
	Each
	

	20
	Dismantling bath rooms having size upto 5.0x3.50 CC floor of 1:3:6 ratio upto 2’ in depth for finding the trickle and also removing shattered pipes, fittings, removing dado tiles earthen ware all accessories and applying 1/32” floating coat and then leveling the un-ever plaster, filling voids, cracks, of walls, as per site demand and prepare for new tiles fixing and refilling the debris / earth after fixing WC commode, sewerage fitting as directed by the Engineer Incharge.
	06-Nos.
	
	Each 
	

	21
	French polishing of doors, windows, ventilators, stair Jeffery, floor work etc includes preparing surface and polishing by using Indian Lakh Dana, spirit, thinner, pigment ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer, tarpine oil, polishing as per satisfaction of competent authority etc complete
	1389.00-Sft
	
	P.Sft
	

	22
	Removing ceramic accessories, commode, basin / venitory, Urinal & store in safe place and refixing the same after fixing tiles of floors with complete fittings as directed b y the Engineer Incharge. 
	05-Nos
	
	Each 
	

	23
	Removing debries from Sindh Secretariat Buildings in/c collecting from different floors, throwing to stair to ground floor at proper place  and then loading on truck and throwing out of city government premises, fuel & hire charges of truck, loading & unloading etc complete. 
	06 Truck 
	
	P.Truck
	

	24
	S/F fiber glass bath tub / tray 33”x13”x6” in depth of approved quality & color as directed by the Engineer Incharge. 
	01 No
	
	Each
	

	25
	Preparing the surface & fixing wall paper of required color and design in/c fixing border as required pasted to glue or solution as directed by the Engineer Incharge.
	255.32-Sft
	
	P.Sft
	

	
	
	Total Part-“B” Rs.
	

	
	
	Total Part-“A” Rs.
	

	
	
	G: Total Part ( A+B ) Rs.
	

	
	
	Say Rs. 
	



CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Estimate      SS-I Minister & C.S Bath 2016-17.
