	NAME OF WORK :-
	M/R TO SINDH SECRETARIAT BUILDING NO.V KARACHI.
(P/F OF R.C.C. BARRIERS FOR SECURITY PURPOSE)



“ SCHEDULE  ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	 SCHEDULE ITEMS (CIVIL ITEMS)
	
	
	
	

	1
	Painting with enamel paint on masonary walls (B) 2nd & subsequent (SI.30(A+B)/P-73) (3 Coats)
	1733.32 Sft.
	2006/40
	%Sft
	34777/-

	
	Rupees. two thousand & six. And. Forty. Paisa 

	
	Total Rs.
	34777/-

	
	Above / Below                                      Rs. 
	

	
	Total Rs. (A)
	

	
	NON-SCHEDULE ITEMS
	
	
	
	

	1
	P/L pre cast RCC security barriers of size 3’-6” x 4’-0” and thickness of 18” at below 9” @ top, poured with CC 1:2:4 and embedded with required iron steel bars as per drawing / design etc complete. The cost also in/c transportation from factory and loading / unloading through for lift crane / chain cupi as directed by the Engineer Incharge. 
	49 Nos
	
	Each. 
	

	
	
	
	Total Rs. (B)
	

	
	
	
	Total (A+B)
	

	
	
	Say Rs.
	



CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with  reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


	
	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



 Estimate  SS. V.  RCC   Barriers  2016-17
