	NAME OR WORK :-
	M/R TO SINDH SECRETARIAT NO.III ( OLD K.D.A ) BUILDING KARACHI                 
( P/F TILES, FALSE CEILING WALL PANELING @ GROUND FLOOR & 1ST FLOOR CORRIDOR & ROOMS.)                                                                                                                                                                                                                                                                                                    



“ SCHEDULE  ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )

	
	
	
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	3405.00
Sft
	226/88
	%Sft
	7725/-

	
	Rupees. two hundred twenty six. And. Eighty eight. Paisa 

	2
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	3405.00
Sft
	1772/38
	%Sft
	60350/-

	
	Rupees. one thousand seven hundred seventy two. Thirty eight. Paisa 

	

	
	
	 Total Rs.
	68075/-

	

	Above / Below                           Rs.
	

	

	(A). Total Rs.
	

	
	NON-SCHEDULE ITEMS PART-“B” 

	
	
	
	

	1
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 24”x24”x1/4”

	2247.00 Sft 
	
	PSft
	

	2
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete.

	2801.00  Sft. 
	
	P/Sft. 
	

	3
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  

	566.00 Sft
	
	PSft
	

	4
	S/F LED spot light China make with 7 Nos lamps each 6 watts fitted on walls, ceiling of approved quality as directed by the Engineer Incharge.

	108-Nos
	
	Each 
	

	5
	P/F wooden cabinet shutter at bottom of kitchen made up of frame work of 1st class Partal wood 2”x1” fitted on existing masonary pillars & fixing shutter of laminated lassani sheet 3/4” thick in/c providing & fixing wooden leaping or gola around lassani shutter or making gola by router in approved shape & design & polishing etc. The cost in/c necessary hinges, catchers, handles, sliding wheels, draws lock, nails screws etc.  The cost includes necessary tools, plants to be used  in making etc complete as directed by the Engineer Incharge.  
	32.00 ft
	
	P/Sft. 
	

	
	
	
	(B). Total Rs.
	

	
	
	
	(A). Total Rs.
	

	
	
	G. Total (A + B ) Total Rs:-
	

	
	
	Say Rs. 
	


CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


	
	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.
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