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     OFFICE OF THE PROJECT DIRECTOR 

Liaquat University of Medical & Health Sciences, Jamshoro. 
 

TENDER FOR THE WORK 
Issue to M/S_______________________________ Tender fee for Rs. ________________________________ 

Received Vide ____________________________ D.R.No. __________________Dated___________________ 

________________________________________Dated of opening of Tender ___________________________ 

 
Project Director 

(Engineering Wing) 

Liaquat University of Medical & 

Health Sciences, Jamshoro. 

   I/We hereby Tender for the execution for the Liaquat University of Medical & Health Sciences, 

Jamshoro (Therein before and herein after referred to as LUM&HS of the work specified in the under written 

memorandum within the specified tine in such memorandum at.  

  Percent ABOVE/BELOW the Estimate rated entered in the Schedule “B” Memorandum showing items of work 

to be carried out and in all respect with the specification designed and instructions writing referred to in Rule thereof 

and in Clause-12 of the annexed conditions of contract and agree that when each material, for the work are provided 

by the LUMHS the rate to be paid for them shall be provided in schedule of Rate.   

  

a). General Description     M/R work of Institute of Dentistry LUMHS 

Jamshoro  
b). Estimated Cost:-      Rs.  1.00 Millions 

c). Earnest Money:- 5% Call Deposit    Rs.  0.050 

d). Security Deposit including       

e). Earnest Money 10%       Rs.  0.100         

f). Percentage if any to be Deducted:- 5%   Rs. 0.050                     

g). Time of Completion:-     Three  (03) Months_ 

  Should be this tender be accepted I/We hereby agree to abide be the fulfill all the terms and Provisions of the 

conditions of contract annexed hereto so far as applicable and in default hereof to forfeit any pay the LUM&HS the 

sum of money mentioned in the said conditions. 

 

  Receipt No. ____________________________ Dated___________________ from the Government Treasury / 

Sub-Treasury / _______________________________ in respect of the sum of the Rs. 

__________________________ is herewith forwarded representing the earnest money. 

(a)  The full value of which is to be absolutely forfeited to LUM&HS deposited the full amount of Security Deposit 

specified in the above memorandum in accordance with Clause I (a) of the said conditions otherwise the sum of Rs. 

________________ shall be retained by the LUM&HS on account of such Security Deposit specified in Clause (b) of 

the conditions.  

N.B.  The Tenderer or is required to undertake that all terms and conditions of the printed B-I forms inclusive of the 

additional conditions etc. approved by the LUM&HS will be binding on him and these will be includes and signed by 

him in the even of acceptance of his tender. 

 

 

 

 

 

SIGNATURE OF CONTRACTOR 

BEFORE SUBMISSION OF THE 

TENDER 

Project Director 

(Engineering Wing) 

Liaquat University of Medical & 

Health Sciences, Jamshoro. 
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             Doc # LUMHS/PD/-1865

              Issue Date:  28 /12 /2016 

LIAQUAT UNIVERSITY 

OF MEDICAL & HEALTH SCIENCES,JAMSHORO, SINDH – PAKISTAN 

URL: www.lumhs.edu.pk 

Tele:# 92-22-9213331. Fax:# +92-22-9213332 

PROJECT DIRECTOR (E.W) E-mail: pd@lumhs.edu.pk, jawediqbalmemon@gmail.com 
 

 

INVITATION FOR BIDS 
1. The Liaquat University of medical & health sciences Jamshoro Invites sealed bids from eligible 

bidders for the Following Works.  

S.No Name of work Estimated 

cost 

Earnest 

Money 

Tender 

Fee 

Time for 

Completion 

1. M/R of Main campus at LUMHS  

Jamshoro 

1.00(M) 0.050 5000 03 months 

2. M/R work of  Forensic Medicine & 

Toxicology Deptt: LUMHS Jamshoro 

1.00(M) 0.050 5000 03 months 

3. M/R work of Gymnasium at LUMHS 

Jamshoro 

1.00(M) 0.050 5000 03 months 

4. M/R work of Institute of Dentistry 

LUMHS Jamshoro 

1.00(M) 0.050 5000 03 months 

5. M/R work of Post Graduate Centre & 

IT Dept.: LUMHS, Jamshoro 

0.50(M) 0.025 5000 03 months 

6. M/R work of  Water works at KB 

Feeder   LUMHS Jamshoro 

1.00(M) 0.050 5000 03 months 

7. M/R work of  External Water Supply 

Line  LUMHS Jamshoro (Near 

railway Station) 

1.00(M) 0.050 5000 03 months 

8. De silting of storage tanks of KB 

Feedar of LUMHS Jamshoro 

1.00(M) 0.050 5000 03 months 

9. M/R work of Squash Court  LUMHS 

Jamshoro 

0.50(M) 0.025 5000 03 months 

10. Providing and Fixing Oxygen System 

at Ophthalmic Diagnostic & Research 

Lab at LUMHS Jamshoro 

1.00(M) 0.050 5000 03 months 

11. M/R work of Community Medicine 

Dept: LUMHS, Jamshoro 

1.00(M) 0.050 5000 03 months 

12 M/R work of Pathology Department 

LUMHS, Jamshoro 

1.00(M) 0.050 5000 03 months 

13. M/R work of Electrification at I.T. 

Mega Lab, LUMHS, Jamshoro 

0.50(M) 0.025   5000   03 months 

  
 

2.     Eligibility: Valid Registration with tax authorities & Pakistan Engineering Council in 

relevant category and discipline (Category C6, CE10;) 

(i) Documentary evidence of similar works executed /works in progress and certificate of 

satisfactory completion of works by the employers 

(i) List of works in progress indicating cost of each work and copy of letter, awarding the work 

(iii) Certificate of Bank showing credit worthiness along with current Bank Statement. 

(vi) Undertaking of Affidavit that the firm is not involved in any litigation of abandoned any 

work in the Department. 

http://www.lumhs.edu.pk/
mailto:pd@lumhs.edu.pk
mailto:jawediqbalmemon@gmail.com


4 

 

(vii) Affidavit to the effect that the firm/supplier have not been black listed previously by any 

executing agency. 

(viii) Latest Income Certificate (NTN). 

3.        The firm/Contractor should be registered with Sindh Revenue Board. 

4.   Method of Procurement.  Single Stage Single Envelope 

5.  Bidding/Tender Documents: 

(i)  Issuance: Documents will be issued from 02
ND

   January 2017 to 17
th

 January 2017. 

(ii)   Submission: Last date will be 17-01-2017 up to 11:00 a.m. 

(iii)  Opening: will be opened on 17-01-2017 at 11:30 a.m. 

(iv)   Place of issuance, submission, inquiries and opening will be:- 

Office of the Project Director (E.W) LUMHS Jamshoro.  : 

Telephone Number(s): 022-9213331 

Fax Number: 022-9213332    : 

E-mail Address (If available) : pd@lumhs.edu.pk. 

              (v)  Un-responded tenders will be again issued/ submitted/ opened on following dates:-  

               2
nd

 
 
Attempt:(a) Issue date.          (b) Submission date:                  Opening date: 

       20-01-2017           07-02-2017 up to 11:00 am   07-02-2017 upto 11:30 am   

6. Bid validity Period: - (90) days. 

7.  Terms & Conditions. 
The Contract documents and other terms & conditions can be seen and blank tenders obtained from the 

office of the undersigned on payment of cost of tenders for each work (Nonrefundable) through pay order in favour 

of Vice Chancellor LUMHS, Jamshoro on any working day from 02
ND

   January 2017. Tender documents will be 

uploaded on SPPRA/LUMHS website w.e.f 02
ND

    January 2017. The Bids will be opened on the date as mentioned 

above at 11:30 a.m. in the presence of bidders or their authorized representative who wish to attend. 

Earnest money in the shape of bank draft/pay order in the name of Vice Chancellor LUMHS, Jamshoro 

must be attached with the bid documents. 

The procurement agency reserves the right to accept or reject any or all technically & financial bids as per 

SPPRA rules.  

 

D.A./ AS ABOVE      PROJECT DIRECTOR (E.W) 

                                      LUMHS, Jamshoro  

          

C.C. for information to: 

The P.S to Vice Chancellor LUMHS, Jamshoro. 

•      The Registrar, LUMHS, Jamshoro. 

• The Director Finance, LUMHS, Jamshoro. 

• Sindh Public Procurement Regulatory Authority ,Barrack 8 Secretariat 4A Court Road  

Karachi  Tel: 92-21-99205369 for hoisting on SPPRA’s website. 

• The Director I.T for hosting on LUMHS website. 

• Notice Board. 
 

 

 

mailto:pd@lumhs.edu.pk
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Instructions to Bidders/ Procuring Agencies.  
  

General Rules and Directions for the Guidance of Contractors.  
  
This section of the bidding documents should provide the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Agency. It should also give information on bid submission, opening and evaluation, and 

on the award of contract.  

  

Matters governing the performance of the Contract or payments under the Contract, or 

matters affecting the risks, rights, and obligations of the parties under the Contract are 

included as Conditions of Contract and Contract Data.   

  

The Instructions to Bidders will not be part of the Contract and will cease to have effect 

once the contract is signed.  

  

1. All work proposed to be executed by contract shall be notified in a form of Notice 

Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 

Procuring Agency and also in printed media where ever required as per rules.  

  

NIT must state the description of the work, dates, time and place of issuing, submission, 

opening of bids, completion time, cost of bidding document and bid security either in 

lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 

valid NTN also.  

  

2. Content of Bidding Documents must include but not limited to: Conditions of 

contract, Contract Data, specifications or its reference, Bill of Quantities containing 

description of items with scheduled/item rates with premium to be filled in form of 

percentage above/ below or on item rates to be quoted, Form of Agreement and 

drawings.  

  

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 

contract and under no circumstance shall any contractor be entitled to claim 

enhanced rates for any item in this contract.  

  

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 

provisions of SPP Rules 2010.   

  

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed 

form stating at what percentage above or below on the rates specified in Bill of 

Quantities for items of work to be carried out: he is willing to undertake the work 
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and also quote the rates for those items which are based on market rates. Only one 

rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which 

propose any alternative in the works specified in the said form of invitation to 

tender or in the time allowed for carrying out the work, or which contain any other 

conditions, will be liable to rejection. No printed form of tender shall include a 

tender for more than one work, but if contractor wish to tender for two or more 

works, they shall submit a separate tender for each.   

  

The envelope containing the tender documents shall refer the name and number of the 

work.  

  

6. All works shall be measured by standard instruments according to the rules.  

7. Bidders shall provide evidence of their eligibility as and when requested by the 

Procuring Agency.  

 8.  Any   bid    received    by   the   Agency after the deadline for submission of bids 

shall be rejected and returned unopened to the bidder.  

 9.  Prior to the detailed evaluation of bids, the Procuring Agency will determine 

whether the bidder fulfills all codal requirements of eligibility criteria given in the 

tender notice such as registration with tax authorities, registration with PEC (where 

applicable), turnover statement, experience statement, and any other condition 

mentioned in the NIT and bidding document. If the bidder does not fulfill any of 

these conditions, it shall not be evaluated further.  
  

10. Bid without bid security of required amount and prescribed form shall be rejected.  

  

11. Bids determined to be substantially responsive shall be checked for any arithmetic 

errors. Arithmetical errors shall be rectified on the following basis;  

  

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 

arrive the final bid cost.  

  

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 

shall prevail and the total cost will be corrected unless in the opinion of the 

Agency there is an obvious misplacement of the decimal point in the unit rate, 

in which case the total cost as quoted will govern and the unit rate corrected. If 

there is a discrepancy between the total bid amount and the sum of total costs, 

the sum of the total costs shall prevail and the total bid amount shall be 

corrected.  

 Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern.  
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BIDDING DATA  
  

(This section should be filled in by the Engineer/Procuring Agency before issuance of the 

Bidding Documents).  

  

(a). Name of Procuring Agency: Liaquat University of Medical & Health  

Sciecnes,Jamshoro  

  

(b).  Brief Description of Works  :   M/R work of Institute of Dentistry LUMHS Jamshoro 

    

     (c).Procuring Agency’s address:-       Office of the Project Director (Engineering Wing) 

LUMHS Jamshoro 
                                                                  Telephone No.022-9213331 Fax # 0229213332                           

Email pd@lumhs.edu.pk  

  

(d). Estimated Cost:-       1.00 Million  

  

(e). Amount of Bid Security:-   50000/=(5 % age of bid amount /estimated cost, 

but not exceeding 5%)  

(f).Period of Bid Validity (days):-      90 Days  

  

(g).SecurityDeposit:-(includingbidsecurity):- 10% (5 % age of bid amount /estimated 

& 5 % security deposit ,cost equal to 

10%)  

(h). Percentage, if any, to be deducted from bills :-_5% security Deposite.  

(i). Deadline for Submission of Bids along with time :- Time: 11:00 a.m. on 17
th

 January 2017. 

(j). Venue, Time, and Date of Bid Opening:-   Venue: Office of the Project Director 

(Engineering Wing) LUMHS Jamshoro 

Telephone No.022-9213331 Fax # 

0229213332 Email 

pd@lumhs.edu.pk 

 Time: 11:30 am Date: 17-01-2017  

  



8 

 

(k). Time for Completion from written order of commence: - 3 (Three Months) 

(L).Liquidity damages:- (0.05 of Estimated Cost or Bid cost per day of delay, but total 

not exceeding 10%).   

(m). Deposit Receipt No: Date: Amount:(in words and figures)  

  

(Executive Engineer/Authority issuing bidding document)  
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Conditions of Contract  
  

Clause – 1:Commencement & Completion Dates of work. The contractor shall not 

enter upon or commence any portion or work except with the written authority and 

instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 

such authority the contractor shall have no claim to ask for measurements of or payment 

for work.  

  

The contractor shall proceed with the works with due expedition and without delay and 

complete the works in  the time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor and shall reckoned from the date on which the 

order to commence work is given to the contractor. And further to ensure good progress 

during the execution of the wok, contractor shall be bound, in all in which the time 

allowed for completion of any work exceeds one month, to achieve progress on the 

prorate basis.  

  

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the 

Agency at the rate per day stated in the bidding data for each day that the completion date 

is later than the Intended completion date; the amount of liquidated damage paid by the 

contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 

deduct liquidated damages from payments due to the contractor. Payment of liquidated 

damages does not affect the contractor's liabilities.  

  

Clause – 3: Termination of the Contract.  

  

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 

following conditions exits:-  

  

(i) contractor causes a breach of any clause of the Contract;  

(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired;  

(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause.  

(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of the 

submission of the bill;  

  

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following 

courses as may deem fit:-  

  

(i) to forfeit the security deposit available except conditions mentioned at A 

(iii) and (iv) above;  
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(ii) to finalize the work by measuring the work done by the contractor.  

(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:-  

(i) no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 

engagements, or made any advances on account of, or with a view to the 

execution of the work or the performance of the contract,  

  

(ii) however, the contractor can claim for the work done at site duly certified by 

the executive engineer in writing regarding the performance of such work 

and has not been paid.  

Procuring Agency/Engineer may invite fresh bids for remaining work.  

   

Clause 4:  Possession of the site and claims for compensation for delay. The Engineer 

shall give possession of all parts of the site to the contractor. If possession of site is not 

given by the date stated in the contract data, no compensation shall be allowed for any 

delay caused in starting of the work on account of any acquisition of land, water standing 

in borrow pits/ compartments or in according sanction to estimates. In such case, either 

date of commencement will be changed or period of completion is to be extended 

accordingly.  

  

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 

own initiatives before the date of completion or on desire of the contractor may extend the 

intended completion date, if an event (which hinders the execution of contract) occurs or a 

variation order is issued which makes it impossible to complete the work by the intended 

completion date for such period as he may think necessary or proper. The decision of the 

Executive Engineer in this matter shall be final; where time has been extended under this 

or any other clause of this agreement, the date for completion of the work shall be the date 

fixed by the order giving the extension or by the aggregate of all such orders, made under 

this agreement.  

When time has been extended as aforesaid, it shall continue to be the essence of the 

contract and all clauses of the contract shall continue to be operative during the extended 

period.  

  

Clause –6: Specifications. The contractor shall execute the whole and every part of the 

work in the most substantial and work-man-like manner and both as regards materials and 

all other matters in strict accordance with the specifications lodged in the office of the 

Executive Engineer and initialed by the parties, the said specification being a part of the 

contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 

and lodge in his office and to which the contractor shall be entitled to have access at such 

office or on the site of work for the purpose of inspection during office hours and the 
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contractor shall, if he so requires, be entitled at his own expense to make or cause to be 

made copies of the specifications, and of all such designs, drawings, and instructions as 

aforesaid.  

Clause – 7: Payments.  

  

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 

the progress of the work may justify for all work executed and not included in any 

previous bill at least once in a month and the Engineer-in-charge shall take or cause 

to be taken the requisite measurements for the purpose of having the same verified 

and the claim, as for as admissible, adjusted, if possible before the expiry of ten 

days from the presentation of the bill, at any time depute a subordinate to measure 

up the said work in the presence of the contractor or his authorized agent, whose 

countersignature to the measurement list will be sufficient to warrant and the 

Engineer-in-charge may prepare a bill from such list which shall be binding on the 

contractor in all respects.  

  

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 

contractor, which he considers due and payable in respect thereof, subject to 

deduction of security deposit, advance payment if any made to him and taxes.  

  

All such intermediate payment shall be regarded as payments by way of advance 

against the final payment only and not as payments for work actually done and 

completed, and shall not preclude the Engineer-in-charge from recoveries from 

final bill and rectification of defects and unsatisfactory items of works pointed out 

to him during defect liability period.  

  

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Engineer-in-charge’s certificate 

of the measurements and of the total amount payable for the works shall be final 

and binding on all parties.  

  

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 

completed, the Engineer-in-charge may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on running 

account bills with reasons recorded in writing.  

  

Clause – 9: Issuance of Variation and Repeat Orders.   

  

(A) Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, 

including the introduction of new work items that are either due to change of plans, 

design or alignment to suit actual field conditions, within the general scope and 

physical boundaries of the contract.   
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(B) Contractor shall not perform a variation until the Procuring Agency has authorized 

the variation in writing subject to the limit not exceeding the contract cost by of 

15% on the same conditions in all respects on which he agreed to do them in the  

work, and at the same rates, as are specified in the tender for the main work. The 

contractor has no right to claim for compensation by reason of alterations or 

curtailment of the work.  

  

(C) In case the nature of the work in the variation does not correspond with items in the 

Bill of Quantities, the quotation by the contractor is to be in the form of new rates 

for the relevant items of work, and if the Engineer-in-charge is satisfied that the 

rate quoted is within the rate worked out by him on detailed rate analysis, and then 

only he shall allow him that rate after approval from higher authority.  

  

(D) The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work.   

  

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded 

by more than 15%, and then Engineer can adjust the rates for those quantities 

causing excess the cost of contract beyond 15% after approval of Superintending 

Engineer.   

  

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are 

separable from the original contract.  

  

Clause-10: Quality Control.   

  

(A) Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-

incharge or his subordinate-in-charge of the work may instruct the contractor to 

uncover and test any part of the works which he considers may have a defect due to 

use of unsound materials or unskillful workmanship and the contractor has to carry 

out a test at his own cost irrespective of work already approved or paid.  

  

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 

require. The contractor shall correct the notified defect within the Defects 

Correction Period mentioned in notice.  

  

(C)  Uncorrected Defects:   
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(i) In the case of any such failure, the Engineer-in-charge shall give the 

contractor at least 14 days notice of his intention to use a third party to 

correct a defect. He may rectify or remove, and re-execute the work or 

remove and replace the materials or articles complained of as the case may 

be at the risk and expense in all respects of the contractor.   

  

(ii) If the Engineer considers that rectification/correction of a defect is not 

essential and it may be accepted or made use of; it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore.   

  

Clause – 11:   

  

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 

reasonable times have access to the site for supervision and inspection of works 

under or in course of execution in pursuance of the contract and the contractor shall 

afford every facility for and every assistance in obtaining the right to such access.  

  

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 

reasonable notice of the intention of the Engineer-in-charge or his subordinate to 

visit the work shall have been given to the contractor, then he either himself be 

present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose, orders given to the contractor’s duly 

authorized agent shall be considered to have the same force an effect as if they had 

been given to the contractor himself.  

  

Clause – 12: Examination of work before covering up.  

  

(A) No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any such 

part of the works or foundations is or are ready or about to be ready for 

examination and the Engineer shall, without delay, unless he considers it 

unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such part of the works or of examining such foundations;   

  

(B) If any work is covered up or placed beyond the reach of measurement without such 

notice having been given, the same shall be uncovered at the contractor’s expense, 

and in default thereof no payment or allowance shall be made for such work, or for 

the materials with which the same was executed.  

  

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 

to physical property or facilities or related services at the premises and of personal injury 

and death which arise during and in consequence of its performance of the contract. if any 

damage is caused while the work is in progress or become apparent within three months 
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of the grant of the certificate of completion, final or otherwise, the contractor shall make 

good the same at his own expense, or in default the Engineer may cause the same to be 

made good by other workmen, and deduct the expenses from retention money lying with 

the Engineer.   

  

Clause-14: Measures for prevention of fire and safety measures. The contractor shall 

not set fire to any standing jungle, trees, bush-wood or grass without a written permit from 

the Executive Engineer.  When such permit is given, and also in all cases when 

destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 

take necessary measures to prevent such fire spreading to or otherwise damaging 

surrounding property. The contractor is responsible for the safety of all its activities 

including protection of the environment on and off the site. Compensation of all damage 

done intentionally or unintentionally on or off the site by the contractor’s labour shall be 

paid by him.  

  

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 

except where otherwise provided by the contract. The contractor shall not subcontract any 

part of the works without the prior consent of the Engineer.  Any such consent shall not 

relieve the contractor from any liability or obligation under the contract and he shall be 

responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or 

workmen as if these acts, defaults or neglects were those of the contractor, his agents’ 

servants or workmen. The provisions of this contract shall apply to such subcontractor or 

his employees as if he or it were employees of the contractor.  

  

Clause – 16: Disputes. All disputes arising in connection with the present contract, and 

which cannot be amicably settled between the parties, , the decision of the Superintending 

Engineer of the circle/officer/one grade higher to awarding authority  shall be final, 

conclusive and binding on all parties to the contract upon all questions relating to the 

meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned 

and as to the quality of workmanship, or materials used on the work or as to any other 

questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to 

the contract design, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works, or the execution, of failure to execute the 

same, whether arising, during the progress of the work, or after  the completion or 

abandonment thereof.  

  

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished 

with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of 

such completion, but neither such certificate shall be given nor shall the work be 

considered to be complete until the contractor shall have removed all temporary structures 

and materials brought at site either for use or for operation facilities including cleaning 

debris and dirt at the site. If the contractor fails to comply with the requirements of this 

clause then Engineer-in-charge, may at the expense of the contractor remove and dispose 
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of the same as he thinks fit and shall deduct the amount of all expenses so incurred from 

the contractor’s retention money. The contractor shall have no claim in respect of any 

surplus materials as aforesaid except for any sum actually realized by the sale thereof.   

  

  

Clause –18: Financial Assistance /Advance Payment.  

  

(A)  Mobilization advance is not allowed.  

  

(B)   Secured Advance against materials brought at site.  

(i) Secured Advance may be permitted only against imperishable 

materials/quantities anticipated to be consumed/utilized on the work within 

a period of three months from the date of issue of secured advance and 

definitely not for full quantities of materials for the entire work/contract. 

The sum payable for such materials on site shall not exceed 75% of the 

market price of materials;  

(ii) Recovery of Secured Advance paid to the contractor under the above 

provisions shall be affected from the monthly payments on actual 

consumption basis, but not later than period more than three months (even if 

unutilized).  

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by 

the contractor shall be liable for recovery as arrears of Land Revenue.  

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole 

of the works (a work should be considered as complete for the purpose of refund of 

security deposit to a contractor from the last date on which its final measurements are 

checked by a competent authority, if such check is necessary otherwise from the last date 

of recording the final measurements), the defects notice period has also passed and the 

Engineer has certified that all defects notified to the contractor before the end of this 

period have been corrected, the security deposit lodged by a contractor (in cash or 

recovered in installments from his bills) shall be refunded to him after the expiry of three 

months from the date on which the work is completed.  

  

  

Divisional Accountant  

  

  

  

  

Contractor                                                           Project Director/Procuring Agency  
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SCHEDULE-B (SPECIFIC WORKS DATA) 

M/R work of Institute of Dentistry LUMHS Jamshoro 

PART (A)S.I. CIVIL WORKS 

Cost Estimate (Civil Work -Scheduled Items)   

BOQ'

s  CSR -2012 
Description  Unit Quantity 

Rate Amount 

Item # Item/Page (RS.) (RS.) 

1 
Chapter 2 Item 

33(a) 

Removing Doors With Chowkats 
Each 3.00 142.18 427 

2 
Chapter 2 Item 

13 

Dismantling brick work in lime or cement 

mortar % Cft 70.00 1285.63 900 

3 
Chapter 2 Item 

19 © 

Dismantling cement Concrete plain 1:2:4 
% Cft 33.00 3327.50 1098 

4 
Chapter 2 Item 

19 (a) 

Dismantling cement Concrete plain 1:4:8 
% Cft 66.00 1663.75 1098 

5 
Chapter 2 Item 

54(b) 

Scrapping ordinary Distemper, oil bound 

Distemper or paint on Walls % Sft 3074.00 226.88 6974 

6 
Chapter 4 Item 

5(i) 

Cement concrete plain including placing 

compacting, finishing and curing, complete 

(including screening and washing of stone 

aggregate without shuttering). Ratio 1:4:8                                                

% Cft 66.00 11288.75 7451 

7 
Chapter 5 Item 

5(i)(e) 

Pacca brick work in 2nd floor in CSM Ratio 

1:6 % Cft 119.00 13687.74 16288 

8 
Chapter 4 Item 

8(b) 

Fabrication of mild steel reinforcement for 

cement concrete including cutting, bending, 

laying in position, making joints and 

fastenings including cost of binding wire (also 

including removal of rust from bars).                                             

P.Cwt 0.65 5001.70 3251 

9 
Chapter 4 Item 

6(a) 

Reinforced Cement concrete work including 

all labour and material except the cost of 

reinforcement and its labour for bending and 

binding which will be paid separately. This 

rate also includes all kinds of forms moulds: 

lifting shuttering curing rendering and 

finishing the exposed surface (i/c screening 

and washing of shingle)                                       

(a) R.C. work in roof slab, beams columns 

rafts, lintels and other structural members laid 

in situ or precast laid in position complete in 

all respects.                              i) Ratio (1:2:4) 

90 Lbs. Cement 2 Cft. Sand 4 Cft. Shingle 

⅛'' to ¼'' gauge 

P. Cft 23.00 349.10 8029 
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10 
Chapter 17 

Item 29 

Providing and fixing G.I frames /Choukhats 

of size 7" x 2"  or 4 1/2" x 3" for door using 

20 gauge G.I sheet I/c welded hinges and 

fixing at site with necessary hold fasts, filling 

with cement sand slurry of ratio 1:6 and 

repairing the jambs. The cost also i/c all 

carriage  , tools  and plants used in making 

and fixing. 

P.Rft 17.00 240.50 4089 

11 
Chapter 9 Item 

13 (b) 

Cement plaster 1:6  upto 12' height.        (b) 

½'' thick 
% Sft 632.00 2206.60 13946 

12 
Chapter 9 Item 

11 (a) 

Cement plaster 1:4  upto 12' height.        (b) 

⅜"' thick 
% Sft 560.00 2197.52 12306 

13 
Chapter 4 Item 

5(f) 

Cement concrete plain including placing 

compacting, finishing and curing, complete 

(including screening and washing of stone 

aggregate without shuttering). Ratio 1:2:4                                                 
% Cft 33.00 14429.25 4762 

14 
Chapter 17 

Item 30 

Providing and fixing iron steel grill using 

solid square bars of size ½" x ½" placed at 4" 

I/c and frame of flat iron patti of 3/4" x 3/4" 

I/c circle shape at 1-0 apart equivalent fitted 

with screws are pins I/c  painting 3 coats with 

1st coat of red oxide paint etc.  

P.Sft 48.00 194.16 9320 

15 
Chapter 17 

Item 31 

Providing and fixing iron steel grill door with 

angle iron frame of 1½ x 1½ x ¼ & flat iron 

of ¾" x ¼ with approved design and locking 

arrangement embedded in Masonry as per 

instructions of Engineer Incharge 

P.Sft 58.00 231.60 13433 

16 
Chapter 10 

Item 60 

Providing & fixing with sunk iron screws 

wooden Architrave approved design/shape 

having width not less than 2½" as directed by 

Engineer Incharge. 
P.Rft 201.00 49.97 10044 

17 
Chapter 10 

Item 15(a) 

Glazing with Panes 16 to 18 Oz including 

cost of Putty 
P. Sft 169.00 115.55 19528 

18 
Chapter 9 Item 

24(b) 

Distempering  2 - Coats 
% Sft 1152.00 1043.90 12026 

19 
Chapter 9 Item 

36 

Preparing the surface  and painting with matt 

finish I/c rubbing the surface with bathy 

(silicon carbide, rubbing brick) filling the 

voids with zink/chalk/ plaster of Paris 

mixture, applying first coat premix, making 

the surface smooth and then painting 3 coats 

with matt finish of approved make etc 

complete (New Surface) 3- Coats 

% Sft 3074.00 3444.38 105880 
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20 
Chapter 9 Item 

38 

Preparing the surface  and painting with 

weather  coat I/c rubbing the surface with 

rubbing brick/sand paper, filling the voids 

with chalk/ plaster of Paris & then painting 

with weather coat of approved make 3- Coats 

% Sft 140.00 2567.95 3595 

21 
Chapter 11 

Item 5(c) 

Painting New Surfaces 3- Coats                (c) 

Preparing the surface & painting of doors & 

windows any type (i/c edges) 
% Sft 343.00 2116.41 7259 

22 
Chapter 11 

Item 4(c) 

Painting Old Surfaces 3- Coats                (c) 

Preparing the surface & painting of doors & 

windows any type (i/c edges) 
% Sft 84.00 1662.21 1396 

23 
Chapter 11 

Item 4(b) 

Painting Old Surfaces 3- Coats                (b) 

Painted sashes, Fanlights, glazed or gauzed 

doors & windows 
% Sft 387.00 976.58 3779 

24 
Chapter 11 

Item 4(d) 

Painting New Surfaces 3- Coats                (d) 

Preparing surfaces & Painting Guard Bars, 

gates, iron bars gratings, railings (i/c standard 

braces, etc) and simillar open work 
% Sft 58.00 1270.83 737 

  Total Rs. 267616 

  %  (ABOVE)  /  (BELOW)  Rs.   

  Total Part (A) S.I (Civil Works) Rs.   

PART (B) N.S.I. (CIVIL WORKS) 

BOQ'

s  CSR -2004 Description  Unit 
Quantit

y 
Rate Amount 

Item # Item/Page (RS.) (RS.) 

1 

  Provide Fixing  Granite Tiles  16"x16"x⅜ " thick of 

superior quality master or equivalent Prepolished  laid  

over 1:2 cement sand mortar ¾" thick including 

finishing and filling the joints with pigment etc 

complete as directed by Engineer Incharge .  (Floor & 

Skirting /Dado) (Rate analysis Approved and 

Sanctioned) 

P.Sft 56.00     

2 

  Supplying & fixing in position Aluminium channels 

framing 1.6mm thick  for slidding windows & 

ventilators of Lucky make or equivalent (Teak color or 

as approved by Engineer Incharge) made with 5 mm 

thick tinted glass glazing with Aluminium fly screen 

I/c stoppers & locking arrangement etc. complete as 

approved by Engineer Incharge 
P.Sft 111.00     
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3 

  Providing fixing  coloured Glazed tile 18" x 12" x 1/4" 

/ 10"x 12"x1/4"thick or approved size and color , shade  

laid in pigment over 1:2 cement sand mortar ¾" thick 

including finishing. (for walls & floor) as approved 

and directed by Engineer Incharge 
P.Sft 132.00     

4 

  Providing and fixing 1-½" Deodar wood panelled 

shutters for doors of approved design with necessary 

hold fasts, aldrop, hinges, tower bolts etc complete in 

all respect as per entire satisfaction of Engineer 

Incharge. 

P.Sft 133.00     

5 

  Providing & Fixing false ceiling of imported gypsim 

sheet in panels of boral make approved design and size 

i/c making frame of metallic and hanged with Nail 

wire to ceiling etc complete in all respec entire 

satisfaction of Engineer Incharges. 
P.Sft 574.00     

6 
  Providing & fixing hydraulic door closer of superior 

quality 
Each 4.00     

7 

  
Providing & fixing in position roller window blinds of 

approved design and color i/c fixing in windows with 

necessary accessories. 

P.Sft 160.00     

8 

  

Providing & welding of G.I. sheet 18 Gauge to the grill 

door. The rate i/c the the cost of electrodes, carriage of 

welding plant etc complete in all respect. 

P.Sft 24.00     

9 

  
Making & fixing Office file cabinet with Lasani 

Laminated sheet of approved color & design with 15" 

depth. The rate i/c the cost of Russian deodar wood 

frame, handles, magnetic catchers, hinges, locks etc 

complete.  

P.Sft 20.00     

10 

  
Providing & Pasting of fancy glass paper of approved 

design & shed of superior quality. 
P.Sft 96.00     

11 

  
Providing & fixing of Office Name Plates on a 12 mm 

thick glass having size 12" x 6". The rate i/c the cost of 

embossing and painting the office name, borders. nuts 

bolts & making the edges of glass smooth etc 

complete. 

Each 7.00     
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12 

  

Providing & fixing of Inauguration Board on 12 mm 

thick glass having size 30" x 42". The rate i/c the cost 

of embossing and painting the inauguration matter, 

making borders. nuts bolts & making the edges of glass 

smooth etc complete. 

Each 1.00     

13 

  Making & fixing of Pana Flex board duly fixed with 

rivets to 1" x 1" hollow square pipe frame etc complete 

in all respect. 

P. Sft 64.00     

    Total Part (B) N.S.I (Civil Works) Rs.   

Part  (C) NON - SCHEDULE ITEMS (W/S & S/F) 

1   

Providing & fixing European W.C. superior imported  

quality of porta or equivalent of approved shade i/c the 

flush tank etc complete in all respect as directed by 

Engineer Incharge  
Each 1.00     

2   

Providing & fixing Wash basin with padestal superior 

imported  quality of porta or equivalent of approved 

shade i/c waste pipe, jali and nyloon connection  etc 

complete in all respect as directed by Engineer 

Incharge  

Each 1.00     

3   

Providing & fixing UPVC Floor Trap 6" x 3" or     6" x  

2" of good quality i/c  stainless steel foor jali and the 

cost of cutting of floor etc complete in all respect as 

directed by Engineer Incharge  Each 2.00     

4   

Providing & fixing mirror glass 5mm thick with facny 

border 1" x 1" duly fixed on wall etc complete in all 

respect. 
P.Sft 20.00     

5   

Providing & fixing long Bib cock of Master Economy 

Type or equivalent etc complete in all respect as 

directed by Engineer Incharge  Each 4.00     

6   

Providing & fixing Stop cock of Master Economy 

Type or equivalent complete in all respect as directed 

by Engineer Incharge  Each 4.00     

7   

Providing & fixing Swan type Pillar cock of Master 

Economy Type or equivalent etc complete in all 

respect as directed by Engineer Incharge  Each 4.00     
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8   

Providing & fixing Stainless steel Nyloon connection 

18" - 24" long of Master economy type or equivalent 

etc complete in all respect as directed by Engineer 

Incharge  
Each 5.00     

9   

Providing & fixing Muslim shower jet with ring pipe 

(Stainless Steel) of Master Economy Type or 

equivalent etc complete in all respect as directed by 

Engineer Incharge  
Each 3.00     

10   

Providing & fixing double bib cock of Master 

Economy Type or equivalent etc complete in all 

respect as directed by Engineer Incharge  Each 3.00     

11   

Providing & fixing G.I. pipes & fittings medium 

quality complying to BSS 1387 (1985) shall be 

workable on 70 PSI working pressure and all piping /  

fitting shall be tested on 125 PSI i/c cutting / breaking 

through walls, floor, road or where required etc 

complete in all respect as directed by Engineer 

Incharge  

        

A   ½" Dia P.Rft 130.00     

B   ¾" Dia P.Rft 40.00     

12   

Providing & fixing Handle valves of approved quality 

etc complete in all respect as directed by Engineer 

Incharge          

A   ½" Dia Each 2.00     

B   ¾" Dia Each 2.00     

13   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC)  of good quality i/c the cost of cutting / 

breaking walls, floor or where required etc complete in 

all respect as per directions of Engineer Incharge 4" 

dia Pipe 

P.Rft 235.00     

14   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC) of of good quality Plain Tee i/c the cost of 

cutting / breaking walls, floor or where required etc 

complete in all respect as per directions of Engineer 

Incharge                                      4” x 4” x 4” dia 
Each 6.00     
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15   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC) of good quality Plain Bend / Elbow of 90 

degree i/c the cost of cutting / breaking walls, floor or 

where required etc complete in all respect as per 

directions of Engineer Incharge   4” x 4” dia 
Each 5.00     

16   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC) of good quality Plain Bend / Elbow of 45 

degree i/c the cost of cutting / breaking walls, floor or 

where required etc complete in all respect as per 

directions of Engineer Incharge 4” x 4” dia 
Each 5.00     

17   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC) of good quality Plug Bend / Elbow  of any 

degree i/c the cost of cutting / breaking walls, floor or 

where required etc complete in all respect as per 

directions of Engineer Incharge 4” x 4” dia 
Each 3.00     

18   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC) of good quality Plug Tee i/c the cost of 

cutting / breaking walls, floor or where required etc 

complete in all respect as per directions of Engineer 

Incharge 4” x 4” x 4” dia 
Each 3.00     

19   

Providing & fixing unplasticized polyvinyl chloride 

(UPVC) of good quality Vent Cowel i/c the cost of 

cutting / breaking walls, floor or where required etc 

complete in all respect as per directions of Engineer 

Incharge 4" Dia` 
Each 3.00     

20   
Providing & fixing stainless steel toilet paper holder of 

good quality Each 3.00     

21   
Providing & fixing stainless steel Towel rod 30" long 

of good quality 
Each 3.00     

22   
Providing & fixing stainless steel Soap Tray of good 

quality Each 3.00     

23   

Providing & fixing stainless steel mirror tray with 

brush holder etc of good quality Each 3.00     

    Total Part (C) N.S.I. (W/S & S/F) Rs.   

PART (D) N.S.I.(ELECTRIC WORKS) 
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1 Item#124 

Page#15 

Wiring for light or fan point with 1/1.13(3/.029(PVC) 

insulated wire in 25mm(3/4”)PVC conduit recessed in 

the wall or column as 
P.Poin

t 
24.00 1130.00 27120 

2 Item#10    

page#2 

Providing & laying (Main or Sub Main) PVC insulated 

wire size 2-7/.029 copper conductor in 3/4" PVC 

conduit recessed in the wall as required. P.Mtr 75.00 222.00 16650 

3 Item#12    

page#2 

Providing & laying (Main or Sub Main) PVC insulated 

wire size 2-7/.044 copper conductor in 3/4" PVC 

conduit recessed in the wall as required. P.Mtr 60.00 341.00 20460 

4 Item#1page#1

6 

Providing & Fixing B.C. bakelite angular type batten 

holder. Each 6.00 70.00 420 

5 Item#9 

page#17 

Providing & fixing S.W. canopy block and baklite 

ceiling rose on S.W. Block. Each 115.00 72.00 8280 

6 Item#1page#1

6 

P/F wall bracket fan 16" to 18" sweep including fixing 

on wall and necessary connection (Pak & Royal)  Each 4.00 2791.00 11164 

7 Item#9 

page#17 

P/F of A/C ceiling fan  56"  sweep including fixing on  

and necessary connection (Pak & Royal)  Each 7.00 3185.00 22295 

8 Item#203    

page#31 

Providing and fixing circuit breaker 6,10,15,20, 

30,40,50 & 63 amp SP (TB-SS) on prepared board as 

required. 
Each 14.00 916.00 12824 

9 Item#109    

page#12 

Providing and laying (Main or Sub Main) PVC 

insulated and PVC sheeted with 4 core copper 

conductor 600/1000 volts size 25mm2 P.Mtr 35.00 1909.00 66815 

10 Item#203    

page#31 

Providing and fixing circuit breaker 6,10,15,20, 

30,40,50 & 63 amp DP (TB-SS) on prepared board as 

required. 
Each 2.00 2456.00 4912 

11 Item#207    

page#31 

Providing and fixing circuit breaker 15,20, 

30,40,50,60, & 100 amp TP (XS-100NS) on prepared 

board as required. 
Each 1.00 9261.00 9261 

  Total Rs. 200201 

  %  (ABOVE)  /  (BELOW)  Rs.   

  
Total Part (D) S.I (ELECTRIC WORKS) Rs.   

PART (E) N.S.I.(ELECTRIC WORKS) 
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1 

  

Providing and fixing Distribution board 16 SWG MS 

sheet of size 18" x 24"size angle iron frame (Clipsal ). 

The Panel has suitable sheet steel cover with buietent 

locking arrangement & painted with enamed paint.  

The rate i/c the cost of cutting the wall and repairing 

the same same after fixing the panel board. The panel 

has 3 - pilot lights & 01 volt meter etc complete in all 

respect. 

Each 1.00     

2 

  P/F of Exhaust Fan 6" - 8" plastic body with  necessary 

connection as required by cutting walls if required  

(Pak, Royal or equivalent)  Each 1.00     

3 

  S/F fancy sheet with 1 - 10 switches & sockets  i/c 

PVC board and making electric connections etc 

complete. 
Each 8.00     

4 

  S/F 15 ampere multi purpose universal of good quality 

i/c PVC board and making electric connections etc 

complete. Each 15.00     

5 

  Providing & fixing Power Plug for A.C. of good 

quality i/c PVC board and making electric connections 

etc complete. Each 8.00     

6 

  Providing and fixing ceiling mounted fancy 20 watts 

LED light circular shape having 6" dia. The rate also 

i/c the cost of making hole in false ceiling sheet and 

also making electric connections etc complete. Each 30.00     

7 

  Providing and fixing 40 watt 4-feet long tube light with 

patti, chock, starter etc complete set of Philips make i/c 

making necessary electric connections. Each 12.00     

  
Total Part (E) N.S.I (ELECTRIC WORKS) Rs.   

  
GRAND TOTAL = A + B + C + D + E =   Rs   

 

  

 

  

  Contractor 

 

 

 

 

 

Project Director 

Liaquat University of  Medical & 

Health Sciences Jamshoro. 
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SCHEDULE A (SCHEDULE OF PRICES) 

M/R work of Institute of Dentistry LUMHS Jamshoro. 

Part (A) S.I. (Civil Works)   

Part (B) S.I. (Civil Works)   

Part (C) N.S.I. (W/S & S/F)   

Part (D) S.I. (Electric Works)   

Part (E) N.S.I. (Electric Works)   

GRAND TOTAL Rs.   

Rupees: - _________________________________________________ 

 

_________________________________________________________ 

 
My Rates are __________ % Above/below on scheduled Items 

 

 

 

 Signature Contractor/Firm    

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Project Director 

Liaquat University of  Medical & 

Health Sciences Jamshoro. 


