18

19

20

21

22

23

24

Total 23280 Sft

4
Supplying and fixing in position iron steel grillies of 3/4" x1/4" size flat iron of approved
design l/c painting 3 cost etc complete finishing grill (S.1.No. 26 P-92)

window 16 x 200 x 800 x 450 = 1182 Sft
PIF iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and fiat iron 3/4" x

1/4" with approved design and locking arrangment embeded in Masonry as per

instruction of Engineer incharge (S.1.NO. 31 P.NO 94)

Door 2 x 600 x 7.00 = 84

Total 84  Sft

Preparing / Painting Doors windows (New Surface) (S.1.No 5-C-P.No 89)
Qty same as item No. 6 above 1228 x - 12 = 2458

Total 2458 Sft

Preparing / Painting guard bars (New Surface) (S.I.No 5-D-P.No
Qty same as item No. 15 + 16 = 1236

Total 1236 sft

Preparing New Surface railing sash fan light 3 Coat (S.1.No 4-A-
P.No. 68)

Qty same as item No 8 above = 551

Total 551 St
Two Coat of Bitumen laid hot using 34 Lbs for % Sft over roof and blinded with
sand at one C.ft Per % Sft (S.L.No 13 P.No 34)

Over Roof 1 x 330,00 x 30.00
Lav: 1 x 200 x 1350 x 2150

9900
581

it

Total 10481 Sft

providing and fixing false ceiling of thermopile in panels of required design and

size including frame work of Aluminium T-Section hanged with nail wire to

ceiling etc. complete. (S1.No:43/P-39)

Room 6 x 30.00 x 20.00 = 3600

3600

Total Sft
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1328.25

180.50

231.60

2116.41

1270.83

1270.83

1887.40

81.50

Total (A)

%St 309,217

P.Sft 207,936
P.Sft 19,454
%St 52,021
%Sft 15,707

%St 7,002

%Sft 197,818

P/Sft 329,400

18,922,503 l



