

OFFICE OF THE EXECUTIVE ENGINEER (SEW) LYARI TOWN DISRTICT (SOUTH), KW&SB

JAMILA PUMPING STATION, NEAR GHAS MANDI LYARI, DIST. (SOUTH), KARACHI

Cell # 0332-2650366

NOTICE FOR INVITING TENDER THROUGH AUTHORITY'S WEBSITE OF SPPRA

(On Offer Rate Basis).

Estimated Cost Rs. 4,99,587/=

Sealed tenders are invited under SPP Rules-2010 for the work mentioned below :-

01	Name of work	REPAIRING & RAISING OF BROKEN & DAMAGE MANHOLE IN THE AREA OF AGRA TAJ COLONY, NEW KALRI, HINGRO ABAD ROAD / STREETS LYARI TOWN (SEWERAGE).
02	Eligibility of Contractor:	All eligible Contractor / Bidder should be enlisted with Pakistan Engineering Council in the relevant category for the year 2016.
	A	(i) Minimum 02 Nos Works completed during last 03 years of relevant field.
		(ii) Turn over of Rs. 4,99,587/= at least last three years. (iii) Registration with (FBR) for Income Tax, registration with Sindh Revenue Board (SRB).
		(iv) BidValidity 90 days as per SPP Rules-2010 (Amended).
03	Address where Tender can be issued / purchased.	Tender documents can be purchased from the Office of the Accounts Officer (Revenue), Finance Department, KW&SB at KW&SB Head Office, at 1 st Floor Old KBCA, Annexy Building, Behind Civic Centre, Gulshan-e-Iqbal Karachi, between 9:00 am to 1:00 pm in any working day except the date of opening of the tenders or can be down loaded from SPPRA's Website.
04.	Source of Funding.	KW&SB's Own Funded of current Financial year 2016-2017.
05.	Method of Procurement	Single stage envelope procedure.
06	Bid Security	2% bid security of the quoted cost / price in shape of pay order / demand draft or Bank Guarantee from any bank of Pakistan in favour of KW&SB. Bid Security must be accompanied with the Tender documents otherwise the tenders shall be treated as invalid / rejected.
07	Tender Fee	RS. 500/= Non-Refundable in shape of Pay Order in favour of KW&SB.
80	Issuance of Bidding Documents	Documents will be issued / downloaded w.e.f 1 ⁵¹ issuance upto 23 - 0/2017, on payment of above mentioned tender fee (Non-refundable).
09	Place of submission of bidding / tender documents & Opening.	At the office of Director Design, KW&SB / Convener procurement Committee, KW&SB, near COD Filter Plant, Gulshan-e-Igbal, Karachi
10	Receiving of Tender / Bidding documents.	24 - 0/2017, at 2:00 PM.
11.	Opening of Tenders.	24 - 0/2017, at 2:30 PM (Same Day).
12	Scope of work.	Improvement of Sewerage System.

(CONTINUED ON NEXT PAGE)

NOTE :-

- O1 The Procuring Agency may reject all or any bids subject to the relevant provision of SPP Rules-2010.
- 02 Conditional electronic and telegraphic proposal will be rejected.
- 03 Government notified blacklisted firm (s) shall not be entertained.
- 04 Bid must be filled in figures and in words as well.
- 105 Income tax returned for the last three years must be attached with bidding documents
- In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next day at the same time & venue.
- No tender shall be issued on the date of opening of tender.

KARACHI WATER & SEWERAGE BOARD

ABDUL WAHID SOOMRO Executive Topineer (S/W)



TENDER DOCUMENTS

FOR THE WORK OF

REPAIRING & RAISING OF BROKEN & DAMAGE MANHOLE IN THE AREA OF AGRA TAJ COLONY, NEW KALRI, HINGRO ABAD ROAD / STREETS LYARI TOWN (SEWERAGE).

EXECUTIVE ENGINEER (SEW) LYARI TOWN, DISTRICT SOUTH

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) LYARI TOWN, DIST. (SOUTH), KW&SB.

SUBJECT:-

REPAIRING & RAISING OF BROKEN & DAMAGE MANHOLE IN THE AREA OF AGRA TAJ COLONY, NEW KALRI, HINGRO ABAD ROAD / STREETS LYARI TOWN (SEWERAGE).

ESTIMATE COST:-	On Item Rate Basis	Issued to M/S	
TENDER COST:-	Rs. 500 /=	Pay Order NO:	
TIME LIMIT:-	25 Days	Dated	
PENALTY:-	500/= Per Day.	(€)	

SUPERINTENDENT (REVENU)

		001	CIVILLIA	DENT (INC. VENO)	1	
S.N.	DESCRIPTION.	QUANTITY		RATE	PER	AMOUNT
. 01	Dismantling cement concrete plain 1: 2: 4 Etc.	1366.78 Cft.			%Cft	
02	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shttering.	2733 53 Cft.			%Cft	
03	P / F C.I Frame i/c cost material Etc. (15 Kg). Each.	400 Kg.			P/Kg	
04.	Hire charges of steel shuttering both side for the const. of manhole (circular) at side i/e its erection in proper position removal after concrete	320 Ft			P/Ft.	
	etc complete					
				TOTAL:-	RS.	

EXECUTIVE ENGINEER (SEW LYARI TOWN
(Inwards)

GOVERNON DOCCARDA

a

STANDARD FORM OF BIDDING DOCUMENT

F()R

PROCUREMENT OF WORKS

Oper Contracts (Small) amounting between Rs.2.5 million to Rs.50 million)

(Harmonized with SPPRA Rules)

CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the Procuing Agency prior to issuance of the Bidding Documents.)

.6	2
	¥ ==
	.,
	3 :
11.1	5
or the signing	of the Contract
rks should be	assessed by the
rks should be	assessed by the
rks should be	assessed by the
rks should be	5
	5
	5
	5
ation including	5
	5
ation including	5
	ngineer's Notic

ABDUL WAHID SOOMR Executive Engineer (S/V

the Contract Delete the document, if not applicable)

- (i) on submission by the Contractor of a Mobilization Advance Guarantee for the full amount of the Advance in the specified form from a Scheduled Bank in Pakistan to the Procuring Agency;
- (ii) Contractor will pay interest on the mobilization advance at the rate of ? 10% per annum on the advance; and
- (iii) This Advance including the interest shall be recovered in 5 equal installments from the five (05) R.A bills and in ease the number of bills is less than five (05) then 1/5th of the advance inclusive of the interest thereon shall be recovered from each bill and the balance together with a interest be recovered from the final bill. It may be insured that there is sufficient amount in the final bill to enable recovery of the Mobilization Advance.

OR

- 2) Secured Advance on Materials
- (a) The Contractor shall be entitled to receive from the Procuring Agency Secured
 Advance against an INDENTURE BOND in P W Account Form No. 31(Fin.
 R. Form No. 2 acceptable to the Procuring Agency of such sum as the
 Engineer may consider proper in respect of non-perishable materials brought at
 the Site but not yet incorporated in the Permanent Works provided that:
 - (i) The materials are in accordance with the Specifications for the Permanent Works:
 - (ii) Such materials have been delivered to the Site and are properly stored and protected against loss or damage or deterioration to the satisfaction and verification of the Engineer but at the risk and cost of the Contractor;
 - (iii) The Contractor's records of the requirements, orders, receipts and use of materials are kept in a form approved by the Engineer, and such records shall be available for inspection by the Engineer;
 - (iv) The Contractor shall submit with his monthly statement the estimated value of the materials on Site together with such documents as may be required by the Engineer for the purpose of valuation of materials and * providing evidence of ownership and payment therefore;
 - (v) Ownership of such materials shall be deemed to vest in the Procuring Agency and these materials shall not be removed from the Site or otherwise disposed of without written permission of the Procuring Agency:
 - of the (i) landed cost of imported materials, or (ii) ex-factory /
 ex-warehouse price of locally manufactured or produced materials, or *
 (iii) market price of stands other materials;

ABDUL WAHID SOOMRO

Sindh Public Production of Regulatory Authority and

11.3	Percentage of retention*: five (5%)		*
Ņ1.6	Currency of payment: Pak. Rupees		
14.1	Insurances: (Procuring Agency may decide, keeping in view the nature the scope of the work)	and	ť
	the scope of the works	1	
	Type of cover	.•	**
	The Works		+
	Amount of cover		
	The sum stated in the Letter of Acceptance plus fifteen percent (15%)	*	. r
	Type of cover	. Ac	3
	Contractor's Equipment:		
	Amount of cover		
*	Full replacement cost		
Type	of cover		
	Third Party-injury to persons and daniege to property	*	*
	y s'	*	
,	(The minimum amount of third party insurance should be assessed Procuring Agency and entered).	by Hy	e
	Workers:		1
			4
į,		,	· r
1	Other cover*:		
	Citic Cover	ŧī.	
			•
	(In each case name of insured is Contractor and Procuring Agency)	+	.1
	3		
14.2	Amount to be recovered	ř	
	Premium plus percent (%).		3.7
15.3	Arbitration**		
	Place of Arbitration:	4	
	acc of Authoritation.		

Aalid

ABDUL WAHID SOOMRO Executive Engineer (S/W) Lyari Town, KW & SB

^{* (}Procuring Agency to specify as appropriate)

^{** (}It has to be in the Province of Sindh)



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November: 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Dy. Managing-Director (HRD&A)

DISTRIBUTION

- 1. Dy. Managing Director (TS) KW&SB
- 2. Dy. Managing Director (Planning) KW&SB
- 3. Sr. Director (Finance), KW&SB / Convener Committee.
- 4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
- 5. Chief Engineer, Central, KMC / Member.
- 6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
- 7. Divisional Accounts Officer (South), KW&SB / Member
- 8. Sr. Director (HRM), KMC.
- 9. S.E. East, KW&SB
- 10. Director (IT) KW&SB
- 11. Director Administration, KW&SB
- 12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
- 13. AD (LFA) KW&SB
- 14. AO (ESTT) KW&SB
- 15. Office Copy.
- 16. Master File.

c.c. to Managing Director, KW&SB

ABDUL WAHID SOOMRO Executive Engineer (S/W) Lyari Town, KW & SB

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT PHONE NO. 021-99231464, 021-99231463

No: KW&SB/HRD&A/DMD/944

Dated: 30 10,2015

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint recreasal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04

May Be Read as

Sr. Director (HRM) KMC.

instead of

Director Administration KMC

(SYED SHAKEEL AHMED) DY. MANAGING DIRECTOR KW&SB

Distribution

Dy. Managing Director (TS) KW&SB.

2. Dy. Managing Director (Finance) KW&SB / Convener Committee 3. Dy. Managing Director (Planning) KW&SB.

4. The Chief Engineer Korangi KW&SB / Member Secretary Committee

5. The Chief Engineer Central KMC / Member of the Committee

6. The Senior Director HR-II KMC / Member of the Committee

7. The Divisional Account Officer (South), KW2SB.

8. The Director (IT), KW&SB.

The Director Administration, KW&SB.

10. The Asstt. Director (LFA), KW&SB.

11. The Accounts Officer (Estt), KW&SB.

12. Office Copy.

13. Master File.

C.C. to Namaging Director, NVASE.



HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR; A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1.	Dy. Managing Director (Finance), KW&SB	Convener	
2.	Chief Engineer (Korangi), KW&SB	Member/Secretary	,
3.	Chief Engineer (Central), KMC	Member	
4.	Director Administration, KMC	Member	
5	Divisional Accounts Officer (South), KW&SB	Member '	

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahrned)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

- Dy. Managing Director (TS) KW&SB
- 2. Dy. Managing Director (Finance) KW&SB/Convener Committee
- Dy. Managing Director (Planning) KW&SB
- 4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
- 5. Chief Engineer, Central, KMC/Member of the Committee.
- 6. Director Administration, KMC/Member of the Committee.
- Divisional Accounts Officer (South) KW&SB
- Diřector (IT) KW&SB
- 9. Director Personnel, KW&SB
- 10. Director Administration, KW&SB
- 11. AD (LFA) KW&SB
- 12. AO (ESTT) KW&SB
- 13. Office Copy.
- 14. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161 .

No.KW&SB/CE(IPD)/2013/236

Dated: / (-03-2015

OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/I-3/(GEN)/12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nomince .	Position in P.C
1	Chief Engineer (IPD)	Convener .
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	. Member
4	Representative of Finance Advisor, KMC	Memb #
5	Accounts Officer (Concerned)	Member / Sciretary

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procur ment Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L datee:1§-06-2::11.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer The

Cony to:

- 1. The Managing Director, KW&SB.
- 2. The All DMD's KW&SB.
- 3. The All C.E's KW&SB.
- 4. The Assistant Director (LFA), KW&SB.
- 5. The P.S 'o Chairman, KW&SB.
- 6. The All Accounts Officer, KW&SB.

Copy also to:

- 1. The Administrator, KMC.
- 2. The Chief Officer / Municipal Commissioner, KMC.
- The Director General (T.S), KMC.
- 4. The Financial Advisor, KMC.
- 5. The Director (C.B) SPPRA, GOS.

APPUL NAMED SOOMRO

ABDUL WARID SOOMRO Executive Lagineer (S/W) Lyari Tewn, KW & SB



ELIGIBILITY EVALUATION CRITERIA OF THE TENDR UPTO 1.00 MILLION

Bid shall be evaluated on the basis of following information are available with a the bid:-

- Bid shall be in sealed cover.
- 2. Bid shall be properly signed by the Contractor with stamp.
- Name of firm, postal address, telephone number, Fax number, E-mail address must be written.
- 4. Rate must be quoted in figures and words as well.
- 5. National Tax Number.
- Contractor should be registered with Sindh Revenue Board in terms of Rule-46(I) (iii) of SPP Rules, 2010 (Amended-2014).
- 7. Relevant experience of work of last (03) Three Years.
- 8. Turnover at least Rs.01 Million of last (03) years.
- 9. 2% Bid Security of Bid Cost.
- 10. Conditional bid will not be considered.
- 11. Bid will be evaluated accordingly to SPPR-2010 (Amended-2014).
- 12. Deharred contractors bid cannot be accept.

ANNUAL PROCUREMENT PLAN FOR YEAR 2016 - 2017 DEPARTMENT (SEW), LYARI TOWN, DISTRICT SOUTH, KW&SB.

ox. NO.	DESCRIPTION OF PROCUREMENT	(WHERE APPLICABLE)	ESTIMATED UNIT COST (WHERE APPLICABLE)	ESTIMATED TOTAL COST (IN MILLION)	FUNDS ALLOCATED (IN MILLION)	SOURCE OF FUNDS (ADP/NON ADP)	PROPOSED PROCUREMENT METHOD	TIMIT	201	TIMING OF PROCUREMENT 2016-2017	TN		77	TIMING OF PROCUREMENT 2016-2017
			ie.		W EA			ŏ	02	Q	2	₫.		8
E-023-18														
01.	Repairing & Raising of broken & Damaged Manhole in the area of UC-01, 02, 03, 04, 05, 06 & 07, Lyari Town (Sew), KW&SB, Dist: (South).	N/A	N/A	0.497097	3.2 Million.	NON ADP	Single Stage Envelope Method (SSE)	<u>z</u>	2 nd .					
33	Repairing & Raising of broken & Damaged Manhole in the area of Agra Taj Colony, New Kalri, Hingorabad road / Streets Lyari Town (Sew), KW&SB.	Z	NIA	0.499587	3.2 Million.	NON ADP	Single Stage Envelope Method (SSE)	Z.		3 rd				
03.	Manufacturing & Supplying rcc ring Slabs in the area of UC – NO 01 to UC – NO-11, Lyari Town (Sew) for the year 2016 – 2017.	404 Nos.		0.997754	3.2 Million.	NON ADP	Single Stage Envelope Method	<u>z</u>		3ª				

EXECUTIVE NGINEER (W & SEW)
DIST: (SOUTH), KW&SB.