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REPAIR/RENOVATION WORK OF DIGP CAMP OFFICE HYDERABAD RANGE 




  

issued to 
             M/s ________________________________









STANDARD BIDDING DOUCMENTS TERMS & CONDITIONS (PART-A)
For
	Repair / Renovation work of DIGP Camp Office Hyderabad Range. 

(Contract Cost up Repair/Renovation approx. Rs. 3.960 million) 

(Through)
NATIONAL COMPETATIVE BIDDING (NCB)
(NEWS PAPERS, SPPRA/POLICE DEPARTMENT WEBSITE)
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010. 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time 
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allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules. 

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected. 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost. 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected. 

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern. 
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BIDDING DATA


(a). Name of Procuring Agency : SSP Jamshoro &  Chairman for Building committee 
  Of  DIGP   Camp Office Office Hyderabad   
					   Concerned districts

(b). Brief Description of Works     Repair/Renovation  work of DIGP Camp Office 

(c).Procuring Agency’s address:-  DIGP Office Hyderabad Range 

(e). Amount of Bid Security:-          2% of estd. Cost (Fill in lump sum amount
                                                             or in 1%  of bid amount /estimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):-  90 (Not more than ninety days).

(g).SecurityDeposit:-(includingbidsecurity):-______________________________

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- 5% security 

(i). Deadline for Submission of Bids along with time :-  01.02.2017  Time 3:00 pm
 
(j). Venue, Time, and Date of Bid Opening:- .    DIGP Office Hyderabad 01.02.2017  3.30 pm

(k). Time for Completion from written order of commence: -        Two Months
 
(L).Liquidity damages:- ____0.05%________________(0.05 of Estimated Cost or Bid
      cost per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)
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Conditions of Contract

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:- 

(i) contractor causes a breach of any clause of the Contract; 

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired; 

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill; 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:- 


(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:- 

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract, 

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work 

and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.
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Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period. 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract. 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority. 

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work. 

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer. 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract. 

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid. 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice. 

(C) Uncorrected Defects: 

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor. 
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(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access. 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself. 

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations; 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.
[image: ]
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.
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Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed. 


(B) Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials; 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Contractor_________
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RETURN TO:

The SSP Jamshoro,
& Chairman Building Committee
DIGP Camp Office Hyderabad. 

Telephone No.	

Please complete the following:


1. a)	Submitted by		_____________________________________
b)	Registered Address	_____________________________________
				_____________________________________

2. COMPANY INFORMATION:

a) Full name of the Company/Firm	__________________________
_____________________________________

b) Registered Office Address:		__________________________
_____________________________________

c) Description of Company/Firm		_____________________
(Provide copy of Memorandum and article of
Association or Proprietorship/Partnership Deed or
Affidavit for Proprietorship)

d) Telephone Numbers:		__________________________

e) E-mail:___________________	Fax:	_____________________

f) Contractor’s Name (Title)		__________________________

g) Name of Proprietor/Partners and	__________________________
Their position in the company,
With Bio-Data			__________________________
						__________________________












3. CONTRACTOR’S LICENSES CURRENTLY VALID

a) Type of license ______________	Location	______________

b) Are you registered with;
i) Income Tax Deptt for Income Tax	Yes ______	No. ______
ii)	SRB 			.	Yes ______	No. ______

4. ORGANIZATION AND FINANCIAL DATA:

a) Type of business Organization (Corporation, Joint Venture, Partnership etc.)
____________________________________________________

b) If Joint Venture, Names of the Joint venture Partners with name of the Leading partner.
_______________________________________________________
________________________________________________________

c) If Partnership, Names of the Partners with position held by each Partner.
________________________________________________________
________________________________________________________


d) If Corporation, provide the Name and the title of Principals.
(President, Vice President, etc.)

________________________________________________________
________________________________________________________

When incorporated _____________ where __________ (Country/State)
________________________________________________________
________________________________________________________

e) Date Business Founded:		__________________

f) Under Presence Management since: _______________

g) Net Worth:	_________________














5. PERFORMANCE RECORD:

a) Please provide a brief resume of works completed by your firm in the last two years 

b) List of projects currently in progress .
6. ORGANIZATION:

a) What is the size of your permanent, full time work force?

b) Detail of key technical staff with their qualification and experience including of those who would be deputed for the proposed project.

c) Detail of execution equipment, plants machinery and tools owned by the organization and to be utilized on the project (please see attached Form 3).

7. LITIGATION ETC:

An affidavit regarding non-involvement in the litigation/arbitration and never black listed.


8. LIST OF REFERENCES:

a) Attach certificates for satisfactory performance from Clients or Consultants.
1) ___________________________________________
2) ___________________________________________
3) ___________________________________________


9. EARNEST MONEY (Attach copy of Pay Order in proof of payment of Earnest Money).

10. CERTIFICATION – SIGNATURE:
I hereby certify to the best of my knowledge that the information hereby submitted in this document is correct and true.

Name:		_________________________________
Title:		_________________________________
Signature:	_________________________________
Dated:		_________________________________
Seal:		_________________________________








REVISED EVALUATION CRITERIA SHEET
         
Name of work : Repair / Renovation work of DIGP Camp Office Hyderabad

Mandatory Requirement:


1. Method of Procurement		Single Stage – One Envelop Procedure
2. Copy of CNIC of Proprietor
3. Copy of Proprietorship/Partnership/Incorporation or Affidavit for proprietorship;

4. Copy of NTN Certificate;

5. Copy of SRB  Certificate;

6. Minimum two years experience in relevant work (photocopy  as proof);

7. Financial turn over minimum Rs.3.90 mln (Bank Statement or Bank Certificate);

8. Undertaking/affidavit on stamp paper that the firm is not involved in any litigation / arbitration or has not abandoned any work or has never been black-listed in any department;

9. Bid validity period of 90 days;

10. Submission of required amount of earnest money/bid security;
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Page 1
REPAIR & RENOVATION OF DIG HOUSE HYDERABAD,
SCHEDULE-B
Name of Item, Quantity |  Rate Unit ' Amount. ’
PART "A" CIVIL WORK.
Reinforced Cement Conorete Work including Al Labour & 1335Ct 33700 or 449,895

Material Except the Cost of Steel Reinforcement & its Rs. Three Hundred Thirty Savon,
t2bour for Bending & Binding which wil be paid

Separately. This Rate aiso includes Al Kinds of Forms

tnouids: Lifing Shuttering, Curing, Rendering & Fiishing

the Exposed Surface (including Screening & Washing of

Shingle) (@) RC Work in Roof, Siab, Beams, Golurng,

Rafts, Lintels & Other Stuctural Members Laid in Sty o

Precast Laid in Position Complets in All Respecls () Ratiy

{1:2:4) 90 Lbs, Cement 2 C, Sand 4 C1, Shingle 1" tq

174" Gauge (S.1. No:- 6 (a) () / P-17) €

2 Fabricalion of Tor Bar Steel Reinforcement for Gement 73.43 Cwt 500170  P.cwt 367,275
Concrete including Cuting, Bending, Laying in Posilon. Ra.Five Thousand One
Making Joints & Fastenings including Cost of Bincing Wie Point Sevanly Paisa.
{0 includes Removeal of Rustfrom Bars) (5. Noc. 8 (b)
1P-17),
4 Scraping (b) Ordinary Distemper, Oif Bound Distemper or 6605S. 22688 o sp 14,985
Paint on Walls (S.1. No:- 54 (6) / P-13), Rs. Two Hundred Twonty Six Point Eighty
Eight Paisa.
5 Removing Cement or Lime Plaster (S.1. No:- 53/ p.13) 6605 SR 12100  %sp 7.982
Rs. One Haundred Twenty One.
- 6 Cement Plaster 15 Uplo 20' Feet Height (a) 1/2* Thick (5.1 T6ES SR 220660 % st 169,577
No:-13 (b) / P-52). Rs. Two Thousand Two Hundred Six Point
Sixty Paiga.
7 Cement Plaster 1:4 Upto 20' Feet Height (2) 8" Thick (.1 TESS 219752 ysp 168,679
No:- 11 (a)/ P-52). Rs. Two Thousand One Hundred
Ninety Seven Poiot Fift Two Paisa,
8  Prepating the Surface & Painting with Matt Finish Incuding 7685 S 344438 9 sq 264,701

Rubbing the Surface with Bathy (Silicon Crbide Rubbing R Three Thousand Four Hundred
EBrick) Filing the Voids with Zink / Chalk / Plasler of Pary Forty Four Point Thiny Eight Paisa,
Mixture, Applying First Coat Promix, Making the Suface
Smooth & then Painting 3 Coats with Mat Fingh of
Approved Make elc Complete (New Surface) (b) 2nd &
Subsequent Coats (a + b) (Three Coats) (S, No:- 38 (5)/

P-55)

9 Preparing the Surface & Painting with Weather Coat arsasn 256795  osn 95,836
including Rubbing the Surface with Rubbing Brick / Sand! gy Two Thousand Five Hundred Sixty Sevan
Paper, Filing the Voids with Chalk / Plaster of Paris & thay Point Ninaty Five P

Painting with Weather Coal of Approved Makee (1) 2nd &
Subsequent Coat (Thiee Coats) a + b) (S.1. No- 38 (a + b)

L NN \
10/ Supplying & Fising in Positon Alminium Channels 224 . 150766 - P.sn 337,716
Framing for Hinged Doors or Alcop Made with § MM Thick, Rs. 0n Thousand Five Hundrod

Tinted Giass Glazing (Beigium) & Alpha (Japan) Locks Seven Point Sixty Sx Paisa.
including Handles, Stoppers elc (b) Deluxe Model (Bronze)
(1. No:- 83 (6) /P-108).
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Name of Item.

Quantity

Rate

Unit

Amount.

/&

11

12

13
14

15

16

Fisl Ciass Deodar Wood Wrought Joinery in Doors &
Windows etc Fixed in Position inciuding Chowkats Hold
Fasts Hinges, Iron Tower Bols, Chocks Cleats, Handies &
Cords with Hooks, etc Deodar Panelied or Panelled &
Giazed or Fully Glazed (b) 1-3/4" Thick (Only Shutter) (S.1
No:-7 (b) / P-58).

Providing & Fixing G.I. Frames / Chokhats of Size 7" x 2"
or 4-172" x 3" for Windows Using 20 Gauge G... Sheet
including Welded Hinges & Fixing @ Site with Necessary
Hold Fasts, Fillng with Cement Sand Slurry of Ratio 1:6 &
Repairing the Jambs. The Cost also iincludes All Carriage,
Tools & Plants Used in Making & Fixing (S.1. No- 28 / P-
)

Pacca Brick Work other than Building including Striking of

46 ST,

90293

.St

R. Nine Hundrod Two Point
Ninaty Throe Paisa.

188 Rit

228.90

PRI

Rs. Two Hundred Twenty
Eight Point Ninety Paisa.

810 ch,

12346.65

% Ot

Joints Upto 20 Feet Height in (1) (e) Cement Sand Mortar ~Rs. Twelve Thoussnd Thres Hundred Forly
Six Point Sixty Five Paisa.

116 (5. No= 7 () e) 1 P-22).
Cement Concrete Brick or Stone Balast 1 1/2" o 2' Gauge
(0) Ratio 1:4:8 (S No:- 4 (o) / P-15).

Providing & Fixing Cement Paving Blacks Flooring having
Size of 197 x 97 x 60 (MM) of ity / Quddra / Cobble Shape
with Natural Colours, having Strength between 5000 PS o
8500 PS! including Filling the Joints with Hill Sand & Laying
in Specified Manner / Pattem & Design etc, Complete (S.1.
No:=71/P-49),

Dismanting Cement Concrete Reinforced Separating
Reinfor Cement from Concrete Cleaning & Straightening
the Same (S.1. No:- 20/ P-10).

NON-SCHEDULE ITE]

Providing and Fixing Ceramix Hard Fioor tiles with wood
texture over wall facing or floor (Size 6* x 24" x 172" ir
above) jointed in white cement and laid over bed of /4"
thick grey cement sand motar 1:3 washing /iling of joints
wilh white cement etc complete in all

Providing and Fixing of Granite Marble ‘3/4" thick size
(12'x48") redish / blackish over a bed of 3/4" cement
‘mortor ratio 1:3 fc rubbing and polishing of the joints etc
‘complete in all respect also ifc chemical polisK.

Supplying & Fixing Imported Wall Paper Fixed with
adhesive solution over base of matt finish puti et
‘complete in al respects (First Quality)

Supplying & Fixing of Decorative False Ceilng made of
imported Gypsum Sheet 12mm Thick Fixed with M.S
Suspension & Decorative Glass. (First Glass).

3
Providing & Fixing English Commode Seat ifc Glazed
Flushing Cistern, Nyloon Tube etc Complete. (Porta Royal
Classic Model 15t Quaity or Equavalen).~

Providing and Fixing Wash Basin 24'x16" ilc Padestal, C.P
Wasle, Syphon System, P.V.C, Waste Pipe, Boll Kit,
Nyloon Connection etc Complete

(Porta Royal Classic Model 15t Quallty or Equavalent).

PIF Indian W.C. (Porta)

400 Cft

941628

% Cht

Rs. Nine Thousand Four Hundred Sixieen
Point Twonty Eight Paisa.

800 SR

1335 Cht.

199.77

5445.00

P.Si.
Polnt Soventy

%Ch.

R Five Thousand Four
Hundred Forty Five.

288 St

245t

415 st

545 St

3Nos

3 Nos

3 Nos

Total Rs.

Pt

PSht

Pt

Pt

Each

Each

Each

131828

" 42575

100,008

37,665

159,816

72601

2,421,439
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= Name of Item. Quantity | Rate | Unit | Amount.
8 Providing & Fixing Bath Shower Set (Wall Mounted) ilc 3 Nos Each
Telephonic Shower C.P Rods etc completed.(MASTER /
'SONEX OR EQUAVALENT).
Total Rs..
3 PART'B'W/S&S/F.
5 PIF 6%" or 63" Cl floor trap of the approved self 6 Nos: 202443  Each 12147
dleaning design with a C.| screwed down griling with of (Rs: Two Thoud: Twanty Four & Ps: Fourty
without a vent arm complete with and ifc making req: Nos of “Theeo) Only
holes in walls plinth & floor for pipe connection and making -
good in C.C 1:2:4. (Sl No:20 P-6)
6 PIF in position nyloon connections complete with 1/2" dia 8 Nos: 447.15 Each 3577
brass stop cock with pair of brass nuts and lining joints to (Rs: Four Hund: Fourty Seven
nyloon connection. (SI No:23 P-6) &Ps: Fitoan) Only
7 PIF 4" dia C.| soil & vent pipe i/c cutting & fitling & extra 8RRt 333.29 P.Rft 2666
painting to match the colour of the building. (Rs: Three Hund: Thirty Three
(SI No:1 P-9) & Ps: Twenty Nino) Only
8 PIF M.S clamps of the approved design to 4" dia C.| pipe 10 Nos: 72.18 Each 722
‘sockets ifc the cost of culting & making good to wall or S (Rs: Sevanty Two & Ps: Sixteen) Only
bolfs & nuts, 4" o wall U pipe dstance pieces exira painting o
‘malch the colour of the buikding. (SI No:2 P-9)
. 9 PIF4"x4" dia C.| branch of the required degree with access 5 Nos: 702.00 Each 3510
doors, rubber washer 3/8" thick & bolts & nuts & extra (Rs: Seventy Two ) Only.
painting to match the colour of the building.
(S No4 P-9) N
10 PIF 4" dia C.| offset bend of various length i/c extra painting 5 Nos: 70200  Each 3510
to match the colour of the building (Rs: Seventy Two ) Only.
(81 No:8 P-10)
11 Providing & Fixing 4" dia C.| terminal guard ilc extra 5 Nos. 389.70 Each 1949
painting to match the colour of the building. (Rs: Three Hund: Eighty nine
(S..No.11 P-10). & Ps: Seventy) Only
12 Providing G.| pipes, special & clamps etc i/c fixing cutting &
a) 112" dia pipe. £ 240 Rt 7321 PRIt 17570
(®Re: Seventy Thros &
Pe: Twanty One) Only
b) 3/4" dia pipe Fa 9579 PRIt 19158
“ e Five & Ps:
Savanty Nine) Only
©) 1"dia pipe 160 Rft 12855 PRft 20568
(Rs: One Hund: Twanty Eight
& Pa: Fily Fivo) Only
13 SIF Long bib cock of crystal head 1/2" dia 6 Nos: 1384.24 Each 8305
(81 No:13(6) P<19) (Rs: One Thoud: Threa Hund: Eighty Four &
Ps: Twanty Four Only
14 Supplying and Fixing Cancealed Tee-Stop Cock of Superior 6 Nos: 84392 Each 5084
Quaity wih C.P Head 12" dia (81 No12 a) P-18) (Rs: Eighty Hund: Foury Threo
&Ps:Ninty Two) Only
15 SIF Swan type pillar cock of superior quality Crystal head 2 Nos: 877.80 Each 1756

112" dia (S1 No:16(b) P-19)

Rs: Eight Hund: Seventy
‘Sovon & Ps: Eighty) Only
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Name of Item. i

Quantity | Rate | Unit

Amount.

b

17

18

19

20

21

Providing Laying R.C.C Pipes & Collars of Ciass C and
fixing in trench ifc cutting, fiting and jointing with maxphalt
composition and cement mortar (1:1) U testing with water
103 head of 45 meter or 150 ft. 150mm (6" dia). (S.1 No. 3
() P-18).

Providing Laying R.C.C Pipes & Coliars of Class 'C' and
fixing i trench i/c cutting, fting and jointing with maxphat
‘composition and cement mortar (1:1) ic testing with water
1o head of 45 meter or 150 ft. 225mm (3" dia). (5.1 No' 3
()1 P-16).

Providing, Laying UPVC Pressure Pipes of Class '8’
(Equivalent Make) Fixing in Trench i/c Cuting, Fiting and
Jointing with 2! Joint wilh One rubber ring i testing with
water 1o a head 61 meter or 200 ft. (b) 100 mm (4" dia)
(S.LNo. 1(b) P-22 P.H.S) 4" dia. it

SIF Balh room accessaries (7-pieces) ic towel rod, brush
holder, saap tray, shelf of approved qually and design Ve
cost of screws, nuts et complte.

(Master Brand) (1 No:23 P-19)

SIF C.P Muslim shower with crystal head etc complete: (I
No:19 (b) P-19)

SIF wash basen mixture of superior quality with crystal
head 112" dia. (SI No:14(b) P-19)

Providing, Laying UPVC Pressure Pipes of Class 'B'
(Equivalent Make) Fixing in Trench i/c Culting, Filting and
Jointing with ‘2" Joint with One rubber ring i/c testing with
water 10 a head 61 meter or 200 ft. (b) 100 mm (6" dia)
(S1No. 1(d) P22 P.HSS).

TA0RR 18900  PRW
(Rs: One Hund: Eighty Nine) Only.

120RR 19400  PRR
(Rs: One Hund: Ninty Four) Only

6O0RM 13700  PRR
Rs: One Hund: Thirty Saven) Only

3Nos: 1032240  Each

(Rs: Ton Thoud: Three Hund:
Twanty Two & Ps: Fourty) Only

3Nos; 343200  Each
(Rs: Throo Thoud: Four
Hund: Thirty two) Only

3Nos 317900  Each

(Rs: Throe Thoud: One
Hund: Soventy Nine) Only

80 Ft 262.00 PR
(Rs: Two Hund: Sixty Two) Only

Total Rs.

26460

23280

8220

30067

10298

9537

20960

230,222
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/[ S.No | Name of ltem [ Qu [ Rate [ Unit | Amount_|
Part - “C” Electrification
o1 Wiring for light of fan point with 3,020 PVC  60No. ~ 1130.00  Each 67,800
insulated wire in 20mm (3/4") PVC conduit P .
recessed in the wall or columns as required (Rs: 0“[’"‘:."““"60;“ Had
(S.1. No. 124/P-15) irty) Only
02. Wiing for pug point with 3026 PVC 20No. 98500  Each 19700

03.

05.

07.

08.

09.

10.

1"

insulated wire in 20mm (3/4") PVC conduit
recessed in the wall or columns as required

Wiring for Call bell point with 3.029 PVC
insulated wire in 20mm (3/4") PVC conduit
recessed in the wall or columns as required
(S.1. No. 126/P-15)

P/L (Main or Sub Main) PVC insulated with
size 2-71.029 copper conductor in (3/4°) dia
PVC conduit recessed in the wall or column
as required (S No. 10 P-2).

PIL (Main or Sub Main) PVC insulated with
size 2-7/.044 (6mm2) copper conductor in
(3/4") dia PVC conduit recessed in the wall or
column as required (SI No. 12 P-2).

PIL (Main or Sub Main) PVC insulated with
size 2-71.064 (16mm2) copper conductor in *
(3/4") dia PVC condit recessed in the wall or
column as required (S No. 14 P-2).

PJF B.C Bakelie angular type bittem hoider
(5S11P-14)

PIF Circuit breaker 15, 20, 30, 40, 50, 60, 75
& 100amp TP (XS-100NS) on a prepared
board as required. (Si-204, P-31)

PIF Gircuit breaker 6,10,15,20,30,40,50, & 63
amp SP (TB-5S) on a prepared board as
required. (Si-203, P-31) id

PIF Gircuit breaker 15, 20, 30, 40, 50, 60, 75
& 100amp TP (XS-100NS) on a prepared
board as required. (Si-207, P-31)

PIF Ba)ilite ceiling rose with two terminals
(81228, P-33)

(Rs: Nine Hund: Eighty Five) Only
03No. 176400 Each 5292

(Rs: One Thoud: Seven Hund:
Sixty Four) Only

100Mtr 22200 PMr 22200
(Rs: Tywo Hund: Twenty
two) Only
100 Mtr 341.00 P.Mtr 34,100
(Rs: Three Hund:
Fourty One) Only
100 Mtr 641,00 P.Mtr 6,410
(Rs: Six Hund:
Fourty One) Only
06No. 6900  Each 414
(Rs: Sixty Nine) Only
04No. 245600 Each 29472
(Rs: Two thoud: Four
Hund: Fifty Six) Only
04Nos. 91600 Each 3664
(Rs: Nine Hund: Sixteen)
Only
01Nos. 926100 Each 9261
(Rs: Nine Thoixd: Two
Hund: Sixty One) Only
10No. 7200  Esch 720

(Rs: Seventy two) Only
[Total= | 199,033
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Non — Schedule Item

01

02.

03,

05.

06.

07.

08.

09.

10.

P/F A.C or D.C electric bell 2007250 volts
70mm (2-3/4°) imported ~ ~

PIF 10amp polycarbonate flame retardant bell
Push with fancy base plate fixed in die
fabricated power coated metal board
recessed in wall or column i/c connection

PJ/F Mild steel bar fan clamp 15.8mm (5/8")
dia suitable for RCC roof

PIF Distribution panel board of 3/8" thick
sheeting double shutter to accommodate
circuit breaker i/c paining with enameled paint

P/F 1-40 watt tube light complete with 40 watt
40" long rod, choke, starter and base putty
‘with Philips ‘Components i/c necessary electric
connection and fixing on wall or ceiing etc
complete (Philips)

PIF Energy saver (18 to 24 watls) superior
quality /e fixing on existing holder o
complete

P/F Hard drawn bare copper wire NO .16
SWG as earih continuity conductor with any
given mains or sub main in all system of
wiring i/c metallic electrical accessories (1%
class quality)

Plinstalling 140 cM (56") sweep, ceiling fan
with blade, canopy standard length of down
rod il connection with 14.0076" flexible wire
complete as required with Dimmer (Millat/
Pakd Asia / Youns/ Climax / Royal)

PIF 10amp polycarbonate fiame" retardant
one way switch with fancy base plate fixed on
die fabricated powder coated metallic board
recessed in wall or column i/c connestion as
required (#31/2/3A Clipsal make) ©

(i) One Switch plate

(il Five switch plate

(i) Six switch plate
<

SIF LED light 18120 watt complete ic cuting
in false ceiling, fixing of light with necessary
connection /c testing as Philips/Orient etc

03 No.

03 No.

06 No.

7 sft

04 No,

10 No.

150
Rt

06 No.

04 No.

04 No.

02 No.

07 No.

40 No.

Each

Each

Each

P.sit

Each

Each

P.Rft

Each

Each

Each
Each
Each

Each
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12.

13.

14,

PIF 10amp polycarbonate flame retardant 2-
pin switch socket unit (Universal)'with fancy
base plate fixed on die fabrication powder
coated metal board recessed in wall or
column ifc connection as required

PIF Earth set with 2' x 2' %" copper palte
buried in the ground at a depth of 10 feet or
les (with salt and charcoal, or earth chemical
power) etc making the pit 10 feet deep by
excavation off all type of soil i/c fixing of 8
SWG copper wire in %" G.| conduit complete
in all respect as required

PIF Exhaust fan 280mm (12°) sweep butterfly
shutter for exhaust fan complete as required
this rate also i/c in cutting of wall & beam upto
required site fixing exhaust fan with
connection & finishing the hole with cement
etc complete in all respects (1* class quality

SIF fancy capsule light complete with metallic
body, glass shade, holder efc complete

04 No.

01 No.

03 No.

04 No.

Each

Each

Each

Each

Total =
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:" Name of Item. Quantity | Rate Unit | Amount.
o.
GENERAL-ABSTRACT

1 PART "A" CIVIL WORK. Rs: 2,421,439

2 NON-SCHEDULE ITEM. Rs:

3 PART "B"W/S & S/F. Rs: 230,222

4 PART "C" E.I WORK. Rs: 199,033

§ PART "C" E.I WORK. (NON-SCHEDULE ITEM). R

Total Rs.
TERMS & CONDITIONS,

1 No catage on any item of work shall be paid. ¥

2 No premium non schedule of tem will be paid.

3 100% well graded bajr used in the RCC 1:2:4.

4 Atbiraction clause stand from the agreement.

(CONTRACTOR)
ISTANT ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-£.
HYDERABAD.

PROVINCTAL BUILDINGS DIVISION
HYDERABAD.
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A THE SENMUR SUPERENTENDENT OF POLICE

JAMSHORO
& CHAIRMAN BUILDING COMMITTEE DIGP OFFICE HYDERABAD RANGE.
1 FLOOR SHAHBAZ BUILDING HYDERABAD

Tel No. 022-9200093

NOTICE INVITING TENDER

Tender is invited under sealed cover from contractors/firms/
enterprises registered with Income Tax & SRB for repair & renovation
work of DIGP Camp Office Hyderabad Range during current financial
year 2016-2017.

Fid

o | bt [ render | timeror

[ M LTS i | Money | Fee | completion
| Repait | Renovation work of DIGP Camp Office T

I v Pemava w/of DIGE Gamp O 3.960 W 3000~ 3 Monthy

Specifications are mentioned in the tender documents. Prescribed tender proforma
along with terms & conditions which can be downloaded from SPPRA website i.c
www.pprasindh.goy.pk_and www.sindhpolice.gov.pk or collected from the Oftice of
DIGP Hyderabad Range on payment of Rs.3,000/~ (Rupees three thousand only) in the
shape of Pay Order/D.D(Non-retundable) in favour of DDO DIGP Hyderabad with
tender form within Due Date.

* The bidding shall be on single stage one envelope procedure along with
security deposit 2% of offered rate in favour of DDO DIGP Hyderabad in  the
shape of pay order/demand draft/Call Deposit is refundable to un-successful
bidders,

* The bid documents will be issued from the date of publication to 01.02.2017
upto 12,00 Noon. The bid documents will be received back in the office of DIGP
Hyderabad Range on 01.02.2017 at 3.00 p.m and opened on same day at DIGP
Office Hyderabad Range at 3.30 pm before the procurement commiltee.

* The bids shall be opened in the presence of bidder or their nominated
representative, who wish to attend,

* The Committee may cancel / reject any item or decrease or increase quantity as
per SPPRA Rules.

* Tender who do not fulfill the terms and conditions will not be entertained

* The procuring agency may reject all or any bids subject to the relevant
provisions of SPPRA Rules

® Affidavit that the bidder/firms /suppliers has not been black listed by any
Government / semi Government / Autonomous body should be attached

SENIOR SUPERINTENDENT
Jamshoro & Chairman
Bullding Committee DIGP Office Hyderabad Range
7 ficor Shahbaz Bulding Hyderabad

POLICE
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