

**OFFICE OF THE EXECUTIVE ENGINEER LARKANA DRAINAGE DIVISION
LARKANA**



No: TC/G-55/ 52 / 2017.
Larkana Dated: 09 / 01 /2017.

☎ : 074-9410079
Fax No: 074-9410081

NOTICE INVITING TENDERS

1. Executive Engineer Larkana Drainage Division Larkana invites sealed tenders on Composite Schedule of Rates (CSR) on Standard Bidding Documents from interested Contractors/Firms as per SPP Rules 2010 (amended 2013).

List of Works

Sr. No	Name of work	Estimated Cost	Earnest Money	Tender Fee	Completion Period
01	Rehabilitation of Sub Drain 4R, 5R, of SKT System & Construction of allied Structure Works.	71.755	1435100	3000	24 Month
02	Rehabilitation of Sub Drains 2R, 2RA, 3R, 5R, 6R, 6RA of MMD System & Construction of allied Structure Works.	32.694	653900	3000	24 Month
03	Rehabilitation of Sub Drains 1L, 1LA, 2L, 3L of MMD System & Construction of allied Structure Works.	52.975	1059500	3000	24 Month
04	Construction of Retaining Wall along 1R Sub Drain of Larkana South System from RD-0 to 3.	42.853	857100	3000	24 Month
05	Construction of Retaining Wall along 1R Sub Drain of Larkana South System from RD-20 to 25.	71.422	1428500	3000	24 Month
06	Construction of Retaining Wall along 2R Sub Drain of Larkana South System from RD-0 to 4	57.154	1143100	3000	24 Month
07	Construction of Retaining Wall along 2R Sub Drain of Larkana South System from RD-4 to 8+700	67.156	1343200	3000	24 Month
08	Construction of Retaining Wall along 1RC Sub Drain of Larkana South System from RD-0 to 5.	71.756	1435100	3000	24 Month
09	Construction of Retaining Wall along Larkana South Branch Drain from RD-0 to 2 & 23 to 25.	58.556	1171200	3000	24 Month
10	Construction of Retaining Wall along 4L Sub Drain of Larkana South System from RD-0 to 1, Construction of VRC along 1R, @ RD-22 & 25 (2Nos:) 2R, @ RD-1+500 & 6, (2Nos:), 1RC @ RD-1 & 3 (2Nos:), 4LA @ RD-2 & 4 (2Nos:) Sub Drain of Larkana South System.	29.483	590000	3000	24 Month
11	Construction of Retaining Wall along 1L Sub Drain of Naudero System from RD- 9 to 10 & Naudero Branch Drain from RD- 4 to 6+200, & Construction of Leading Channel (Mahota) Pumping Station	60.990	1219800	3000	24 Month
12	Construction of Retaining Wall along 5R Sub Drain from RD-2 to 4 & 4L Sub Drain of MMD System from RD- 7 to 7 + 300 & 20 to 22.	62.139	1242800	3000	24 Month
13	Construction of VRB @ 152 (1No:), Extension Road Bridge @ RD-37+500 (1No:), Dismantling of VRB @ RD-74 of Mirokhan Main Drain & Construction of VRC 4L Sub Drain of MMD System @ RD-24.	17.577	351600	3000	24 Month

2. **Eligibility:** Valid Registration with tax authorities Pakistan Engineering Council in relevant category and discipline Sindh Revenue Board valid NTN by FBR.

3. **Method of Procurement.** Single Stage Single Envelope.

4. **Bidding/Tender Documents:**

- (i) **Issuance:** Documents will be issued from date of publication to 06-02-2017 up to 4.00 P.M on payment of tender fee (Non-refundable-mentioned against each item in the list).

238
11-01-17

- (ii) **Submission:** Last date will be 07-02-2017 @ 12.00 PM
(iii) **Opening:** will be opened on 07-02-2017 @ 1.00 PM
(iv) **Place** of issuance, submission, inquiries and opening will be:-

Address (Postal) : Executive Engineer Larkana Drainage Division
Larkana, SCARP Irrigation Colony near Mirokhan Chowk Ratodero Road
Larkana.

Telephone Number(s) : 074-9410079
Fax Number : 074-9410081
E-mail Address (If available) : xenliddivlrk@gmail.com

- (v) **Un-responded tenders** will be again issued / submitted / opened on following dates:-
2nd Attempt: (a) up to 22-02-2017 up to 4.00 PM (b) 23-02-2017 @ 12.00 PM
and opening 23-02-2017 @ 1.00 PM.

5. **Terms & Conditions.**

(a) **Under following conditions bid will be rejected:-**

- (i) Conditional and telegraphic bids/tenders;
(ii) Bids not accompanied by bid security of required amount and form;
(iii) Bids received after specified date and time.
(iv) Black listed firms.

(b) **Bid validity Period: - 90 days**

(c) Procuring Agency may reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

d) **Responsive Bidder is required to submit following documents with bid:**

- (i) List of similar assignments with cost (*mention number of projects with their cost*) under-taken over the past 03 years;
(ii) Details of equipments, machineries and transport owned by firm/contractor;
(iii) Financial Statement (summary) and income tax return for the last 03 years;
(iv) Affidavit that firm has never been black listed;

(Abdul Ghafoor Soomro)
Executive Engineer
Larkana Drainage Division
Larkana

- 1) Copy forwarded with complements to the Secretary to Government of Sindh Irrigation Department with request to up hoist the same on the Irrigation Department Web Site.
- 2) Copy forwarded with compliments to the Secretary, Information Technology Department Government of Sindh new Secretariat 1st Floor Karachi for information with copy of NIT & CD placing them on web site as per policy under PPRA 2004.
- 3) Copy forwarded with compliments to the Managing Director Sindh Public Procurement Regularity Authority (SPPRA), Block-8 Secretariat 4-A Court Road Karachi along with hard & soft copy of Standard Bidding Documents with the request to up hoist the same on SPPRA web site to facilitate the bidders.
- 4) Copy forwarded with complements to the Chief Engineer Irrigation Development Sindh Hyderabad for information.
- 5) Copy forwarded with complements to the Project Director SCARP Irrigation Sukkur for information.
- 6) Copy forwarded to the Director Information Advertisement Karachi along with 7 copies for Publication in three leading daily NEWS Papers i.e. Sindhi, Urdu & English.
- 7) Copy forwarded to the Assistant Executive Engineer (all) of Larkana Drainage Division Larkana for information.
- 8) Notice Board Local.

(Abdul Ghafoor Soomro)
Executive Engineer
Larkana Drainage Division
Larkana



READ:- Secretary to Government of Sindh Irrigation Department Karachi letter No. SO(R&S 8-11/2012-13/3854, dated: 14-12-2015, regarding authorization to Notify the Procurement Committee.

NOTIFICATION:-

**CONSTITUTION OF PROCUREMENT COMMITTEE IN
LARKANA DRAINAGE DIVISION LARKANA
UNDER SPP RULE-07 & 08 2010**

With the approval of competent authority, the Procurement Committee is hereby reconstituted in terms of Rule 07 & 08 of SPP Rules 2010 (Amended 2013) in the office of the Executive Engineer Drainage Division Larkana, for the year 2016-17, for procurement of Goods, Works & Service.

- | | |
|--|----------|
| 1. Abdul Ghafoor Soomro,
Executive Engineer
Larkana Drainage Division Larkana | Chairman |
| 2. Syed Niaz Ahmed Shah
Executive Engineer,
Right Bank Tubewell Division,
Ratodero. | Member |
| 3. Abdul Wahab Sahito,
Executive Engineer,
Public Health Engineering Division-I,
Larkana. | Member |

WORK

- i. Preparing Bidding Documents.
- ii. Carrying out Technical as well as Financial of the bids.
- iii. Preparing Evaluation Report as Provided in Rules 45 of SPP.
- iv. Making Recommendation for the award to contract of the competent authority.
- v. Perform any other function ancillary and incidental to the above.

(DHANO MAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH
HYDERABAD.

CC to:-

1. The Secretary Irrigation Department Government of Sindh Karachi.
2. The Managing Director Sindh Public Procurement Regulatory Authority Karachi.
3. The Project Director SCARP Sukkur with reference to letter No.PD/SS/AB/LDD/NTT 2015-16/1425, dated 21.07.2016.
4. The Executive Engineer Larkana Drainage Division Larkana with reference to letter No.TC/R/55/1202, dated 18-07-2016
5. The Executive Engineer Public Health Engineering Division-I, Larkana.

(DHANO MAL)
CHIEF ENGINEER
IRRIGATION DEVELOPMENT IN SINDH
HYDERABAD.



1467

NOTIFICATION

110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Development-I Region Hyderabad with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Development-II Region Hyderabad | Member |
| 3. | Superintending Engineer,
Development-II, Hyderabad | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) | Assistant
Secretary |

Members of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHÉER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

110/2012-13 Karachi, dated the 9th October, 2015.
Forwarded for information & necessary action to:-

- The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
- The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
- The M. D. Sindh Public Procurement Regulatory Authority Karachi.
- The Chief Engineer, (All) Irrigation Development, Govt. of Sindh.
- The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh.
- The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
- Secretary Irrigation Department, Govt. of Sindh, Karachi.

Handwritten signature

Handwritten signature
SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Handwritten signature and stamp
Stamp: Sindh Public Procurement Regulatory Authority
Karachi

(ANNEXURE-A)

PROCUREMENT PLAN (Development / Capitle)

S.# / ADP No:	Name of Scheme & Estimate Cost	Allocation Funds Rs: in Million 2015-16 & 2016-17	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing work	Cost New works (Components) Rs: in Million	Funds for New Works (c-e) Rs: in Million	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
a	b	c	d	e	f	g	h	i	j	k	l
1/887	REHABILITATION OF SCARP DRAINS & ALLIED STRUCTURES WORKS IN LARKANA SHIKARPUR DRAINAGE PROJECT	120.00	120.00	30.00	800.00	150.00	National	Singel Stage / Singel Envelope	09-01-17	17-06-15	16-06-18
2/912	Rehabilitation / Restoration of Drainage Infrastructures & Construction of Retaining Wall around Larkana City on various Drains i/c 1R, 2R & 1RC Sub Drain of Larkana South System, 1R Ghar Sub Drain & Reconstruction of Structures i/c VRB's, VRC's Water Course X-ing, Junction Culverts etc.	62.50	62.50	30.00	800.00	92.50	National	Singel Stage / Singel Envelope	09-01-17	17-06-15	16-06-18

Executive Engineer
Larkana Drainage Division
Larkana