

OFFICE OF THE CHAIRMAN TOWN COMMITTEE UBAURO DISTRICT GHOTKI

NO: TCU/1372 /2017
DATED: 13/10/2017

TENDER NOTICE

Seal tenders are invited from all interested approval contractors of Town Committee Ubauro for year 2016-2017. The intending participants can purchase the tenders on payment of tender fee for each work as shown on the list.

Sr. No	Name of Schemes	Estimate Cost in (M)	Earnest Money	Tender Fee	Time Allot.
1	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Mohalla Ubauro	1.000	20000/-	1200/-	6 months
2	Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur Disposal Scheme Collecting Tank	1.000	20000/-	1200/-	6 months
3	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-1	1.000	20000/-	1200/-	6 months
4	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-2	1.000	20000/-	1200/-	6 months
5	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-3	1.000	20000/-	1200/-	6 months
6	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-4	1.000	20000/-	1200/-	6 months
7	Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-5	1.000	20000/-	1200/-	6 months
8	Supplying and laying GRP pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwati road to Shaheed Banazir chowk via Bashirabad road to Disposal Scheme Eidgah T.C	2.500	50000/-	3200/-	9 months
9	Supplying and laying GRP pipe line from Drainage Scheme Eidgah to Sim Nala Wasti Jeewan Shah road Ubauro	2.500	50000/-	3200/-	9 months
10	Supplying and laying GRP pipe line from Disposal Scheme Eidgah to Sim Nala	1.000	20000/-	3200/-	6 months
11	Construction of R.C.C Pipe sewerage line and main hole New Sabzi Market upto Khanpur Mohalla Scheme Part-1	1.200	24000/-	1500/-	6 months
12	Construction of R.C.C Pipe sewerage line and main hole New Sabzi Market upto Khanpur Mohalla Scheme Part-2	1.200	24000/-	1500/-	6 months
13	Construction of R.C.C Pipe sewerage line and main hole New Sabzi Market upto Khanpur Mohalla Scheme Part-3	1.200	24000/-	1500/-	6 months
14	Construction off RCC Pipe Sewerage line and main hole from Ranwti road to Yasir Iqbal Dayo shop	1.000	20000/-	1200/-	6 months
15	Construction off RCC Pipe Sewerage line and main hole from Zahid Dayo to Mukhtiar Ahmed Dayo house.	1.000	20000/-	1200/-	6 months
16	Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Materkot Langho road Ubauro to Amirabad Disposal Part-1	3.000	60000/-	3600/-	9 months
17	Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Materkot Langho road Ubauro to Amirabad Disposal Part-2	2.500	50000/-	3200/-	9 months
18	Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Materkot Langho road Ubauro to Amirabad Disposal Part-3	2.500	50000/-	3200/-	9 months
19	Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Materkot Langho road Ubauro to Amirabad Disposal Part-4	2.500	50000/-	3200/-	9 months
20	Amirabad Disposal Scheme R.C.C Pipe Sewerage line and main hole to Sim Nala to Wasti Jeewan Shah road to via Village Allah Jiwayo Dahar Ubauro Part-1	2.500	50000/-	3200/-	9 months
21	Amirabad Disposal Scheme R.C.C Pipe Sewerage line and main hole to Sim Nala to Wasti Jeewan Shah road to via Village Allah Jiwayo Dahar Ubauro Part-2	2.500	50000/-	3200/-	9 months
22	Amirabad Disposal Scheme R.C.C Pipe Sewerage line and main hole to Sim Nala to Wasti Jeewan Shah road to via Village Allah Jiwayo Dahar Ubauro Part-3	2.200	44000/-	3000/-	9 months
23	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-01	1.000	20000/-	1200/-	6 months
24	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-02	1.000	20000/-	1200/-	6 months
25	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-03	1.000	20000/-	1200/-	6 months
26	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-04	1.000	20000/-	1200/-	9 months
27	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-05	1.000	20000/-	1200/-	9 months
28	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-06	1.000	20000/-	1200/-	9 months
29	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-07	1.000	20000/-	1200/-	6 months
30	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-08	1.000	20000/-	1200/-	6 months
31	Construction of RCC pipe 18" dia sewerage line and main hole Jiand colony and malik colony disposal scheme Part-01	1.000	20000/-	1200/-	6 months
32	Construction of RCC pipe 18" dia sewerage line and main hole Jiand colony and malik colony disposal scheme Part-02	1.000	20000/-	1200/-	6 months
33	Construction of RCC pipe 18" dia sewerage line and main hole Jiand colony and malik colony disposal scheme Part-03	1.000	20000/-	1200/-	6 months
34	Construction of RCC pipe 18" dia sewerage line and main hole Jiand colony and malik colony disposal scheme Part-04	1.000	20000/-	1200/-	6 months
35	Construction of RCC pipe 18" dia sewerage line and main hole Jiand colony and malik colony disposal scheme Part-05	1.000	20000/-	1200/-	6 months
36	Remaining work Construction of Surface Drain and CC Block various streets Sheikh Mohalla and others town Ubauro	1.000	20000/-	1200/-	6 months
37	Remaining work Construction of Surface Drain and CC Block various streets Gulshan-e-Habib Colony and others town Ubauro	1.200	24000/-	1500/-	9 months
38	Remaining work Construction of Surface Drain and CC Block new muslim colony Part-1	1.200	24000/-	1500/-	9 months
39	Remaining work Construction of Surface Drain and CC Block new muslim colony Part-2	1.200	24000/-	1500/-	6 months

324
13-01-17

40	Remaining work Construction of Surface Drain and CC Block new muslim colony Part-3	1.200	24000/-	1500/-	6 months
41	Remaining work construction of surface drain & CC block near Biloor shah Graveyard Ubauro	1.200	24000/-	1500/-	6 months
42	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	1.000	20000/-	1200/-	6 months
43	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-1	1.000	20000/-	1200/-	6 months
44	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-2	1.000	20000/-	1200/-	6 months
45	Earth Work Dry Brick Pavement from Wasti Jeewan shah road upto Allah Bux Soomro Ubauro	0.600	12000/-	800/-	6 months
46	Construction of Latrine Both Rooms Rah-e-Rast near New Sabzi Markeet Khanpur Mohalla	1.000	20000/-	1200/-	6 months
47	Construction of Surface Drain and CC Block from Stadium to street of Piyaro Dhandhu	1.000	20000/-	1200/-	6 months
48	Construction of Surface Drain and CC Block from House of Piyaro Dhandhu to house of Abdul Rehman Dhandhu.	1.000	20000/-	1200/-	6 months
49	Earth work Dry Brick Pavement at Shaheed Benazeer Market Khanpur Mohalla Ubauro Part-1	2.080	41000/-	1200/-	6 months
50	Earth Work Dry Brick Pavement at Shaheed Benazeer Market Khanpur Mohalla Ubauro Part-2	1.000	20000/-	1200/-	6 months
51	Construction of RCC Sewerage Line from House of Dadlo Bhatti to Primary School Madarsa Madina-tul-Uloom	1.000	20000/-	1200/-	6 months
52	Providing and laying Tuff Tile Shaheed Benazeer Market Khanpur Mohalla Town Ubauro	3.117	61000/-	4000/-	6 months
53	Construction of Slaughter house at Shaheed Benazeer Market Khanpur Mohalla Ubauro	0.200	2000/-	200/-	6 months
54	Construction of Gate & RCC Pillars Shaheed Benazeer Market Khanpur Mohalla Ubauro	1.000	20000/-	1200/-	6 months
55	Providing and laying steel shade at Shaheed Benazeer Bhutto Market Town Committee Ubauro	1.000	20000/-	1200/-	6 months
56	Earth Work Dry Brick Pavement Shaheed Benazeer Colony Khanpur Mohalla and others	1.000	20000/-	1200/-	6 months
57	Providing and fixing CC Paver at Dargah Pir Bukhari	1.000	20000/-	1200/-	6 months
58	Construction of Surface Drain and CC Block from House of Ghulam Soomro to Abdul Hae Jatt New Muslim Colony Katchi Abadi	1.000	10000/-	1200/-	6 months
59	Construction of Surface Drain and CC Block from house of Abdul Sattar Manghar to Mohammad Nawaz House New Muslim Colony Katchi Abadi Ubauro	1.000	20000/-	1200/-	6 months
60	Construction of Surface Drain and CC Block from Bugti house to Mohammad Younis Gurgage New Muslim Colony Katchi Abadi	1.000	20000/-	1200/-	6 months
61	Construction of Surface Drain and CC Block from house of Muneer Ahmed Dayo to Fida Hussain Rind New Muslim Colony Katchi Abadi	1.000	20000/-	1200/-	6 months
62	Construction of Surface Drain and CC Block Shahnawaz Chachar to Madarsa Street New Muslim Colony Katchi Abadi	1.000	20000/-	1200/-	6 months
63	Earth Work Dry Brick Pavement By pass road Mukhi jo Khooh, Marecha Mohalla, Solangi Mohalla, Soomra Mohalla Part-1	1.000	20000/-	1200/-	9 months
64	Earth Work Dry Brick Pavement By pass road Mukhi jo Khooh, Marecha Mohalla, Solangi Mohalla, Soomra Mohalla Part-2	1.000	20000/-	1200/-	6 months
65	Earth Work Dry Brick Pavement By pass road Mukhi jo Khooh, Marecha Mohalla, Solangi Mohalla, Soomra Mohalla Part-3	1.000	20000/-	1200/-	6 months
66	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kalhoro Islam Colony Ubauro. Part-1	1.000	20000/-	1200/-	6 months
67	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kalhoro Islam Colony Ubauro. Part-2	1.000	20000/-	1200/-	6 months
68	Raising of Old Man Hole various road and Mohallas of Town Ubauro	1.000	20000/-	1200/-	6 months
69	Remaining work of construction of shops and over shops of flat at Ranwti road Benazeer chowk.	1.000	20000/-	1200/-	6 months
70	Construction of Surface Drain and CC Block Rahib Ali Kori, Shahid Gurgage to house of Hanif Malik Muslim Colony	1.000	20000/-	1200/-	6 months
71	Construction of Surface Drain and CC Block Hakeem Sheikh to Riaz Ahmed Malik, Ismail Kori, Nazeer Ahmed Shar upto Mosque Muslim Colony	1.000	20000/-	1200/-	6 months
72	Earth Work Dry Brick Pavement Madarsa Noor-ul-Burhan street Ghulam Haider malik street & others Town Ubauro.	1.000	20000/-	1200/-	6 months
73	Construction of Water bound macadam road at Sardar khan dahar village Town Ubauro	3.000	60000/-	3600/-	9 months
74	Remaining work of Public park G.T road Ubauro.	1.200	24000/-	1500/-	6 months
75	Earth work dry brick pavement & surface drain Ranwti road to Ghulam Qadir dahar	1.000	20000/-	1200/-	6 months
76	Construction of surface drain and CC block Lal Shahbaz Mohalla Langho road Ubauro.	1.000	20000/-	1200/-	6 months
77	Construction of Surface Drain and CC Block Jeelani Colony TC Ubauro Part-1	1.000	20000/-	1200/-	6 months
78	Construction of Surface Drain and CC Block Jeelani Colony TC Ubauro Part-2	1.000	20000/-	1200/-	6 months
79	Construction of surface drain and CC block Sami Gurgej Malik Colony Ubauro	1.000	20000/-	1200/-	months
80	Construction of surface drain and CC block Barkat Pahnwar Langho road Ubauro	1.000	20000/-	1200/-	6 months
81	Construction of C.C Drain C.C Block at Town Ubauro city from house of Liaqat Ali, Gul Mohammad Samejo, Jam Sajan Dhandhu upto main road Bashirabad Ubauro city.	0.600	12000/-	800/-	6 months
82	Construction of surface drain and cc block Madarsa street to Muslim chijan house, Reti road to Khuda bux and various street of Town Ubauro	1.000	20000/-	1200/-	6 months
83	Construction of Surface Drain and CC Block @ ward 01 of Town Ubauro.	1.000	20000/-	1200/-	6 months
84	Construction of Surface Drain and CC Block @ ward 02 of Town Ubauro.	1.000	20000/-	1200/-	6 months
85	Construction of Surface Drain and CC Block @ ward 03 of Town Ubauro.	1.000	20000/-	1200/-	6 months
86	Construction of Surface Drain and CC Block @ ward 04 of Town Ubauro.	1.000	20000/-	1200/-	6 months
87	Construction of Surface Drain and CC Block @ ward 05 of Town Ubauro.	1.000	20000/-	1200/-	6 months
88	Construction of Surface Drain and CC Block @ ward 06 of Town Ubauro.	1.000	20000/-	1200/-	6 months
89	Construction of Surface Drain and CC Block @ ward 07 of Town Ubauro.	1.000	20000/-	1200/-	6 months
90	Construction of Surface Drain and CC Block @ ward 08 of Town Ubauro.	1.000	20000/-	1200/-	6 months
91	Construction of Surface Drain and CC Block @ ward 09 of Town Ubauro.	1.000	20000/-	1200/-	6 months

92	Construction of Surface Drain and CC Block @ ward 10 of Town Ubauro.	1.000	20000/-	1200/-	6 months
93	Earth work dry brick pavement Langho road to h/o Talib Gurgage and others	1.000	20000/-	1200/-	6 months
94	Construction of surface drain and cc block to Muhammad Ilyas to Qutub Malik	1.000	20000/-	1200/-	6 months
95	Construction of surface drain and cc block @ Jiand Colony.P-1	1.000	20000/-	1200/-	6 months
96	Construction of surface drain and cc block @ Jiand Colony.P-2	1.000	20000/-	1200/-	6 months
97	Earth work dry brick pavement Wasti Jeewan Shah road to Allah Jiwayo Dahar	1.000	20000/-	1200/-	6 months
98	Construction of Surface drain and CC Block Ghouri Mohalla Town Ubauro	1.000	20000/-	1200/-	6 months
99	Construction of park GT road outside of Al- Noor Cotton factor and Ptel exchange office	1.000	20000/-	1200/-	6 months
100	Construction of Surface drain & CC block from h/o of Nazar Panhwar, Haji Mumtaz Soomro to h/o Dr Zainab Solangi Bhitae mohalla Langho road Ubauro.	1.000	20000/-	1200/-	6 months
101	Construction of Compound wall @ Dargah Pir Bukhari Town Ubauro	1.000	20000/-	1200/-	6 months
102	Providing & laying Tuff Tile @ Khanpur Mohalla Town Ubauro	1.000	20000/-	1200/-	6 months
103	Construction Surface drain of B-Type both side of Rawnti road Town Committee Ubauro Part-01	1.000	20000/-	1200/-	6 months
104	Construction Surface drain of B-Type both side of Rawnti road Town Committee Ubauro Part-02	1.000	20000/-	1200/-	6 months
105	Construction Surface drain and RCC slab in Jeelani colony TC Ubauro	1.000	20000/-	1200/-	6 months
106	Earth work dry brick pavement in Jeelani colony TC Ubauro.	1.000	20000/-	1200/-	6 months
107	Construction of Surface drain and laying CC Paver Mahtab Soomro street TC Ubauro	1.000	20000/-	1200/-	6 months

01 1st Date of issuance for bidding documents 13-01-2017 upto 30-01-2017

Submission 30-01-2017 at 12:30 PM and will be open on same day at 01:30 PM

2nd Date of _____ upto _____

_____ submission seen and timing 02:00 PM and will be open on same day at 03:00 PM

02 ALJBILTY CRITERIA

NTN certificate, CNIC, SRB, relevant experience of three (03) years.

Turnover at least last three (03) years

03 TERMS & CONDITIONS:

1. All terms and condition can be seen in the office of Assistant Executive Engineer during office hours on any office working day
2. The procuring agency reserves the right to accept or reject one or all tenders subject to relevant provisions of SPPRA Rules, 2010 (Amended 2013). Are in case of absence of anyone member/chairmen procurement Committee.
3. Any Bidder is found black listed from other department shall be treated black listed and his contractual Work shall be cancelled.
4. The Bidder holding FBR registration and activated shall take/Participate in Tendering process.
5. These Tenders development works shall be hosted on SPPRA & TC website on ID allocated/approved by the SPPRA.

CHAIRMAN,
TOWN COMMITTEE UBAURO

Copy fwc's to:-

1. The Director, Information Advertisement Department Government of Sindh Karachi.
2. The Director, SPPRA, Karachi with a request to hoist on the Authorities website 15 days calendar days from the publication of Notice in the website.
3. The Deputy Commissioner, Ghotki @ Mirpur Mathelo.
4. The Assistant Director, Local Fund Audit Ghotki @ Mirpur Mathelo.
5. Notice Board for wide Publicity.



CHAIRMAN,
TOWN COMMITTEE UBAURO

OFFICE OF THE TOWN COMMITTEE UBAURO

ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES) Financial Year 2016-17.

Sr. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	Supplying and laying GRP pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
2	Mohalla Ubauro Supplying and laying GRP Pipe line from Drainage Scheme Muslim Colony via Government Degree College to Khanpur	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
3	Disposal Scheme Collecting Tank Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwari road to Shahced	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
4	Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-1 Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwari road to Shahced	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
5	Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-2 Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwari road to Shahced	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
6	Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-3 Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwari road to Shahced	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-4 Supplying and laying GRP Pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwari road to Shahced	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
8	Banazir Chowk via Bashir Abad road to Disposal Scheme Eidgah Ubauro Part-5	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	


ASSISTANT EXECUTIVE ENGINEER,
TOWN COMMITTEE UBAURO.


TOWN OFFICER,
TOWN COMMITTEE UBAURO.


CHAIRMAN
TOWN COMMITTEE UBAURO.

Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
Supplying and laying GRP pipe line from Drainage Scheme Khanpur Mohalla Disposal upto Ranwari road to Shahced Banazir chowk via Bashirabad road to Disposal Scheme Eidgah T.C	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Supplying and laying GRP pipe line from Drainage Scheme Eidgah to Sim Nala Wasti Jeewan Shah road Ubauro	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Supplying and laying GRP pipe line from Disposal Scheme Eidgah to Sim Nala	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
Construction of R.C.C Pipe sewerage line and main hole New Sabzi Market upto Khanpur Mohalla Scheme Part-1	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
Construction of R.C.C Pipe sewerage line and main hole New Sabzi Market upto Khanpur Mohalla Scheme Part-2	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
Construction of R.C.C Pipe sewerage line and main hole New Sabzi Market upto Khanpur Mohalla Scheme Part-3	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
Construction of RCC Pipe Sewerage line and main hole from Ranwari road to Yasir Iqbal Dayo shop	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
Construction of RCC Pipe Sewerage line and main hole from Ranwari road to Mukhtar Ahmed Dayo house.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Marketkot Langho road	N/A	N/A	3.000	3.000	Non-ADP	Single stage one Envelop	---	---	---	---	
Ubauro to Amirabad Disposal Part-1	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Marketkot Langho road	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Ubauro to Amirabad Disposal Part-2	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Marketkot Langho road	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Ubauro to Amirabad Disposal Part-3	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Supplying and laying GRP pipe line from Malik Colony Disposal Amirabad road to Chowk Marketkot Langho road	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Ubauro to Amirabad Disposal Part-4	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Amirabad Disposal Scheme R.C.C Pipe Sewerage line and main hole to Sim Nala to Wasti Jeewan Shah road to via Village Allah Jiwayo Dahar Ubauro Part-1	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Amirabad Disposal Scheme R.C.C Pipe Sewerage line and main hole to Sim Nala to Wasti Jeewan Shah road to via Village Allah Jiwayo Dahar Ubauro Part-2	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Village Allah Jiwayo Dahar Ubauro Part-2	N/A	N/A	2.500	2.500	Non-ADP	Single stage one Envelop	---	---	---	---	
Amirabad Disposal Scheme R.C.C Pipe Sewerage line and main hole to Sim Nala to Wasti Jeewan Shah road to via Village Allah Jiwayo Dahar Ubauro Part-3	N/A	N/A	2.200	2.200	Non-ADP	Single stage one Envelop	---	---	---	---	


ASSISTANT EXECUTIVE ENGINEER,
TOWN COMMITTEE TRIBARIRO


TOWN OFFICER,
TOWN COMMITTEE TRIBARIRO


CHAIRMAN
TOWN COMMITTEE TRIBARIRO

	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
6	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-01	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-02	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
8	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-03	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
9	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-04	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
10	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-05	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
11	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-06	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
12	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-07	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
13	Construction of RCC Pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-08	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
14	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-09	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
15	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-10	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
16	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-11	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
17	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-12	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
18	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-13	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
19	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-14	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
20	Construction of RCC pipe 18" dia sewerage line and main hole from Noori mosque to Amirabad drainage scheme via Qutub malik machine Part-15	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	


 ASSISTANT EXECUTIVE ENGINEER,
 TOWN COMMITTEE UBAURO.


 TOWN OFFICER,
 TOWN COMMITTEE UBAURO.


 CHAIRMAN
 TOWN COMMITTEE UBAURO.

	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
5	Remaining work Construction of Surface Drain and CC Block various streets Sheikh Mohalla and others town Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
6	Remaining work Construction of Surface Drain and CC Block various streets Gulshan-e-Habib Colony and others town Ubauro	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Remaining work Construction of Surface Drain and CC Block new muslim colony Part-1	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
8	Remaining work Construction of Surface Drain and CC Block new muslim colony Part-2	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
9	Remaining work Construction of Surface Drain and CC Block new muslim colony Part-3	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
10	Remaining work construction of surface drain & CC block near Bheer shah Graveyard Ubauro	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
11	Remaining work Construction of Surface Drain & CC Block Malik Mohalla Town Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
12	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-1	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
13	Remaining work Construction of Surface Drain & CC Block Islam Colony Ubauro Part-2	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
14	Early work Dry Brick Pavement from Wasti Jeevan shah road up to Allah Bux Soomro Thauru	N/A	N/A	6.600	0.600	Non-ADP	Single stage one Envelop	---	---	---	---	
15	Construction of Latrine Booth Rooms Rah-e-Rast near New Sab/ Masjid Khampur Mohalla	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
16	Construction of Surface Drain and CC Block from Stadium to street of Piyaro Dhandhu	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
17	Construction of Surface Drain and CC Block from House of Piyaro Dhandhu to house of Abdul Rehman Dhandhu	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
18	Earth work Dry Brick Pavement at Shahed Benzeez Market Khampur Mohalla Ubauro Part-1	N/A	N/A	2.080	2.080	Non-ADP	Single stage one Envelop	---	---	---	---	
19	Earth work Dry Brick Pavement at Shahed Benzeez Market Khampur Mohalla Ubauro Part-1	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
20	Earth work Dry Brick Pavement at Shahed Benzeez Market Khampur Mohalla Ubauro Part-1	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	


 ASSISTANT EXECUTIVE ENGINEER,
 TOWN COMMISSIONER UBAURO


 TOWN OFFICER,
 TOWN COMMISSIONER UBAURO


 CHAIRMAN
 TOWN COMMISSIONER UBAURO

	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
0	Construction of RCC Sewerage Line from House of Dadlo Bharti to Primary School Madarsa Madinat-ul-Uloom	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
1	Providing and laying Tuft Tile Shahed Benazeer Market	N/A	N/A	3.117	3.117	Non-ADP	Single stage one Envelop	---	---	---	---	
2	Construction of Slaughter house at Shahed Benazeer Market	N/A	N/A	0.200	0.200	Non-ADP	Single stage one Envelop	---	---	---	---	
3	Construction of Gate & RCC Pillars Shahed Benazeer Market Khanpur Mohalla Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
4	Providing and laying steel shade at Shahed Benazeer Bhutto Market Khanpur Mohalla Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
5	Earth Work Dry Brick Pavement Shahed Benazeer Colony	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
6	Khanpur Mohalla and others	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Providing and fixing CC Paver at Dargah Pir Bukhari	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
8	Construction of Surface Drain and CC Block from House of Ghulam Soomro to Abdul Hase Jati New Muslim Colony Katchi Abadi	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
9	Construction of Surface Drain and CC Block from house of Abdul Sattar Manghar to Mohammad Nawaz House New Muslim Colony Katchi Abadi Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
0	Construction of Surface Drain and CC Block from Bugti house to Mohammad Younis Gurgage New Muslim Colony Katchi Abadi	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
1	Construction of Surface Drain and CC Block from house of Munir Ahmed Dayo to Fida Hussain Rind New Muslim Colony Katchi Abadi	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
2	Construction of Surface Drain and CC Block Shahawaz Chachar to Madarsa Street New Muslim Colony Katchi Abadi	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
3	Earth Work Dry Brick Pavement By pass road Mukhi jo Khooh, Maracha Mohalla, Solangi Mohalla, Soomra Mohalla	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
4	Earth Work Dry Brick Pavement By pass road Mukhi jo Khooh, Maracha Mohalla, Solangi Mohalla, Soomra Mohalla	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
5	Earth Work Dry Brick Pavement By pass road Mukhi jo Khooh, Maracha Mohalla, Solangi Mohalla, Soomra Mohalla	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	


 ASSISTANT EXECUTIVE ENGINEER,
 TOWN COMMITTEE UBAURO.


 TOWN OFFICER,
 TOWN COMMITTEE UBAURO.


 CHAIRMAN
 TOWN COMMITTEE UBAURO.

S. No	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
60	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kalhoro Islam Colony Ubauro, Part-1	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Remaining Work of Construction of Surface Drain and CC Block from House of Gul Hassan Kalhoro Islam Colony Ubauro, Part-2	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
8	Raising of Old Man Hole various road and Mohallas of Town Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
9	Remaining work of construction of shops and over shops of flat at Ranwiti road Benazeer chowk.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
0	Construction of Surface Drain and CC Block Rahib Ali Kori, Shahid Gurgage to house of Hanif Malik Muslim Colony	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
1	Construction of Surface Drain and CC Block Hakeem Sheikh to Riaz Ahmed Malik, Ismail Kori, Nazee Ahmed Shar upto Mosque Muslim Colony	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
2	Earth Work Dry Brick Pavement Madarsa Noor-ul-Burhan street Ghulam Haider mark street & others Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
3	Construction of Water bound macadam road at Sardar Khan dahar village Town Ubauro	N/A	N/A	3.000	3.000	Non-ADP	Single stage one Envelop	---	---	---	---	
4	Remaining work of Public park G.T road Ubauro.	N/A	N/A	1.200	1.200	Non-ADP	Single stage one Envelop	---	---	---	---	
5	Earth work dry brick pavement & surface drain Ranwiti road to Ghulam Qadir dahar	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
6	Construction of surface drain and CC block Lal Shahbaz Mohalla Langho road Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Construction of Surface Drain and CC Block Jeehani Colony	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
78	Construction of Surface Drain and CC Block Jeehani Colony	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
79	Construction of surface drain and CC block Sami Gurgel Malik Colony Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
80	Construction of surface drain and CC block Barkat Pahnwar Langho road Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
81	Construction of C.C Drain CC Block at Town Ubauro city from house of Ishaq Ali, Gul Muhammad Samejo, Jam Sajan Dhandlu upto main road Bashirabad Ubauro city.	N/A	N/A	0.600	0.600	Non-ADP	Single stage one Envelop	---	---	---	---	
82	Construction of surface drain and cc block Madarsa street to Muslim chijian house, Reti road to Khuda bus and various street of Town Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	


 ASSISTANT EXECUTIVE ENGINEER,
 TOWN COMMITTEE UBAURO.


 TOWN OFFICER,
 TOWN COMMITTEE UBAURO.


 CHAIRMAN
 TOWN COMMITTEE UBAURO

Sl. No.	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
0	Construction of Surface Drain and CC Block @ ward 01 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
1	Construction of Surface Drain and CC Block @ ward 02 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
2	Construction of Surface Drain and CC Block @ ward 03 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
3	Construction of Surface Drain and CC Block @ ward 04 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
4	Construction of Surface Drain and CC Block @ ward 05 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
5	Construction of Surface Drain and CC Block @ ward 06 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
6	Construction of Surface Drain and CC Block @ ward 07 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
7	Construction of Surface Drain and CC Block @ ward 08 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
8	Construction of Surface Drain and CC Block @ ward 09 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
9	Construction of Surface Drain and CC Block @ ward 10 of Town Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
10	Earth work dry brick pavement Langho road to h/o Talib Gurage and others	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
11	Construction of surface drain and cc block @ Muhammad Ilyas to Qutub Malik	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
12	Construction of surface drain and cc block @ Jhand Colony, P-1	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
13	Construction of surface drain and cc block @ Jhand Colony, P-2	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
14	Earth work dry brick pavement Wasil Iswan Shah road to Allah Juvayn Dabur	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
15	Construction of Surface drain and CC Block Ghouri Mohalla Town Ubauro	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
16	Construction of part of road outside of Al-Noor Cotton factor and Pwd exchange office	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
17	Construction of Surface drain & CC block from h/o of Nazar Pathwar, Haji Munira Soomro to h/o Dr Zainab Solangi	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	
18	Bhitar Mohalla Langho road Ubauro.	N/A	N/A	1.000	1.000	Non-ADP	Single stage one Envelop	---	---	---	---	


 ASSISTANT ENGINEER,
 TOWN COMMITTEE UBAURO.


 TOWN OFFICER,
 TOWN COMMITTEE UBAURO.


 CHAIRMAN
 TOWN COMMITTEE UBAURO.


Sr. No	Description of Procurement	Quantity (Where applicable)	Estimate Unit Cost (Where applicable)	Estimated total Cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP)	Proposed procurement method	Timing of procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
01	Construction of Compound wall @ Dargah Pir Bukhari Town Ubauro	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
02	Providing & laying Tuff Tile @ Khanpur Mohalla Town Ubauro	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
03	Construction Surface drain of B-Type both side of Rawanti road Town Committee Ubauro Part-01	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
04	Construction Surface drain of B-Type both side of Rawanti road Town Committee Ubauro Part-02	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
05	Construction Surface drain and RCC slab in Jeclani colony TC Ubauro	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
06	Earth work dry brick pavement in Jeclani colony TC Ubauro.	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
07	Construction of Surface drain and laying C.C Paver Mahtab Soomro street TC Ubauro	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	
08	Construction of Compound wall @ Dargah Pir Bukhari Town Ubauro	N/A	N/A	1,000	1,000	Non-ADP	Single stage one Envelop	---	---	---	---	

Approved and signed by the Head of Procuring Agency.


 ASSISTANT EXECUTIVE ENGINEER,
 TOWN COMMITTEE UBAURO.


 TOWN OFFICER,
 TOWN COMMITTEE UBAURO.


 CHAIRMAN
 TOWN COMMITTEE UBAURO



**GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT**

Karachi, dated 13th January- 2017

NOTIFICATION

No.SOH(LG)/3-1/2016/SUK: With the approval of Competent Authority, Complaint and Redressal Committee is hereby constituted with the following composition for development works for the year 2016-17 of Town Committee, Ubauro, district Ghotki @ Mirpur Mathelo:-

- | | |
|-------------------------------------------------|--------------|
| i. Chairman, Town Committee, Ubauro | Chairman |
| ii. Town Officer, Town Committee, Ubauro | Member |
| iii. Assistant Engineer, Town Committee, Ubauro | Member |
| iv. Accountant, Town Committee, Ubauro | Member/Secy: |

**(MUHAMMAD RAMZAN AWAN)
SECRETARY TO GOVERNMENT OF SINDH**


No.SOH(LG)/3-1/2016/SUK.

Karachi, dated the 13th January- 2017.

A copy is forwarded for information and necessary action to:-

- 1) The Assistant Director, Local Government, Ghotki.
- 2) The Town Officer, Town Committee, Ubauro.
- 3) The Assistant Engineer, PHED/Town Committee, Ubauro.
- 4) The Accountant, Town Committee, Ubauro.
- 5) PS to Secretary, LG&HTP.


**(ALI GUL SANJRANI)
DEPUTY SECRETARY (GEN:)**



**GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT**

Karachi, dated 13th January- 2017

NOTIFICATION

No.SOI(LG)/3-1/2016/SUK: With the approval of Competent Authority, Procurement Committee is hereby constituted with the following composition alongwith TORs for development works for the year 2016-17 of Town Committee, Ubauro, district Ghotki @ Mirpur Mathelo:-

- | | | |
|----|--------------------------------------------|--------------|
| a) | Assistant Director, Local Govt., Ghotki | Chairman |
| b) | Town Officer, Town Committee, Ubauro | Member |
| c) | Assistant Engineer (PHED) | Member |
| d) | Assistant Engineer, Town Committee, Ubauro | Member |
| e) | Accountant, Town Committee, Ubauro | Member/Secy: |

(TORs)

- Preparing bidding documents;
- Carrying-out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule-45 of Sindh Public Procurement Rules, 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**(MUHAMMAD RAMZAN AWAN)
SECRETARY TO GOVERNMENT OF SINDH**

No.SOI(LG)/3-1/2016/SUK.

Karachi, dated the 13th January- 2017.

A copy is forwarded for information and necessary action to:-

1. The Assistant Director, Local Government, Ghotki.
2. The Town Officer, Town Committee, Ubauro.
3. The Assistant Engineer, PHED/Town Committee, Ubauro.
4. The Accountant, Town Committee, Ubauro.
5. PS to Secretary, LG&HTP.

**(ALI GUL SANJRANI)
DEPUTY SECRETARY (GEN:)**