



# OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION LARKANO

PHONE NO 9410775

NO: TC/G-55/ 156 / OF 2017,  
LARKANO DATED 13 - 01 - 2017.

## NOTICE INVITED TENDERS.

Tenders are invited from interested persons/suppliers /contractors/companies/firms on standard Bidding documents Forms for procurement of the following works as per SPPRA Rules 2010.

S.No:	Name of Scheme	Estimated Cost	Bid Security 4% (in Rupees)	Tender Fee	Time Allowed for completion	Requirement
-------	----------------	----------------	--------------------------------	---------------	--------------------------------	-------------

### AS PER LIST ATTACHED

- The blank tenders will be issued on payment of the prescribed tender fee from the first date of hoisting/publication of the NIT on Authority's website/newspapers upto **07 - 02 - 2017 @ 01:00 p.m.**
- The tenders will be received back on **08 - 02 - 2017 upto 01.00 p.m** and will be opened on same date after One hour **08 - 02 - 2017 @ 02.00 p.m** in the presence of intending contractors or their authorized representatives.
- Eligibility condition for intending participants are as under:-
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount of each work.
  - Bio-data of Engineers & Technical staff working with the firm.
  - Documentary evidence for works executed/works in progress and certificate of satisfactory completion of works by the employers.
  - List of work in progress, indicating cost of each work and copy of letter of award of work.
  - List of machinery and equipment available with documentary evidence of its ownership, certificates of Bank showing credit worthiness along with Bank statement.
  - No conditional or telegraphic tender will be entertained.
  - In case the tenders remain un-responded, the same will again be issued and opened in the presence of the committee on the following date.

S.No:	Issue of Blank Tenders	Received of Tender	Opened of Tender
1	2	3	4
	09 - 02 - 2017 To 01 - 03 - 2017 @ 01:00 p.m	02 - 03 - 2017 @ 01:00 p.m	02 - 03 - 2017 @ 02:00 p.m

- Any or all the bids or proposals will be rejected at any time prior to the acceptance of the bid or proposals and the notices of the rejection of the bids or proposals if any will be issued accordingly by assigning the reason there of in the light of SPPRA Rules - 25.
- Registration with Income Tax Department (NTN Certificates) and copy of C.N.I.C.
  - The bidders should have registrations with the Sindh Revenue Board.
  - Undertaking on Affidavit that the firm is not involved in any litigation or had not abandoned any work in the department.
  - The bidders should submit earnest money as showing against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
  - Affidavit to the effect that the firm / contractor have not been blacklisted previously by any executing agency.
  - Affidavits to the effect that all documents/particulars/information furnished are true and correct.
  - In case of firm, list of partners /Partnership Deed, giving full particulars of directors/proprietors or other connected along with power of attorney. In case of being sole proprietors, such under-taking on affidavit be furnished.
  - Details of owner along with CNIC on Judicial Stamp Paper. A representative should have authority on Judicial Stamp paper from owner in participation.
  - In case of un-reasonable below rate quoted by any bidder then the bidder should submit the rate analysis as per existing market rates justifying the bidder will complete the work as per quoted below rates along with the tender describing therein the existing market rates and Labour/Machinery charges on per daily basis. Without comprehensive/complete rate analysis the below rate tender will not be entertained/considered.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO

Copy forwarded with compliments to the:-


- ❖ Secretary I.T. Department Govt: of Sindh, Sindh Secretariat Building No:6 1<sup>st</sup>: floor Karachi.
- ❖ Director (C.B) Sindh Public Procurement Regulatory Authority Government of Sindh Block 8-xx,
- ✓ Sindh Secretariat 4-B Court road Karachi for favour of information.
- ❖ Director Information Public Relation Department (Advertisement) alongwith spare copies of advertisement for publication in leading news papers.
- ❖ Deputy Commissioner Larkano for favour of information.
- ❖ Superintending Engineer Works & Services Larkano. He is requested to kindly accord necessary approval of the N.I.T.
- ❖ Assistant Engineers Highway Sub-Divisions Ratodero/Larkana & Dokri for information and immediately they are requested to submit the estimate and schedule "B" of the works immediately for taken further necessary action.
- ❖ Divisional Head Draftsman/Head Clerk for information.
- ❖ Copy for NOTICE BOARD.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION LARKANO

340  
16-01-17

## LIST OF WORKS

S.No:	Name of Scheme	Estimate Cost (Rs:in million)	Bid Security 4% (in rupess)	Tender Fee (in rupees)	Time Allowed	Requirement
1	2	3	4	5	6	7
1	Rehabilitation of road from Dargah Mashori Shareef road to village Dhadhra Kalhora mile 1/4-2/3 i/c Masonry structure.	14.750	590,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2017.
2	Construction of remaining work of road to Dargah Peer Muhban and village Chakro and Jamali mile 0/0-1/2 (2.00 K.ms) I/C Masonry structure.	10.010	400,400/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-6 along with Code CE-01 & CE-10 for year 2017.
3	Construction of road from Larkana Khairpur road to village Banho Jatoi mile 0/4-0/5 (0.20 K.ms)	1.850	74,000/-	3,000/-	12 Months	
4	<b><u>LARKANA DEVELOPMENT PLAN</u></b> Revitalization of Railway Station and VIP Road Larkana City.	70.00	2,800,000/-	3,000/-	12 Months	Valid PEC Certificate in Catrg: C-4 along with Code CE-01 & CE-10 for year 2017.

  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
LARKANO



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi dated the 2<sup>nd</sup> December, 2016.

**NOTIFICATION**

**No.E&A(W&S)3-9/2015** : In partial modification of this Department's Notification of even number dated 04-10-2013 and with the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of **Executive Engineer, Highways Division, Larkano** excluding, procurement involving foreign exchange, with the following composition:-

1.	Executive Engineer, Highways Division, Larkano	Chairman
2.	Assistant Engineer, Highways Sub-Division, Larkano	Member
3.	Assistant Engineer, Public Engineering Sub-Division, Larkano	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.

**SECRETARY TO GOVT. OF SINDH**

**No.E&A(W&S)3-9/2015**

Karachi, dated the 2<sup>nd</sup> December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 19<sup>th</sup> October, 2015.

**NOTIFICATION**

**No.E&A(C&W)3-9/2015(LAK):** With the approval of Competent Authority, a Redressal of Grievances Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Office of Superintending Engineer, Works & Services, Larkana for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |  |          |
|--|----------|
| i) Superintending Engineer,<br>Works & Services,<br>Larkana                | Chairman |
| ii) District Accounts Officer,<br>Larkana or his representative            | Member   |
| iii) Executive Engineer,<br>Public Health Engineering Division,<br>Larkana | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.

**AJAZ AHMED MEMON  
SECRETARY TO GOVT. OF SINDH**

Karachi, dated the 19<sup>th</sup> October, 2015.

*PSB  
19/10/2015*  
No.E&A(C&W)3-9/2014(LAK):

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engineering Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways/Buildings), Sukkur.
5. The Superintending Engineer, Works & Services, Larkana
6. The Deputy Director (Monitoring), PM&E Cell, W&S Department, Govt. of Sindh, Karachi.
7. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. The District Accounts Officer, Larkana.
9. Notification file.

*Dilshad*  
19/10/15  
**SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH**

**REVISED PROCUREMENT PLAN 2016-17**  
**HIGHWAY DIVISION LARKANO**

S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1	<b>ADP ON-GOING SCHEMES</b>	3	4	5	6	7	8	9	10	11	12	13
1	Reconditioning of Badeh Bothro road mile:0/0-0/3 (Revised)	0.60	14.572 39.955	3.400	1.500	ADP No:107 (On Going)	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	
2	Construction of 3.0' Span Culverts (02 Nos:) along link road from Moen-Jo-Daro Veehar road to village Ghulam Hussain Butt-Ja-Bhan	3' span cul: 02 Nos:	8.489	0.420	0.800	ADP No:117 (On Going)	Single Stage One Envelope Method	0.200	0.200	0.200	0.200	
3	Construction of link road from Bakrani Railway Station road @ mile 3/2 to Hatti Mashori road via Wada Wahan mile 2/0-2/2 (0.40 K.ms) I/C Masonry Structure.	0.40	19.732	3.160	1.500	ADP No:140 (On Going)	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	
4	Construction of road from Muhammad Ramzan Mashori House to Qaim Ali Aeri Makkam Badeh mile 0/2-0/3+330' (0.30 K.m) I/C Masonry Structure.	0.30	10.534	3.200	1.500	ADP No:146 (On Going)	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	
5	Reconditioning/Construction of link road from Larkano Rasheed Waggan road to village Sultan Jumarani mile 1/4-1/7 (0.60 K.ms) I/C Masonry Structure	0.60	19.928	5.570	3.000	ADP No:109 (On Going)	Single Stage One Envelope Method	0.750	0.750	0.750	0.750	
6	Construction of road from Mahota Dhamtrah road to village Ali Sher Khokhar via Mor Khokhar Mile 0/4 1/2 (1.20 K.ms) I/C Masonry Structure.	1.20	19.059	9.100	8.000	ADP No:158 (On Going)	Single Stage One Envelope Method	2.000	2.000	2.000	2.000	

S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>ST</sup> Qtr:	2 <sup>ND</sup> Qtr:	3 <sup>RD</sup> Qtr:	4 <sup>TH</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
7	Reconditioning of link road from Larkana Ratodero road to village Sajjan Sangi along Shah Hamir Branch mile 0/2+330-1/0 I/C Masonry Structure.	1.10	13.274	7.500	6.000	ADP No:115 (On Going)	Single Stage One Envelope Method	1.500	1.500	1.500	1.500	
8	Re-decking of Slab at village Wandh Bakhsal Shaikh.	Redecking	0.140	0.140	0.900	ADP No:161	Single Stage One Envelope Method	0.225	0.225	0.225	0.225	
<b>PSDP NEW SCHEMES</b>												
9	Construction of link road from Ratodero Sher Muhammad Thahim road to connect Ratodero Shikarpur (Bye Pass) via Bhai Khan Ghanghro road mile 0/0-1/3 (18' wide) I/C Masonry Structure.	2.20	62.702 62.381	58.100	90.000 (Block)	PSDP No:1333	Single Stage One Envelope Method					
10	Construction of link road from Larkana Ratodero road to village Muhammad Khan Kharos Mile 0/3-0/5 I/C Masonry structure.	0.40	8.296	4.000	90.000 (Block)	PSDP No:1333	Single Stage One Envelope Method					
11	Construction of remaining work of road to Dargah Peer Muhan and village Chakro and Jamali mile 0/0-1/2 (2.00 K.ms) I/C Masonry	2.00	65.203	10.010	50.203	PSDP No:1357	Single Stage One Envelope Method	12.551	12.551	12.551	12.551	
12	Construction of road from Badeh Sehwan road Dhamrah Wah Bridge to village Noorpur Gadhi via Sukhio Gadhi mile 1/4-2/1 I/C Masonry	1.00	30.601	9.600	20.500	PSDP No:1361	Single Stage One Envelope Method	5.125	5.125	5.125	5.125	
13	Construction of link road from Larkana Circular road and @ mile 2/0 to village Islami Din Maigani mile 0/0-0/5 I/C Masonry Structure.	1.00	11.550	11.550	7.800	PSDP No:1439	Single Stage One Envelope Method	1.950	1.950	1.950	1.950	
14	Road from Mahar Wada to village Bakapur via Hulio village to Larkana Mahar Wada road mile 0/0-1/4 I/C Masonry Structure.	2.40	19.094	19.100	19.094	PSDP No:1440	Single Stage One Envelope Method	4.774	4.774	4.774	4.774	



S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
15	Reconditioning of road from Moen-Jo-Daro Radhan road to Jakhra mile 0/0-2/0 (3.20 K.ms) U.C Tatri.	3.20	19.799	19.500	15.299	PSDP No:1441	Single Stage One Envelope Method	3.825	3.825	3.825	3.825	
16	Construction of Metal road measuring around 1.00 K.m @ Shah Jo Goth mile 0/0-1/4+330' (2.50 K.ms) Taluka Ratodero	2.50	13.631	13.400	13.631	PSDP No:1462	Single Stage One Envelope Method	3.408	3.408	3.408	3.408	
17	Construction of New road from Cadet College Larkana (Dokri) to village Muhammad Fahim Soomro road mile 0/0-0/5 (1.00 K.ms) I/C Masonry Structure	1.00	8.236	8.250	8.236	PSDP No:1463	Single Stage One Envelope Method	2.059	2.059	2.059	2.059	
18	Construction of New Development Road Schemes (5.00 K.ms) NA-205. "Construction of link road from Seehar Railway Station to village Muhammad Ismail Chandio mile 0/0-0/2+330' I/C Masonry Structure".	0.50	15.913	7.900	3.744	PSDP No:1465	Single Stage One Envelope Method	0.936	0.936	0.936	0.936	
19	Construction of Road I/C Drainage from RD-20000 Mori Dokri Distributer Regulator on Bagi- Dokri road upto Sher Muhammad Junejo Village mile 0/0-2/1 I/C Masonry Structure	3.40	28.039	16.350	7.267	PSDP No:1471	Single Stage One Envelope Method	1.817	1.817	1.817	1.817	
20	Road Radhan to Usman Kalhoro Chowk to Noorullah Heesbanil (Reconditioning/Construction) mile 0/0-0/6 I/C Masonry Structure.	1.20	21.041	9.650	5.201	PSDP No:1472	Single Stage One Envelope Method	1.300	1.300	1.300	1.300	
21	Rehabilitation & widening of road from Larkana Radhan road to Usman Kalhoro mile 0/0-0/5 I/C Masonry Structure.	1.00	20.557	11.200	5.150	PSDP No:1473	Single Stage One Envelope Method	1.288	1.288	1.288	1.288	
22	Rehabilitation & widening of road from Larkana Radhan road to village Yaro Lakhair mile 0/0-1/0 I/C Masonry Structure.	1.60	21.884	13.850	5.695	PSDP No:1474	Single Stage One Envelope Method	1.424	1.424	1.424	1.424	

[illegible]



S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
32	Reconditioning of link from RRI Dokri to Moen-Jo-Daro Railway Station Phatak mile 0/0-0/2 (0.40 K.ms) I/C Masonry Structure.	0.40	2.000	1.800	0.500	New ADP Scheme	Single Stage One Envelope Method	0.125	0.125	0.125	0.125	
33	Installation of sign boards + cateyes in different locations of city Larkano.	Sign Boards	6.000	3.000	1.500	New ADP Scheme	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	
34	Construction of retaining wall of Both sides from Lahori Regulator to Shaikh Zaid Women/Peeds Larkano.	R/Wall	20.000	9.650	2.500	New ADP Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
35	<b>Construction of road from Aريا road to GBHS Aريا (320 Rft.) i/c Retaining Wall.</b> "Construction of road from Aريا road to GBHS Aريا mile 0/0-0/1 (0.20 K.ms)"	0.20	3.000	1.610	0.750	New ADP Scheme	Single Stage One Envelope Method	0.188	0.188	0.188	0.188	
36	Construction of road from Moen-Jo-Daro main gate to GBHS Moen-Jo-Daro road mile 0/0-0/1 I/C Masonry Structure	0.20	2.000	1.950	0.500	New ADP Scheme	Single Stage One Envelope Method	0.125	0.125	0.125	0.125	
37	Construction of road from Nau Abad to Larkana Khairpur road via Ali Jatoi and Purano Abad mile 0/0-1/0 I/C Masonry Structure.	1.60	15.000	12.400	6.375	New ADP Scheme	Single Stage One Envelope Method	1.594	1.594	1.594	1.594	
38	Construction of road from VILLAGE Juman Shah road to village Phull road via Bait-ul-Mall Colony Larkano mile 0/0-0/3 I/C Masonry Structure.	0.60	15.000	7.300	3.750	New ADP Scheme	Single Stage One Envelope Method	0.938	0.938	0.938	0.938	
39	Construction of road from TCS Office (Old Bus Stand) to connect I.P side road of Rice Canal via Al-Hussaina Jamia Masjid mile 0/0-0/0+550'	0.17	6.000	3.350	1.500	New ADP Scheme	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	

S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
40	Patch work on road from Bakhtawar School to newly constructed bridge over Dadu Canal and Patch work from Bridge to Goth Ameer Bux Narejo Taluka Ratodero mile 0/0-0/3+330' I/C Masonry Structure.	0.70	4.000	1.900	1.000	New ADP Scheme	Single Stage One Envelope Method	0.250	0.250	0.250	0.250	
41	Rehabilitation/Renovation of road from Shams School to via Chandia House to Allah Wali Masjid Mile 0/0-0/0+540' (0.16 K.ms) Taluka	0.16	3.000	3.000	0.750	New ADP Scheme	Single Stage One Envelope Method	0.188	0.188	0.188	0.188	
42	Construction of road from Koor Bero Shakh to village Alanpur Mahessar Taluka Ratodero mile 0/0-0/2 I/C Masonry Structure.	0.40	6.000	3.400	1.500	New ADP Scheme	Single Stage One Envelope Method	0.375	0.375	0.375	0.375	
43	Reconditioning of road from Chana Bridge to Bagi road mile 0/0-0/5 I/C Masonry Structure Taluka Dokri .	1.00	10.000	5.200	2.500	New ADP Scheme	Single Stage One Envelope Method	0.625	0.625	0.625	0.625	
44	Construction of culvert on Glispe Minor village Shadan Jatoi (01 No:.) Taluka Bakrani.	Bridge	1.000 2.000 (M) Revised	1.900	0.250	New ADP Scheme	Single Stage One Envelope Method	0.063	0.063	0.063	0.063	Revised PC-I for Revised approved
45	Construction of culvert on Glispe Minor village Ali Jatoi Taluka Bakrani.	Bridge	1.000 2.000 (M) Revised	2.100	0.250	New ADP Scheme	Single Stage One Envelope Method	0.063	0.063	0.063	0.063	Revised PC-I for Revised approved
<b>M&amp;R PROGRAMME 2016-17</b>					<b>38.864</b>							
46	M&R work of road from Nadir Hotel to Adabi Manzil Building Mile 0/0-0/0+220' (0.06 K.ms)	0.06	0.600	0.600		M&R 2016-17	Single Stage One Envelope Method					
47	M&R road from PSO Pump to Lahori Mohalla Girls High School & link to UBL, Al-Mansoor Hotel Mile 0/0-0/3+330' (0.70 K.ms).	0.70	15.000	12.830	12.838	M&R 2016-17	Single Stage One Envelope Method					
48	M&R to retaining wall along Radhan Moen-Jo-Daro to Usman Kahrora via village Saffar Lashari (300 Ft.) (0.10 K.m).	0.10	1.500	1.500		M&R 2016-17	Single Stage One Envelope Method					

S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
49	M&R road from Govt: Boys Degree College Larkana to Nazar Mohalla Railway Phatak Mile 0/0-0/5 (1.00 K.ms).	1.00	1.500	1.500		M&R 2016-17	Single Stage One Envelope Method					
50	M&R Work of road from Indus Highway @ Point PTS to Director Schools via Quid-e-Awam Boys Hostels mile 0/0-0/2 (0.40 K.ms).	0.40	4.000	4.000		M&R 2016-17	Single Stage One Envelope Method					
51	M&R Construction of 10' Span Rft: Bridge (01 No.) along road from Bakrani at Mitho Shaikh to village Syed Bachal Shah via Yar Muhammad Jatoi and Kumbi Sandeelo		1.500	1.430		M&R 2016-17	Single Stage One Envelope Method					
52	M&R work from District Council to Chandio Petrol Pump Larkana Mile 0/0-0/1+110' (0.24 K.ms).	0.24	4.122	4.115		M&R 2016-17	Single Stage One Envelope Method					
53	M&R work from Muhtarana Begum Nusrat Bhutto Library to Superintending Engineer Public Health Engineering Department Larkana Mile 0/0-0/0+520' (0.16 K.ms)	0.16	2.909	2.905		M&R 2016-17	Single Stage One Envelope Method					
54	M&R road from TCS Office to Connect Nishtar road Mile 0/0-0/2 (0.40 K.ms).	0.40	3.900	3.900		M&R 2016-17	Single Stage One Envelope Method					
55	M&R road from Larkana CNG (Chandka Bridge) to Wakeel Colony & Link to Linar Hospital Larkana Mile 0/0-0/3 (0.60 K.ms).	0.60	6.000	6.000		M&R 2016-17	Single Stage One Envelope Method					
56	M&R Construction of 15 Rft: Bridge over Glaspy Minor along road from Larkana Khairpur to Faridabad Siyal House mile 0/0-1/0.	15 Rft: Bridge	1.700	1.7155		M&R 2016-17	Single Stage One Envelope Method					

S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>st</sup> Qtr:	2 <sup>nd</sup> Qtr:	3 <sup>rd</sup> Qtr:	4 <sup>th</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
57	M&R Construction of 15 Rft: Bridge over Gaspy Minor along road from Larkana Khairpur to Faridabad village Taggar House mile 1/0-1/1.	15 Rft: Bridge	1.700	1.7155		ADP No:161	Single Stage One Envelope Method					
	<b>M&amp;R FUNDS NOT RELEASED</b>											
58	M&R work of road between Compound Walls of Ladies Jail & Wapda Circle Office.		1.231	1.231		M&R 2016-17	Single Stage One Envelope Method					
59	M&R work of road between back side of Ladies Jail and Mukhtarkar Office.		1.845	1.845		M&R 2016-17	Single Stage One Envelope Method					
60	M&R road from GPO & PTCL Office & Labour Hall to Connect Rais Jan Muhammad Junejo road.		2.122	2.122		M&R 2016-17	Single Stage One Envelope Method					
61	M&R work of road from Back side of state Life Building to Bank Square via Shah Nawaz Bhutto Park and Bank Sqaure.		6.500	6.500		M&R 2016-17	Single Stage One Envelope Method					
62	M&R road from Municipal Stadium to Farooque Medical Center via Back side of SDM Office (in portion).		6.000	6.000		M&R 2016-17	Single Stage One Envelope Method					
63	M&R work of main roads Sachal Colony Larkana (in portion).		8.000	8.000		M&R 2016-17	Single Stage One Envelope Method					
64	Re-decking of slab over Ghar Regulator Larkana.		5.000	5.000		M&R 2016-17	Single Stage One Envelope Method					
65	M&R work from Karmabagh Chowk road to Phull road Larkana (in portion).		6.000	6.000		M&R 2016-17	Single Stage One Envelope Method					
66	Construction of New Development road Scheme mile 0/0-5/0 (8.00 K.ms) (PS-37).		76.280	37.500	18.750	PSDP No:1575	Single Stage One Envelope Method	4.688	4.688	4.688	4.688	

S.No:	Description of Procurement	Quantity (where applicable)	Approved Cost (in million)	Estimated unit Cost (Where applicable) (in million)	Funds Allocated 2016-17 (in million)	Source of funds (ADPs Non ADPs)	Proposed Procurement method	Timing of Procurement				Remarks
								1 <sup>ST</sup> Qtr:	2 <sup>ND</sup> Qtr:	3 <sup>RD</sup> Qtr:	4 <sup>TH</sup> Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13
67	Reallocation/Shifting of Polls in various roads of Larkano City.		20.000	20.000	5.000	New ADP Scheme	Single Stage One Envelope Method	1.250	1.250	1.250	1.250	
68	Reallocation of utilities against District Schemes District Larkano.		20.000	20.000	5.000	New ADP Scheme	Single Stage One Envelope Method	1.250	1.250	1.250	1.250	

  
 EXECUTIVE ENGINEER  
 HIGHWAY DIVISION  
 LARKANO