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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, 
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR (MIR’S). 

TELEPHONE # 0243-9280314 

 

No. PD/MUET/KHP/-29            Dated:  25-01-2017 

NOTICE INVITING TENDERS. 

Sealed Percentage / Item Rate Tenders are invited from Pre-qualified contractors approved for category-C3 

i.e from Rs.50.000(M) above at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s for following works of 

pertaining to scheme titled ““Essential Needs for strengthening and development of Mehran University 

of Engineering & Technology Shaheed Z.A Bhutto Campus Khairpur Mir’s”. 

S.#: Name of Work 
Estimates 

Cost Rs.(M) 
Tender Fee Call Deposit 

Completion 

Period 

1 Construction of Administration Block at 

MUET, Shaheed Z.A Campus Khairpur 

Mir’s. 

84.307  Rs. 3000.00 2 % of Bid Price 18 Months 

2 Construction of Software Engineering 

Department at MUET, Shaheed Z.A 

Campus Khairpur Mir’s. 

52.583 Rs. 3000.00 2 % of Bid Price 18 Months 

3 Construction of Electronic Engineering 

Department at MUET, Shaheed Z.A 

Campus Khairpur Mir’s. 

53.505 Rs. 3000.00 2 % of Bid Price 18 Months 

 The tender documents including instructions to the Tenderers, terms & conditions, specifications and 
schedule of requirements can be downloaded from website of MUET, Shaheed Z.A Bhutto Campus 
Khairpur Mir’s and SPPRA website i.e. www.pprasindh.gov.pk  for participation in bid, it may be 
had from the office of the Project Director, Mehran University of Engineering & Technology, 
Shaheed Z.A Bhutto Campus Khairpur Mir’s on payment of Tender Fee as prescribed above (non-
refundable). Tenders will be issued between 30-01-2017 to 13-02-2017 on working days only. 

 Sealed Tenders accompanied with Pay Order in favour of the Project Director, Mehran University of 
Engineering & Technology Shaheed Z.A Bhutto Campus Khairpur Mir's, equivalent to 2% of the 
total bid cost as Earnest Money shall be received in the office of undersigned upto 14-02-2017 at 
11:00 a.m and will be opened on the same day at 11:30 a.m. in presence of the Contractors / 
Representatives, who so ever will be present at that time. 

 In case of undesirable circumstances on submission/ opening date & time or if Government declares 
Holiday the tender shall be received / opened on the next working day at same time & venue. 

 Any conditional tender or un-accompanied of the earnest money will not be considered in the 
competition. 

 The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of 
SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid 
or proposal under Rule-25” of said Rules. 

PROJECT DIRECTOR. 
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INSTRUCTIONS TO BIDDERS 

(Note: These Instructions to Bidders along with bidding data will not be part of the Contract and will cease 

to have effect once the contract is signed.) 

A.  GENERAL 

IB.1  Scope of Bid 

1.1 Procuring agency as defined in the bidding data hereinafter called “the procuring agency” wishes 

to receive bids for the construction and completion of works as described in these bidding 

documents, and summarized in the bidding data hereinafter referred to as the “Works”. 

1.2 The successful bidder will be expected to complete the Works within the time specified in 

Appendix-A to Bid. 

IB.2 Source of Funds 

2.1 The Procuring Agency (Mehran University of Engineering and Technology, Shaheed Z.A Bhutto 

Campus, Khairpur Mir’s.) has received / allocated / applied for loan/grant/Federal/ Provincial/Local 

Government funds from the source (s) indicated in the Bidding Data in various currencies towards 

the cost of the project/scheme specified in the Bidding Data and it is intended that part of the 

proceeds of this loan/grant/funds will be applied to eligible payments under the Contract for which 

these Bidding Documents are issued. 

IB.3 Eligible Bidders 

3.1 This Invitation for Bids is open to all interested bidders who are eligible under provisions of Sindh 

Public Procurement Rules as mentioned below and the criteria given in the Notice Inviting Tender 

(NIT)/Bidding Document. 

 Firms and individuals, national or international, may be allowed to bid for any project where 

international competitive bidding is feasible. Any conditions for participation shall be limited to 

those that are essential to ensure the bidder’s capability to fulfill the contract in question. 

a. Bidders may be excluded if; 

(i) as a matter of law or official regulations, commercial relations are prohibited with 

the bidder’s country by the federal government in case of ICB, or 

(ii) a firm is black listed/debarred by the procuring agency and the matter has been 
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reported to Authority, subject to Rule 30 of Sindh Public Procurement Rules 2010 
 

b. Government-owned enterprises or institutions may participate only if they can establish 

that they are; 
 

(i) legally and financially autonomous, and  

(ii) operate under commercial law. 

 

Provided that where government-owned universities or research centers in the country are 

of a unique and exceptional nature, and their participation is critical to project 

implementation, they may be allowed to participate; and 

Bidders shall include all those contractors who are registered or incorporated in Pakistan, 

irrespective of the nationality of their owners and professional staff, or 

c. Bidders are:- 

(i) prequalified with procuring agency for particular project/scheme; 
 

(ii) registered with Pakistan Engineering Council in particular category and 

discipline, 
 

(iii) registered with relevant tax authorities (income/sales tax, wherever 

applicable) 
 

IB.4 One Bid per Bidder 

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder 

who submits or participates in more than one bid (other than alternatives pursuant to Clause IB.16) 

will be disqualified. 

IB.5 Cost of Bidding 

5.1 The bidders shall bear all costs associated with the preparation and submission of their respective 

bids and the procuring agency will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 
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IB.6 Site Visit 

6.1 The bidders are advised to visit and examine the site of works and its surroundings and obtain all 

information that may be necessary for preparing the bid and entering into a contract for 

construction of the Works. All cost in this respect shall be at the bidder’s own expense. 

6.2 The bidders and any of their personnel or agents will be granted permission by the Procuring 

agency to enter upon his premises and lands for the purpose of such inspection, but only upon the 

express condition that the bidders, their personnel and agents, will release and indemnify the 

Procuring agency, his personnel and agents from and against all liability in respect thereof and will 

be responsible for death or personal injury, loss of or damage to property and any other loss, 

damage, costs and expenses incurred as a result of such inspection. 

B. BIDDING DOCUMENTS 

IB.7 Contents of Bidding Documents (SSP Rule 21) 

7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and should be read 

in conjunction with any Addenda issued in accordance with Clause IB.9. 

1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC).  
4. Special Conditions of Contract, Part-II (SCC). 
5. Specifications  
6. Form of Bid & Appendices to Bid. 
7. Bill of Quantities (Appendix-D to Bid). 
8. Form of Bid Security. 
9. Form of Contract Agreement. 
10. Forms of Performance Security and Mobilization Advance Guarantee/Integrity Pact and Indenture 
bond for secured advance. 
11. Drawings. 
 

7.2 The bidders are expected to examine carefully the contents of all the above documents. Failure to 

comply with the requirements of bid submission will be at the bidder’s own risk. Pursuant to Clause 

IB.26, bids which are not substantially responsive to the requirements of the Bidding Documents 

will be rejected. 
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IB.8 Clarification of Bidding Documents (SSP Rule 23(1)) 

8.1 Any interested bidder requiring any clarification (s) in respect of the Bidding Documents may notify 

the procuring agency in writing at the procuring agency’s address indicated in the Invitation for 

Bids/NIT. Procuring agency will respond to any request for clarification provided they are received 

at least five calendar days prior to the date of opening of bid.  

 Provided that any clarification in response to query by any bidder; shall be communicated to all 

parties who have obtained bidding documents. 

IB.9 Amendment of Bidding Documents 

9.1 At any time prior to the deadline for submission of bids, the procuring agency may, for any reason, 

whether at his own initiative or in response to a clarification requested by a interested bidder, 

modify the Bidding Documents by issuing addendum. 

9.2 Any addendum thus issued shall be part of the bidding documents pursuant to Sub- Clause IB 7.1 

hereof and shall be communicated in writing to all bidders. interested bidders shall acknowledge 

receipt of each addendum in writing to the procuring agency. 

9.3 To afford bidders reasonable time in which to take an addendum into account in preparing their 

bids, the procuring agency may extend the deadline for submission of bids in accordance with IB.20 

C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder and the 

procuring agency shall be in the language stipulated in the bidding data and Special Conditions of 

Contract. Supporting documents and printed literature furnished by the bidders may be in any 

other language provided the same are accompanied by an accurate translation of the relevant parts 

in the bid language, in which case, for purposes of evaluation of the bid, the translation in bid 

language shall prevail. 

IB.11 Documents Accompanying the Bid 

11.1 Each bidder shall: 

(a) submit a written authorization on the letterhead of bidding firm, authorizing the 
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signatory of the bid to act for and on behalf of the bidder;  

 (b) update the  information indicated and listed in the bidding data and previously 

submitted with the application for prequalification, and continue to meet the 

minimum criteria set out in the prequalification  documents, which as a minimum, 

would include the following : 

 (i) Evidence of access to financial resources along with average annual 

construction turnover; 

(ii) Financial predictions for the current year and the following two years 

including the effect of known commitments; 

 (iii) Work commitments since prequalification; 

 (iv) Current litigation information; and  

(v) Availability of critical equipment. 

  and 

(c) furnish a technical proposal taking into account the various Appendices to Bid 

specially the following: 

Appendix-E to Bid Proposed Construction Schedule 

Appendix-F to Bid Method of Performing the Work 

Appendix-G to Bid List of Major Equipment 

Appendix-K to Bid Organization Chart for Supervisory Staff 

  and other pertinent information such as mobilization programme etc; 

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the following 

requirements: 

 

(a)  one of the joint venture partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney signed by legally 

authorized signatories of all the joint venture partners; 

 (b) the bid and in case of a successful bid, the Form of Contract Agreement shall be signed by 

the authorized partner  so as to be legally binding on all partners; 

(c)  the partner-in-charge shall always be duly authorized to deal with the  procuring agency 

regarding all matters related with and/or incidental to the  execution of Works as per the 

terms and Conditions of Contract and in this  regard to incur any and all liabilities, receive 

instructions, give binding  undertakings and receive payments on behalf of the joint venture; 
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(d) all partners of the joint venture shall at all times and under all circumstances be liable 

jointly and severally for the execution of the contract in accordance with the contract terms 

and a statement to this effect shall be included in the authorization mentioned under Sub-

Para(a) above as well as in the Form of Bid and in the Form of Contract Agreement (in case 

of a successful bid); and 

(e) a copy of the agreement entered into by the joint venture partners shall be submitted with 

the bid stating the conditions under which it will function, its period of duration, the 

persons authorized to represent and obligate it and which persons will be directly 

responsible for due performance of the  Contract and can give valid receipts on behalf of 

the joint venture, the proportionate participation of the several firms forming the joint 

venture, and any other information necessary to permit a full appraisal of its functioning. 

No amendments / modifications whatsoever in the joint venture agreement shall be agreed 

to between the joint venture partner without prior written consent of the procuring agency. 

(f) submission of an alternative Letter of Intent to execute a Joint Venture Agreement shall be 

mandatory. 

11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to 

demonstrate the adequacy of the bidders’ proposals to meet the technical specifications and the 

completion time referred to sub-clause 1.2 hereof. 

IB.12 Bid Prices 

12.1 Unless stated otherwise in the bidding documents, the Contract shall be for the whole of the Works 

as described in IB 1.1 hereof, based on the unit rates or prices submitted by the bidder or percentage 

quoted above or below on the rates of Composite Schedule of Rates (CSR), as the case may be. 

12.2 The bidders shall fill in rates and prices for all items of the works described in the Bill of Quantities. 

Items against which no rate or price is entered by a bidder will not be paid for by the procuring 

agency when executed and shall be deemed to be covered by rates and prices for other items in the 

Bill of Quantities. In case of Composite Schedule of Rates, if the bidder fails to mention the 

percentage above or below, it shall be deemed to be at par with the rates of Composite Schedule of 

Rates. 

12.3 The bid price submitted by the contractor shall include all rates and price including the taxes. All 

duties, taxes and other levies payable by the contractor under the contract, or for any other cause 
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during the currency of the execution of the work of otherwise specified in the contract as on the 

date seven days prior to the deadline for submission of bid. 

 Additional / reduced duties, taxes and levies due to subsequent additions or changes in legislation 

shall be reimbursed / deducted as per Sub-Clause 13.7 of the General Conditions of Contract Part-

I. 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the performance of the 

Contract in accordance with the provisions of Clause 13.7 of GCC. The bidders shall furnish the 

prescribed information for the price adjustment formulae in Appendix-C to Bid, and shall submit 

with their bids such other supporting information as required under the said Clause. Adjustment 

in prices quoted by bidders shall be allowed as per Sub-Para 4(ii) of section C of Instructions to 

bidders and bidding data. 

IB.13 Currencies of Bid and Payment 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder expecting 

to incur expenditures in other currencies for inputs to the works supplied from outside the 

procuring agency country (referred to as the “Foreign Currency Requirements”) shall indicate the 

same in Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional Sums) needed 

by him for the payment of such Foreign Currency Requirements either (i) entirely in the currency 

of the bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees provided always 

that a bidder expecting to incur expenditures in a currency or currencies other than those stated 

in (i) and (ii) above for a portion of the foreign currency requirements, and wishing to be paid 

accordingly, shall indicate the respective portions in his bid. 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the selling rates 

published or authorized by the State Bank of Pakistan prevailing on the date, 07 (seven) days prior 

to the deadline for submission of bids. For the purpose of payments, the exchange rates used in bid 

preparation shall apply for the duration of contract. 

IB.14 Bid Validity 

14.1 Bids shall remain valid for the period stipulated in the bidding data from the Date of Bid Opening 

specified in Clause IB.23. 
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14.2 In exceptional circumstances, prior to expiry of the original, the procuring agency may request the 

bidders extend the period of validity for a specified additional, period which shall not be for more 

than one third of the original period of bid validity. The request and the responses thereto shall be 

made in writing. A bidder may refuse the request without forfeiting of the bid security. In case, a 

bidder agreed to the request, shall not be required or permitted to modify the bid, but will be 

required to extend the validity of his bid security for the period of the extension, and in compliance 

with Clause IB.15 in all respects. 

IB.15 Bid Security 

15.1 Each bidder shall furnish, as part of his bid, a bid security in the amount stipulated in the bidding 

data in Pak Rupees or an equivalent amount in a freely convertible currency. 

15.2 The bid security shall be, at the option of the bidder, in the form of deposit at call,  pay order or a 

bank guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter 

guaranteed by a Scheduled Bank in Pakistan in favour of the procuring agency, which should 

commensurate with the bid validity period. The bank guarantee for bid security shall be acceptable 

in the manner as provided at Annexure BS-1. 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the procuring agency 

as non-responsive. 

15.4 Bid security shall be released to the unsuccessful bidders once the contract has been signed with 

the successful bidder or the validity period has expired. 

15.5 The Bid Security of the successful bidder shall be returned when the bidder has furnished the 

required Performance Security and signed the Contract Agreement. 

15.6 The Bid Security may be forfeited: 

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 

(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub-Clause IB 27.2 

hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

 (i) furnish the required Performance Security; or 

 (ii) sign the Contract Agreement. 
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IB.16 Alternate Proposals by Bidder 

16.1 Each bidder shall submit only one bid either by himself, or as a member of a joint venture, until and 

unless they have been requested or permitted for alternative bid, then he has to purchase separate 

bidding documents and alternate bid shall be treated as separate bid. 

16.2 Alternate proposals are allowed only for procurement of works where technical complexity is 

involved and more than one designs or technical solutions are being offered. Two stage two 

envelope bidding procedure will be appropriate when alternate proposal is required.  

16.3  Alternate bid(s) shall contain (a) relevant design calculations: (b) technical specifications: (c) 

proposed construction methodology: and (d) any other relevant details / conditions, provided that 

the total sum entered on the form of bid shall be that which represents complete compliance with 

the bidding documents. 

IB.17 Pre-Bid Meeting 

17.1 Procuring agency may, on his own motion or at the request of any bidder, hold a pre-bid meeting 

to clarify issues and to answer any questions on matters related to the bidding documents. The date, 

time and venue of pre-bid meeting, if convened, shall be communicated to all bidders. All bidders 

or their authorized representatives shall be invited to attend such a pre-bid meeting at their own 

expense. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the procuring agency 

not later than seven (7) days before the proposed pre-bid meeting. 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies given, will 

be transmitted without delay to all bidders. Any modification of the bidding documents listed in 

Sub-Clause IB 7.1 hereof which may become necessary as a result of the pre-bid meeting shall be 

made by the procuring agency exclusively through the issue of an Addendum pursuant to Clause 

IB.9 and not through the minutes of the pre-bid meeting.  

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be for performing 

the contract strictly in accordance with the bidding documents. 
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18.2 All appendices to bid are to be properly completed and signed. 

18.3 Alteration is not to be made neither in the form of bid nor in the Appendices thereto except in filling 

up the blanks as directed. If any such alterations be made or if these instructions be not fully 

complied with, the bid may be rejected. 

18.4 Each bidder shall prepare by filling out the forms without alterations and shall provide an original 

copy along with photocopies as per the requirement of the procuring agency specified in the 

bidding data. The original as well as copies of the document shall be clearly marked as :ORIGINAL” 

and “COPY”, as the case may be. If there is any discrepancy between original and copy(ies) then the 

original shall prevail. 

18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the case of copies, 

Photostats are also acceptable) and shall be signed by a person(s) duly authorized to sign on behalf 

of the bidder pursuant to Sub- Clause IB 11.1(a) hereof. All pages of the bid shall be initialed and 

stamped by the person(s) signing the bid. 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with instructions 

issued by the procuring agency, or as are necessary to correct errors made by the bidder, in which 

case such corrections shall be initialed by the person(s) signing the bid. 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper postal addresses 

at which notices may be legally served on them and to which all correspondence in connection 

with their bids and the contract is to be sent. 

18.8 Bidders should retain a copy of the bidding documents as their file copy. 

D. SUBMISSION OF BIDS 

IB.19 Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 

(a) ORIGINAL and ONE COPIES of the Bid shall be separately sealed and put in  separate 

envelopes and marked as such. 

(b) The envelopes containing the ORIGINAL and COPIES shall be put in one  sealed 

envelope and addressed as given in sub- clause IB19.2 hereof. 
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19.2 The inner and outer envelopes shall: 

(a) be addressed to the procuring agency at the address provided in the bidding data; 

(b) bear the name and identification number of the contract as defined in the bidding data; and 

(c) provide a warning not to open before the time and date for bid opening, as specified in the 

Bidding Data. 

19.3 In addition to the identification required in Sub- Clause IB19.2 hereof, the inner envelope shall 

indicate the name and postal address of the bidder to enable the bid to be returned unopened in case 

it is declared “late” pursuant to Clause IB.21 

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will assume no 

responsibility for the misplacement or premature opening of the Bid. 

IB.20 Deadline for Submission of Bids 

20.1 (a) Bids must be received by the procuring agency at the address specified not later than the 

time and date stipulated in the Bidding Data. 

 (b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 

above. Bidders shall bear all expenses incurred in the preparation and delivery of 

bids. No claims shall be entertained for refund of such expenses. 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment of 

receipt of such bid, he shall make a request for such acknowledgment in a separate letter 

attached to but not included in the sealed bid package. 

(d) Upon request, acknowledgment of receipt of bids will be provided to those making delivery 

in person or by messenger. 

20.2 The procuring agency may, at its discretion, extend the deadline for submission of bids by issuing an 

amendment in accordance with IB.09. In such case all rights and obligations of the procuring agency 

and the bidders shall remain the same as mentioned in the original deadline. 
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IB.21 Late Bids 

21.1 (a) Any bid received by the procuring agency after the deadline for submission  of bids 

prescribed in Clause IB 20 shall be returned unopened to such bidder.  

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall 

not be accepted as an excuse for failure to deliver a bid at the proper place and time. It shall 

be the bidder’s responsibility to submit the bid in time. 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that the 

modification, substitution or written notice of withdrawal is received by the procuring agency prior 

to the deadline for submission of bids. 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed, marked 

and delivered in accordance with the provisions of Clause IB.19 with the outer and inner envelopes 

additionally marked “MODIFICATION”,  “SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except in accordance 

with to sub-clauses IB 22.1 and IB 27.2. 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the 

bid security in pursuance to Clause IB.15. 

E. BID OPENING AND EVALUATION 

IB.23 Bid Opening 

23.1 The procuring agency will open the bids, including withdrawals, substitution and modifications 

made pursuant to Clause IB.22, in the presence of bidders’ representatives who choose to attend, at 

the time, date and location stipulated in the bidding data. The bidders or their representatives who 

are in attendance shall sign an attendance sheet. 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be opened and 

read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to 

clause IB.22 shall not be opened. 
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23.3 Procuring agency shall read aloud the name of the bidder, total bid Price and price of any Alternate 

Proposal(s), if any, discounts, bid modifications, substitution and withdrawals, the presence or 

absence of bid security, and such other details as the procuring agency may consider appropriate, 

and total amount of each bid, and of any alternative bids if they have been requested or permitted, 

shall be read aloud and recorded when opened. 

23.4 Procuring agency shall prepare minutes of the bid opening, including the information disclosed to 

those present in accordance with the sub-clause IB 23.3. 

IB.24 Process to be Confidential (SSP Rules 53)                                                    

24.1 Information relating to the examination, clarification, evaluation and comparison of bid and 

recommendations for the award of a contract shall not be disclosed to bidders or any other person 

not officially concerned with such process before the announcement of bid evaluation report in 

accordance with the requirements of Rule 45, which states that procuring agencies shall announce 

the  results of bid evaluation in the form of a report giving reasons for acceptance or rejection of 

bids. The report shall be hoisted on website of authority and that of procuring agency if it website 

exists and intimated to all bidders at least seven (7) days prior to the award of contract. The 

announcement to all bidders will include table(s) comprising read out prices, discounted prices, 

price adjustments made, final evaluated prices and recommendations against all the bids evaluated. 

Any effort by a bidder to influence the procuring agency’s processing of bids or award decisions 

may result in the rejection of such bidder’s bid. Whereas, any bidder feeling aggrieved, may lodge 

a written complaint as per Rule 31; however mere fact of lodging a complaint shall not warrant 

suspension of procurement process. 

IB.25 Clarification of Bids (SSP Rules 43) 

25.1 To assist in the examination, evaluation and comparison of bids, the procuring agency may, at his 

discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing but no change in the price or substance 

of the bid shall be sought, offered or permitted except as required to confirm the correction of 

arithmetic errors discovered by the procuring agency in the evaluation of the bids in accordance 

with Clause IB.28. 

IB.26 Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder 

fulfills all codal requirements of eligibility criteria given in the tender notice such as registration 
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with tax authorities, registration with PEC (where applicable), turnover statement, experience 

statement, and any other condition mentioned in the NIT and bidding document. If the bidder does 

not fulfills any of these conditions, it shall not be evaluated further. 

26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 26.1, the bid of eligible 

bidders will be evaluated for technical responsiveness as per specification and criteria given in the 

bidding documents. Technical and financial evaluations may be carried out in accordance with 

single stage-single on envelope, single stage-two envelopes bidding procedures, depending on the 

selection procedure adopted by the procuring agency. 

26.3 A bid will be considered technically responsive if it (i) has been properly signed; (ii) is accompanied 

by the required bid security; and (iii) conforms to all the terms, conditions and specifications of 

bidding documents, without material deviation or reservation. A material deviation or reservation 

is one (i) which affect in any substantial way the scope, quality or performance of the works; (ii) 

which limits in any substantial way, inconsistent with the bidding documents, the procuring 

agency’s rights or the bidder’s obligations under the contract; or (iii) adoption/rectification whereof 

would affect unfairly the competitive position of other bidders presenting substantially responsive 

bids. 

26.4  If a bid has major deviations to the commercial requirements and technical specifications will be 

considered technically non responsive. As a general rule, major deviations are those that if accepted, 

would not fulfill the purposes for which the bid is requested, or would prevent a fair comparison 

or affect the ranking of the bids that are compliant with the bidding documents.   

(A) Major (material) Deviations include:- 

 (i) has been not properly signed;  

 (ii) is not accompanied by the bid security of required amount and  manner; 

 (iii) stipulating price adjustment when fixed price bids were called for,  

 (iv) failing to respond to specifications; 

(v) failing to comply with Mile-stones/critical dates provided in bidding documents; 

(vi)  sub-contracting contrary to the Conditions of Contract specified in bidding 

documents; 



 22 

 

(vii) refusing to bear important responsibilities and liabilities allocated in the bidding 

documents, such as performance guarantees and insurance coverage, 

(viii) taking exception to critical provisions such as applicable law, taxes and duties and 

dispute resolution procedures; 

(ix)  a material deviation or reservation is one: 

(a) which affect in any substantial way the scope, quality or performance of the 

works 

(b) adoption/rectification whereof would affect unfairly the competitive position 

of other bidders presenting substantially responsive bids. 

 

(B) Minor Deviations 

Bids that offer deviations acceptable to procuring agency and which can be 

assigned a monetary value may be considered substantially responsive at least as to 

the issue of fairness. This value would however be added as an adjustment for 

evaluation purposes only during the detailed evaluation process. 

26.5  If a bid is not substantially responsive, it will be rejected by the procuring agency, and may 

not subsequently be made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 

IB.27 Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the procuring agency for any 

arithmetic errors. Errors will be corrected by the procuring agency as follows: 

(a) where there is a discrepancy between the amounts in figures and in words, the amount in 

words will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the 

opinion of the procuring agency there is an obviously gross misplacement of the decimal 

point in the unit rate, in which case the line item total as quoted will govern and the unit rate 

will be corrected. 
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27.2 The amount stated in the Form of Bid will be adjusted by the procuring agency in accordance with 

the above procedure for the correction of errors and with the concurrence of the bidders. The 

amount thus corrected shall be considered as binding upon the bidder. If the bidder does not accept 

the corrected bid price, his bid will be rejected, and the bid security shall be forfeited in accordance 

with sub- clause IB 15.6(b) hereof. 

IB.28 Evaluation and Comparison of Bids 

28.1 The procuring agency will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause IB.26. 

28.2 In evaluating the Bids, the procuring agency will determine for each Bid the evaluated Bid Price by 

adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause IB.27; 

(b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities, 

but including competitively priced Day work; and 

(c) making an appropriate adjustment for any other acceptable variation or deviation. 

28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 

the period of execution of the Contract, shall not be taken into account in bid evaluation. 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the procuring agency 

estimate of the cost of work to be performed under the Contract, the procuring agency may require 

the bidder to produce detailed price analyses for any or all items of the Bill of Quantities to 

demonstrate the internal consistency of those prices with the construction methods and schedule 

proposed. After evaluation of the price analyses, the procuring agency may require that the amount 

of the Performance Security set forth in Clause IB.32 be increased at the expense of the successful 

bidder to a level sufficient to protect the procuring agency against financial loss in the event of 

default of the successful bidder under the Contract. 

28.5 Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or any 

combination of the practices given below SPP Rule2 (q); 

(i) “Coercive Practices” means any impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence the actions of a 
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party to achieve a wrongful gain or to cause a wrongful loss to another party;   

(ii) “Collusive Practice” means any arrangement between two or more parties to the 

procurement process or contract execution, designed to achieve with or without the 

knowledge of procuring agency to establish prices at artificial, noncompetitive levels for 

any wrongful gain; 

(iii) “Corrupt Practices” means the offering, giving, receiving or soliciting, directly or indirectly, 

of anything of value to influence the acts of another party for wrongful gain; 

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly, persons 

or their property to influence their participation in a procurement process, or affect the 

execution of a contract or deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements before investigators in 

order to materially impede an investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation, or acts intended to materially impede the exercise of inspection 

and audit rights provided for under the Rules. 

 

28.6 Evaluation Report (SPP Rule 45)  

After the completion of evaluation process, as described in clauses IB 27 and  IB 28, the procuring 

agency shall announce the results of bid evaluation in the form of report (available on the website 

of the authority) giving reasons for acceptance and rejection of bid. The report shall be hoisted on 

website of the authority and that of procuring agencies if its website exists and intimated to all 

bidders at least seven (7) days prior to the award of contract.                                                                                                                                 

F. AWARD OF CONTRACT 

IB.29 Award 

29.1 Subject to Clauses IB.30 and IB.34 and provision of the Rule. The procuring agencies shall award 

the contract to the bidder whose bid has been determined to be substantially responsive to the 

bidding documents and who has offered the lowest evaluated bid, but not necessarily the lowest 

submitted price, within the original or extended period of bid validity. Provided that such bidder 

has been determined to be eligible in accordance with the provisions of clause IB 03 and qualify 

pursuant to sub-clause IB 29.2. 
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29.2 Procuring agency, at any stage of the bid evaluation, having credible reasons for  or having  prima 

facie evidence of any deficiency(ies) in contractor’s capacities, may require the contractors to 

provide information concerning their professional, technical, financial, legal or managerial 

competence whether already pre-qualified or not for the said project. 

  Provided, that such qualification shall only be laid down after recording reasons thereof in writing. 

They shall form part of the records of that bid evaluation report. 

IB.30 Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding Process (SPP Rule25) 

Notwithstanding Clause IB.29 and provision of the rule: (1) A procuring agency reserve may cancel 

the bidding process at any time prior to the acceptance of a bid or proposal; (2) The procuring 

agency shall incur no liability towards bidders solely by virtue of its invoking sub-rule (1); (3) 

Intimation of the cancellation of bidding process shall be given promptly to all bidders and bid 

security shall be returned along with such intimation; (4) The procuring agency shall, upon request 

by any of the bidders, communicate to such bidder, grounds for cancellation of the bidding process, 

but is not required to justify such grounds. 

IB.31 Notification/Publication of the Award of Contract (SPP Rule 25). 

31.1 Prior to expiry of the period of bid validity, including extension, prescribed by the procuring 

agency, the procuring agency shall notify the successful bidder in writing (“Letter of   Acceptance”) 

that his Bid has been accepted. This letter shall mention the sum which the procuring agency will 

pay the Contractor in consideration of the execution and completion of the Works by the Contractor 

as prescribed by the Contract (hereinafter and in the Conditions of Contract called the “Contract 

Price”). 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder shall be 

permitted, however, procuring agency may hold meetings to clarify any item in the bid evaluation 

report. 

31.3 The notification of award and its acceptance by the bidder will constitute the formation of the 

Contract, binding the procuring agency and the bidder till signing of the formal Contract 

Agreement. 

31.4 Upon furnishing by the successful bidder of a Performance Security and signing of the contract, the 

procuring agency will promptly notify the name of the successful bidder to all bidders and return 

their bid securities accordingly. 
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31.5 Within seven days of the award of contract, procuring agency shall publish on the website of the 

Authority and on its own website if such a website exists, the results of the bidding  process, identify 

the bid through procurement identifying numbers, and the following information;    

1) Evaluation Report; 

2) Firm of Contract and letter of Award;  

3) Bill of Quantities or Schedule of Requirement.  

 

31.6 Debriefing (SPP Rule 51)   

(a) A bidder may ask the procuring agency for reasons for non-acceptance of his  bid and 

may request for a debriefing meeting and procuring agency shall give him the reason for such non 

acceptance either in writing or by holding  a debriefing meeting with such a bidder. 

(b) The request bidder shall bear all the cost of attending such a debriefing.                                                                                        

 

IB.32 Performance Security (SPP Rule 39) 

32.1 The successful bidder shall furnish to the procuring agency a Performance Security in the form of 

pay order or demand draft or bank guarantee, and  the amount stipulated in the Bidding Data and 

the  Conditions of Contract within  a period of 28 days after the receipt of  Letter of Acceptance. 

32.2 Failure of the successful bidder to comply with the requirements of sub-clause IB.32.1 or Clauses 

IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of 

the Bid Security. 

32.3 validity of performance security shall extend at least ninety says beyond the date of completion of 

contract, or as mentioned in the bidding data to cover defects liability period or maintenance period 

subject to final acceptance by the procuring agency. 

IB.33 Signing of Contract Agreement (SPP Rule 39) 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the procuring agency will send the successful bidder the Contract 

Agreement in the form provided in the bidding documents, incorporating all agreements between 

the parties. 
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33.2 The formal Agreement between the procuring agency and the successful bidder shall be executed 

within 14 days of the receipt of the Contract Agreement by the successful bidder from the procuring 

agency. 

33.3 A procurement contract shall come into force when the procuring agency requires signs contract, 

the date on which the signature of both the procuring agency and the successful bidder affixed to 

the written contract. Such affixing of signature shall take place within the time prescribed in the 

bidding documents. Provided that the procuring agency may reduce the maximum time limit for 

signing of contract, as and when required, and shall be mentioned in the bidding documents.    

33.4 Stamp duty   

The formal Agreement between the procuring agency and the successful bidder shall be duly 

stamped at rate of 0.35% of bid price (updated from time to time) stated in Letter of Acceptance.    

IB.34 General Performance of the Bidders 

Procuring agency may in case of consistent poor performance of the contractor and his failure to 

remedy the underperforming contract may take such action as may be deemed appropriate under 

the circumstances of the case including the rescinding the contract and/or black listing of such 

contractor and debarring him from participation in future bidding process. 

IB.35 Integrity Pact (SPP Rule 89) 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the bidding documents 

for all principal/local Government procurement contracts exceeding Rupees ten million. Failure to 

provide such Integrity Pact shall make the bidder non-responsive.  

IB.36 Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are 

provided to assist bidders in preparing their bids, and do not constitute part of  the  Bid or 

the Contract Documents. 

IB.37 Arbitration (SPP Rule 34) 

 Any dispute that is not amicably resolved shall be finally settled, unless otherwise specified in the 

Contract, under the Arbitration Act 1940 updated from time to time and would be held anywhere in the 

province of Sindh at the discretion of procuring agency. 
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CONTRACT/BIDDING DATA 

The following specific data for the Works to be tendered shall complement, amend, or supplement the 

provisions in the Instructions to Bidders.  Wherever there is a conflict, the provisions herein shall prevail 

over those in the Instructions to Bidders. 
 

Instructions to Bidders  

Clause Reference: No.PD/MUET/KHP/- 29         dated:25- 01-2017 
 

1.1 Name and address of the procuring agency: 

 Mehran University of Engineering and 
Technology, Shaheed Z.A Bhutto Campus 
Khairpur Mir’s Telephone: 0243-9280314 
Fax: 9280023 
Email: memonsajjad.hussain@gmail.com  
 

1.1 1.2 Name of the Project & Summary of the Works: Construction of Administration Block at 

Mehran University of Engineering and Technology, Shaheed Z.A Bhutto Campus Khairpur Mir’s’. 
 

2.1 Name of the Borrower/Source of Financing/Funding Agency: 

 Higher Education Commission, Islamabad 
 

2.1 Amount and type of financing/Scheme Cost & Allocated Funds: PSDP # 212 for    

Year 2016-17, Amount allocated Rs.180.00 (M) 
 

8.1 Time limit for clarification: 

(05) Working days prior to last date of submission. 

10.1  Bid language: English 

11.1 (a) Prequalification Information to be updated (where applicable):  
 
11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in 
single stage single envelope: N/A 
 
The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of the 
bid in meeting requirements for timely completion of the works.   
13.1 Bidders to quote entirely in Pak rupees  
 

14.1 Period of Bid Validity: 90 days after opening of bid 
 
15.1  Amount of Bid Security: 2% of bid/offered cost 
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 Which will be returned on submission of performance bond, singing of contract agreement. 

17.1 Venue, time, and date of the pre-Bid meeting: date:- N/A 

18.4 Number of copies of the Bid to be completed and returned: 

One Original and One Copy 

19.2 (a) Procuring agency’s address for the purpose of Bid submission: 

Office of the Project Director at Mehran University of Engineering & 
Technology, Shaheed Z.A Bhutto Campus Khairpur Mir’s. 

 

19.2 (b)  Name and Identification Number of the Contract: Construction of   Administration 

Block at Mehran University of Engineering and Technology, Shaheed Z.A Bhutto Campus 
Khairpur Mir’s’. 

 

20.1 (a) Deadline for submission of bids:- 14-02-2017 at 11:00 a.m 

(b)   Venue, time, and date of Bid opening: Office of the Project Director at Mehran University 

of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir’s, 11:30 A.M,                   
14-02-2017. 

 

32.1 Standard form and amount of Performance Security acceptable to the procuring agency: 

The successful bidder shall furnish to the Employer a Performance Security in the form of 

unconditional Bank Guarantee from a Schedule Bank, Call Deposit, Pay Order for an amount of 

Rs.5% (five percent) of the Contract Price stated in the Letter of Acceptance in accordance with the 

Conditions of Contract within a period of 14 (fourteen) days after the receipt of Letter of 

Acceptance. 

32.3 Stamp duty 

 0.35 % will be paid by successful bidder as stamp duty. 
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Appendix-A to Bid 

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

1. Engineer’s representing Consulting Firm 
hired by the procuring agency to issue 
Variation in case emergency. 

3.1 Up to 2% of the Contract Price stated in the 
Letter of Acceptance. 

2. Amount of Performance Security 4.2 5% of contract price stated in the Letter of 
Acceptance in the shape of Bank Guarantee. 

3. Time for Furnishing Programme 8.3 Within 45 days from the date of receipt of 
Letter of Acceptance. 

4. Minimum amount of Third Party 
Insurance 

18.3 Rs. 200,000/- per occurrence with number of 
occurrences unlimited. 

5. Time for Commencement 8.1 Within 14 days from the date of receipt of 
Engineer’s Notice to Commence this shall be 
issued within fourteen (14) days after signing 
of Contract Agreement. 

6. Time for Completion (work & sections) 8.2, 
10.2 

_______days from the date of receipt of 
Engineer’s Notice to Commence. 

7. Amount of Liquidated Damages/Delay 
Damages/Penalties 

8.7 0.05% Damages per day of contract price but 
total amount will not be more than 10% of 
contract price. 

8. Defects Liability Period 11.1 365 days from the effective date of Taking 
Over Certificate. 

9. Percentage of Retention Money 14.2 10% of the amount of Interim/ Running 
Payment Certificate. 

10. Limit of Retention  Money 14.2 2 % of Contract Price stated in the Letter of 
Acceptance. 

11. Minimum amount of Interim/ Running 
Payment Certificates. 

14.2 Minimum 8% of the Contract Price 

12 Time of Payment from delivery of 
Engineer’s Interim/ Running Payment 
Certificate to the procuring agency. 

14.7 30 days in case of local contract. 

13 Mobilization Advance  14.2 10% of Contract Price stated in the Letter of 
Acceptance. 
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14. Escalation  N/A, due to enforcement of new 

schedule of rates. 

15 Action when whole of the security 

deposit is forfeited: 

 

Clause- 

1. 

 

In any case in which under any clause or 

clauses of this contract the Contractor shall 

have rendered himself liable to pay 

compensation amounting to the whole of his 

security deposit ( whether paid in one sum 

or deducting by installment) I or in the case 

of abandonment of the work owing to the 

serious illness or death of the Contractor or 

any other case, the Project Director, on 

behalf of the Mehran University of 

Engineering, & Technology, Jamshoro, shall 

have power to adopt any of the following 

courses, as he may deem best suited to the 

interests of University. 

(a) To rescind the contract ( of which 

rescission notice in writing to the contractor 

under the hand of the Project Director shall 

be conclusive evidence ) and in that case the 

security deposit of the Contractor shall 

stand forfeited and absolutely at the disposal 

of University. 

(b) To employ labour paid by the 

University to carry out the work, or any part 

of the work, debiting the Contractor with 

the cost of the labour ( as to the correctness 

of which cost and price the certificate of 

Project Director shall be final and 

conclusive against the Contractor) and 

crediting him with the value of the work 

done, in all respects in the same manner and 
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at the same rates as if it had been carried out 

by the Contractor under the terms of his 

contract; and in that case the certificate of 

the Project Director as to the value of the 

work done shall be final and conclusive 

against the Contractor. 

(c) To measure up the work of the 

Contractor and to take such part thereof as 

shall be unexpected out of his hands, and to 

give it to another Contractor to complete it, 

in which case any expenses which may be 

incurred in excess of the sum which would 

have been paid to the original Contractor if 

the whole work had been executed by him ( 

as to the amount of which excess expenses 

the certificates in writing of the Project  

Director shall be final and conclusive ) shall 

be borne and paid by the original 

Contractor and shall be deducted from any 

money due to him by University under the 

contractor or otherwise or from his security 

deposit or the proceeds of sale thereof, or a 

sufficient part thereof. 

In the event of any of the above courses 

being adopted by the Project Director 

Contractor shall have no claim to 

compensation for any loss sustained by 

him-by reason of his having purchased or 

procured any materials, or entered into any 

engagements, or made any advance on 

account of or with a view to the execution 

of the work or the performance of the 
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contract. And in case the contract shall be 

rescinded under the provision aforesaid, the 

Contractor shall not be entitled to recover or 

be paid any sum for any work therefore 

actually performed by him under this 

contract unless and until the Project 

Director shall have certified in writing the 

performance of such work and the amount 

payable in respect thereof, and he shall only 

be entitled to be paid the amount so 

certified. 

16 Action when the progress of any 

particular position of the work is 

unsatisfactory: 

 

Clause-

2 

If the progress of any particular portion of 

the work is unsatisfactory. Project Director 

on recommendation of Engineer, shall not 

withstanding that the general progress of 

the work is in accordance with the 

conditions, be entitled to take action under 

clause 1 (b) after giving the Contractor 10 

days notice in writing. The Contractor will 

have no claim for compensation; for any 

loss sustained by him owing to such no 

claim for compensation, for any loss 

sustained by him owing to such action. 

17 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4.  

power to take possession of or required 

removal of or sell contractor's plant 

 

Clause-

3 

In any case in which any of the power 

conferred upon the project Director by 

clause 1 and 2 hereof shall have become 

exercisable and the same shall not have 

been exercised the non-exercised thereof 

shall not constitute a waiver of any of the 

conditions hereof and - such powers shall 

notwithstanding be exercisable in the event 

of any future case of default by the 
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Contractor for which under any clause or 

clauses hereof he is declared liable to any 

compensation amounting if the whole of his 

security deposit and the liability of the 

Contractor for past and future 

compensation shall remain unaffected. In 

the event of the Project Director taking 

action under sub-clause (a) or (c) of clause 

1, he may, if he so desires, take possession of 

all or any tools, plant, materials and stores 

in or upon the works, of the site thereof or 

belonging to the Contractor or procured by 

him and intended to be used for the 

execution of the work or any part thereof, 

paying or allowing for the same in account 

at the contract rate, or in the case of contract 

not being applicable, at current market 

rates, to be certified by the Project Director 

whose certificate thereof shall be final. In 

the alternative, the Project Director may, 

after giving notice in writing to the 

Contractor or his clerk of the work foreman 

or other authorized agent, required him to 

remove such tools, plant materials, or stores 

from the premises within a time to be 

specified in such notice, and in the event of 

the Contractor is failing to comply with any 

such requisition, the Project Director may 

remove them at the Contractor's expense or 

sell them by auction or private sale on 

account of the Contractor and at his risk in 

all respects, and the certificate of the project 

Director as to the expense of any such 
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removal and the amount of the proceeds 

and expense of any such sale shall be final 

and conclusive against the Contractor. 

18 Extension Of Time 

 

Clause-

4 

If the Contractor shall desire an extension of 

the time for completion of the work on the 

ground of his having been unavoidable 

hindered in its execution or on any other 

ground, he shall apply in writing to the 

Project Director within 30 days from the 

date of which the execution of the work, 

was hindered as aforesaid or on which the 

ground for asking for extension arose and in 

any case before the date of completion of the 

work and the Project Director may, if in his 

opinion, there are reasonable grounds for 

granting an extension, grant such extension 

as he thinks necessary or proper. The 

decision of the Project Director in this 

matter shall be final. 

Provided that where the Contractor is 

hindered in the execution of the work on 

account of any act or omission on the part 

of the University or its authorized officers, 

the Project Director may at any time before 

the date of completion and on his own 

initiative extend the time for completion of 

the work for such period as he may think 

necessary or proper. 

Where time has been extended under this or 

any other clause of this agreement the date 

for completion of the work shall be the date 
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fixed by the order giving the extension or by 

the aggregate of all such orders, made under 

this agreement. 

When time has been extended as aforesaid, 

it shall continue to be the essence of the 

contract and all clauses of the contract shall 

continue to be operative during the 

extended period.  

19 Final Certificate 

 

Clause-

5 

On completion of the work the Contractor 

shall be furnished with a certificate by the 

Engineer of such completion, but no such 

certificate shall be given nor shall the work 

be considered to be complete until the 

Contractor shall have removed from 

premises on which the work shall have been 

executed all scaffolding surplus materials 

and rubbish and shall have cleaned the site 

of work in and around the structures / 

works completed and shall have cleaned off 

the dirt from all woodwork, doors, windows, 

walls, floors, or other parts of any building 

in or upon which the work has been 

executed, or of which he may have had 

possession for the purpose of executing the 

work, nor until the work shall have been 

measured by the Engineer or where the 

measurements have been taken by his 

subordinate until they have received the 

approval of the Project Director, the said 

measurements being binding and 

conclusive against the Contractor If the 

Contractor shall fail to comply with the 
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requirements of this clause is to the removal 

of scaffolding, surplus materials and 

rubbish and shall have cleared the site of 

work in and around the structures/works 

completed and dispose of the same as he 

thinks fit and clean of such dirt as aforesaid; 

and the contracts shall have no claim in 

respect of any such scaffolding or surplus 

materials as aforesaid except for any such 

actually realized by the sale thereof. 

20 Payment Of Intermediate Certificate To 

Be Regarded As Advance 

 

Clause-

6 

No payment shall be made for any work, 

estimated to cost less than rupees ten 

thousand till after the whole of the work 

shall have been completed and a certificate 

of completion given. But in the case of work 

estimated to cost more than rupees ten 

thousands, the Contractor shall on 

submitting bill therefore, as provided in 

Clause-10 be entitled to receive payment 

proportionate to the part of the work then 

approved and passed by the Engineer and 

Project Director, whose certificate such 

approval and passing of the sum so payable 

shall be final and conclusive against the 

Contractor. All such intermediate payments 

shall be regarded as payments by way of 

advance against the final payments only and 

not as payment for work actually done and 

completed, and .shall not preclude the 

Engineer and Project Director from 

requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken 
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away and reconstructed, or re-erected, nor 

shall any such payment be considered as an 

admission of the due performance of the 

contract or any part thereof in any respect 

or the occurring of any claims; nor shall it 

conclude, determine, or affect in any other 

way the powers of the Project Director as to 

the final settlement and adjustment of the 

accounts or otherwise, or in any way very or 

effect the contract. The final bill shall be 

submitted y the Contractor within one 

month of the date fixed for the completion 

of the work otherwise Engineers certificate 

of the measurements and of the total 

amount payable for the work shall be final 

and binding on all parties. 

21 payment at reduced rates of account of 

item  of work not accepted as completed 

to be at the discretion of the project 

director 

 

Caluse-

7 

The rates for several items of works 

estimated to cost more than 1,000.00, 

agreed to within shall be valid only when 

the item concerned is accepted as having 

been completed fully in accordance with the 

sanctioned specifications. In cases where the 

items of work are not accepted as so 

completed the Engineer may certify 

payment on account of such items at such 

reduced rates as he may consider reasonable 

in the preparation of final or on account 

bills. 

22 Bills to be submitted monthly 

 

Clause-

8 

A bill shall be submitted by the Contractor 

as frequently the progress of the work may 

justify for all the work executed and not 

included in any previous bill and the 
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Engineer shall take or cause to be taken the; 

requisite measurements for the purpose of 

having the same verified and the claims, as 

far as admissible, adjusted, if possible before 

the expiry of 21 days from the presentation 

of the bill at any time depute a subordinate 

to measure up the said work in the presence 

of the Contractor or his authorized agent, 

whose counter signature to the 

measurement list will be sufficient warrant 

and the Project Director may prepare a bill 

from such list which shall be binding on 

tilted Contractor in all respects. In case the 

Contractor or his authorized agent is not 

present at the site of work at the time fixed 

for recording measurements, or being 

present, does not counter sign the 

measurement list, the measurements 

recorded by the Engineer or his authorized 

subordinate shall be treated by the Engineer 

or his authorized subordinate shall be 

treated as correct and binding on the 

Contractor unless the Contractor within 

seven days of date of recording such 

measurements submit to the Project 

Director a detailed letter pointing out the 

errors or omissions in the record 

measurements. In case of such 

disagreement, the Project Director shall held 

or cause to be hold the site investigations 

and give his decision. The decision of the 

Project Director shall be final. 
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23 Bills To Be Printed On Forms 

 

Clause-

9 

The Contractor shall submit all bills on his 

own primed forms. The bills shall be 

submitted to the Engineer in triplicate who 

will then scrutinize these bills and forward 

two copies to the Project Director and retain 

one copy in their office. The charges to be 

made in the bills shall always be entered at 

the rates specified in the tender or in the 

case of any extra work ordered in 

pursuance of these conditions, and not 

mentioned or provided for in the tender at 

the rates hereinafter provided for such 

work. 

24 Store Supplied By University 

 

Clause-

10 

If the specification or estimate of the work 

provides for the use of an' special 

description of materials to be supplied from 

the store of the University or if it is required 

that the Contractor shall use certain stores 

to be provided by the Project Director such 

material and stores, and the prices to be 

charged therefore as hereinafter mentioned 

being so far as practicable for the 

convenience of the Contractor but not so as 

any way to control the meaning of effect of 

this contract specified in the schedule or 

memorandum hereto annexed, required 

from time to time to be used by him for the 

purpose of the contract only and the value 

of the full quantity of the materials and 

stores so supplied shall be sent off or 

deducted from any sums then due, or 

thereafter to become due to the Contractor 
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under the contract, otherwise, or from the 

security deposits, or the proceed of sale 

thereof, if the security deposit as held in 

Government securities the same or a 

sufficient portion  hereof shall in that case 

be sold for the absolute property of 

University and shall on no account remove 

from the site of the work, and shall at all 

times be open to inspection by the Project 

Director. Any such materials unused and 

perfectly good condition at the time of 

completion or determination of the 

contracts shall be returned to the University 

Stores, if the Project Director so requires by 

a notice in writing under his hand, but the 

Contractor shall not be entitled to return 

any such materials except with the consent 

of the Project Director and he shall have no 

claim for compensation on account of any 

such material supplied to him as aforesaid 

but remaining unused by him or for, any, 

wastage in or damage to any such materials. 

25 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-

11 

The Contractor shall execute the whole and 

every part of the work in he most substantial 

and workmanlike manner and both as 

regards materials and all other matters in 

strict accordance with the specifications 

lodged in the office of the Project Director 

and initialed by the parties, the said 

specification being a part of the contract. 

The contractor shall also conform exactly, 

fully and faithfully to the designs, drawings 
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and instruction in writing relating to the 

work signed by the Project Director and 

lodged in his office and to which the 

Contractor shall be entitled to have access at 

such office or on the site of work for the 

purpose of inspection during office hours 

and the Contractor shall if he so requires, be 

entitled at his own expenses to make or 

cause to be made copies of the 

specifications, and of all such designs 

drawings and instructions as aforesaid 

26 Alterations in specifications and design. 

Not to invalidate contracts 

 

Clause-

12 

The Project Director on the 

recommendation of Engineer shall have 

power to make any alterations in, or 

additions to the original specifications, 

drawings, designs and instructions that may 

appear to him to be necessary or advisable 

during the progress of the work and the  

contractor shall be bound to carry out of the 

work, in accordance with any instructions 

in this connection which may be given to 

him in writing by the Project Director and 

such alterations shall, not invalidate the 

contract; and any altered or additional work 

which the Contractor may be directed to do 

in the mentioned above specified subject to 

the limit laid down in clause 37 below as 

part of the work shall be carried out by the 

Contractor on the same conditions in all 

respects on which he agreed to do the main 

work and at the same rate as re specified in 

the tender for the main work. The time for 
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completion of the work shall be extended in 

the proportion that the additional work 

bears to the original contract work, and the 

certificate of the Project Director as to such 

proportion shall be conclusive. And if the 

altered or additional work includes any 

class of work for which no rate is specified 

in its contract, then such class of work shall 

be paid for at (     ) percent below/above the 

rates shown for such work in the 

Government of Sind Schedule of rates 2004, 

as amended from time to time and if such 

last mentioned class of work is not entered 

in the Government of Sind Schedule of Rates 

2004 as of the date of receipt by him of the 

order to carry out the work, inform the 

Project Director through the Consultants of 

the rate which it is his intention to charge 

for such class of work, and if the Project 

Director and the Consultants are satisfied 

with the rate analysis, then he shall allow 

him that rate, but if the Owner does not 

agree to this rate, he shall be notified in 

writing be at liberty to cancel his order to 

carry out such class of work, and arrange to 

carry it out in such manner as he may 

consider advisable, provided always that if 

the Contractor shall commence work or 

incur any expenditure in regard thereto 

before the rates shall have been detonated as 

lastly hereinbefore mentioned then in such 

case he shall only be entitled to be paid in 

respect of the work carried out for 
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expenditure incurred by him prior the work 

carried out for expenditure incurred by him 

prior to the date of the determination of the 

rate as aforesaid according to such rate or 

rates as shall be fixed by the Owner. In the 

event of a dispute, the decision of the 

Advisor (P&D) will be final, conclusive and 

binding. 

27 No Claim To Any Payment Or 

Compensation For Alteration In Or 

Restriction Of Work 

Clause-

13 

If at any time after the execution of the 

contract documents the Project Director 

shall for any reason whatsoever in the 

tender to be carried out at all or carried out 

in part by the Contractor, he shall give 

notice in writing of the fact to the 

Contractor, who shall thereupon have no 

claim to any payment of compensation 

whatsoever on account of any profit or 

advantage which he might have derived 

from the execution of the work in full but 

which he did not so derive in consequence 

of the full amount of the work not having 

been carried out, neither shall he have any 

claim for compensation by reason of any 

alterations, having been made in the 

original specifications, drawings, designs, 

and instruction, which may involve any 

curtailment of the work as original 

contemplated. Where materials have 

already been collected at site of the work 

before the receipt of the said notice to stop 

or curtail the work, the Contractor shall be 

paid for such materials at the rates 
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determined by the Project Director provided 

they are not in excess of requirements and 

are of approved quality. 

28 Time Limit For Unforeseen Claims 

 

Clause-

14 

Under no circumstances whatsoever shall 

the contractor be entitled to any 

compensation from Authority on any 

account unless the Contractor shall have 

submitted a claim in writing to the Project 

Director within one month of the cause of 

such claim occurring. The Contractor shall 

give full details of such claim, indicating the 

part of the work is the subject matter of such 

claim, the reasons giving rise to the said 

claim and submit as far as possible, 

documentary evidence in support of the 

reasons and the calculations for such claim. 

The claim shall not be considered as valid or 

payable unless it has been scrutinized & 

accepted by the Engineer and Project 

Director & will become payable only to the 

extent upto which it has been accepted by 

the Advisor (P&D). 

29 Action And Compensation In Case Of 

Bad Work 

 

Clause-

15 

If at any time before the security deposit is 

refunded to the Contractor, it shall appear 

to the Project Director or his subordinate-

incharge of the work, that any work lies 

been executed with unsound, imperfect of 

unskilled workmanship or with materials of 

inferior quality, or that any materials or 

articles provided by him for the execution 

office work are unsound, or of quality 

inferior to that contracted for, or are 
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otherwise not in accordance with the 

contract, shall be lawful for the Project 

Director to intimate this fact in writing to 

the Contractor and then notwithstanding 

the fact that the work, materials or articles 

complained of any have been inadvertently 

passed, certified and paid for the Contractor 

shall be bound forthwith to rectify or 

remove and reconstruct the work so 

specified in whole or in part, as the case may 

require, or if so required shall remove the 

materials or articles, and provide other 

proper and suitable materials or articles at 

his own proper charge and cost; and in the 

event of his failing to do so within a period 

to be specified by the Project Director in the 

writing intimation aforesaid, the Contractor 

shall be liable to pay compensation at the 

rate of one percent, on the amount of the 

estimate for every day not exceeding ten 

days, during which the failure so continues, 

and in the case of any such failure the 

Project Director may rectify or remove, and 

re-execute the work or remove and replace 

the materials or articles complained of as 

the case may be as the risk and expense in 

all respects of the Contractor. Should the 

Project Director consider that any such 

inferior work or materials as described 

above may be accepted or made use of it 

shall be within the discretion to accept the 
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same at such reduced rates as he may fix 

thereof. 

30 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Present 

 

Clause-

16 

All works under or in course of execution or 

executed in pursuance  of the contract shall 

at all times be open to the inspection and 

supervision of the Engineer and Project 

Director or his subordinates, and the 

Contractor shall all times during the usual 

working hours, and at all other times at 

which reasonable notice of the intention of 

the Engineer and Project Director or his 

subordinate to visit the work shall have been 

given to the Contractor, either himself be 

present to receive orders and instructions, 

or have responsible agent duly accredited in 

writing present for that purpose. Orders 

given to the Contractor's duly authorized 

agent shall be considered to have the same 

force and effect as if they had been given to 

the Contractor himself. 

31 Notice To Be Given Before Work Is 

Covered Up 

 

Clause-

17 

The Contractor shall give not less than five 

days notice in writing to the Engineer and 

Project Director or his subordinate-in-

charge of the work before covering up or 

otherwise placing beyond the reach of 

check, inspection & measurement any work 

in order that the same may be verified, 

checked, inspected and measured, and 

correct dimensions thereof taken before the 

same is so covered up or planned beyond the 

reach of verification check, inspection & 

measurement, and shall not cover up or 
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place beyond the reach of verification, 

check, inspection and measurement any 

work without the consent in writing of the 

Engineer and Project Director or his 

subordinate-incharge of the work, and if 

any work shall be covered up or placed 

beyond the reach of verification, check, 

inspection & measurement any work 

without the consent in writing of the Project 

Director or his subordinates incharge of the 

work, and if any work shall be covered up 

or placed beyond the reach of verification, 

check inspection & measurement without 

such notice having been given to consent 

obtained, the same shall be uncovered at the 

Contractor's expense, and in default thereof 

no payment or allowance shall be made for 

such work, or for the materials with which 

the same was executed. 

32 Contractor Liable For Damage Done And 

For Imperfections For Three Months 

After Certificate 

 

Clause-

18 

If the Contractor or his workmen, or 

servants shall break, deface, destroy any 

part of a building in which they may be 

working, or any building, road, fence, 

enclosure or overhead or underground 

service lines of water supply, sewerage, 

electricity, telephone, gas etc. or grass land 

or cultivated ground continuous to the 

premises on which the work or any part 

thereof is being executed, or if any damage 

shall be done to the work, while it is in 

progress from any cause whatever or if any 

part thereof in being executed, or if any 
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damage shall be done to the work, while it is 

in progress from any cause whatever or if 

any imperfections become apparent in it 

within three months of the grant of a 

certificate of completion, final or otherwise, 

by the Project Director, the Contractor shall 

make good the same his own expense, or in 

default the Project Director may cause the 

same to be made   good by other workmen, 

and deduct the expenses of ( which the 

certificate of the Project Director shall be 

final ) from any sums that may then be due 

or may thereafter become due to the 

Contractor, or from his security deposits or 

the proceeds of sale thereof, or of a sufficient 

portion thereof or any of his dues available 

against other works with the University or 

as arrears of land revenue in case no dues 

are available or the amount available falls 

short of the total recoveries. 

 

33 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing 

etc. 

 

Clause-

19 

The Contractor shall supply at his own cost 

all materials, plant, tools, appliances, 

implement, ladders, cordage, tackle, 

scaffolding and temporary work requisite or 

proper for the execution of the work, 

whether in the original, altered or 

substituted form, and whether included in 

the specification, or other documents, 

forming part of the contract or referred to 

in these conditions or not, and which may 

be necessary for the purpose of satisfying or 
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complying with the requirements of the 

Project Director as to any matters as to 

which under these conditions he is entitled 

to be satisfied or which he is entitled to 

require together with carriage therefore to 

and from the work. The Contractor shall 

also supply without charge the requisite 

number of persons with the means and 

materials necessary for the purpose of 

setting out works, and counting, weighing 

and assisting in the measurement or 

examination at any time and from time to 

time of the work or the materials. Failing 

this the same may be provided by the Project 

Director at the expense of the Contractor 

and the expenses may be deducted from any 

money due to the Contractor under the 

contract, or from his security deposit or the 

proceeds of sale thereof or of a sufficient 

portion thereof. The Contract or shall 

provide all necessary fencing and lights 

required to protect the public from accident, 

and shall also be bound to bear the expenses 

of defense of every suit, action or other legal 

proceedings, that may be brought by any 

person for injury sustained owing to neglect 

of the above; precautions, and to pay any 

damages and costs which maybe awarded in 

any such, suit action or proceeding to any 

such person, or which may with the consent 

of the Contractor be paid for comprising 

any claim by any such person. 
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34 Measure For Prevention Of Fire 

 

Clause-

20 

The Contractor shall not set fire to any 

standing jungle, trees, bush-wood or grass 

without a written permit from the Project 

Director. 

When such permit is given, and also all 

cases when destroying cut or dug up trees, 

brushwood, grass etc., by fire; the 

Contractor shall take necessary measures to 

prevent such fire spreading to otherwise 

damaging surrounding property. 

The Contractor shall make his own 

arrangements at his cost and expense for 

providing drinking water and water for 

domestic use of his labour employed in 

connection with the execution of the works 

as also for the use of his labour employed in 

connection with the execution of the works 

as also for use on the works itself. However, 

in case the Contractor is not able to make his 

own arrangements for water, the same 

could at the discretion of the Project 

Director be supplied by the owner in which 

case the recovery against the water charges 

at 2% of the cost of these items of work on 

which the water is used in the construction 

shall be made from the bills of the 

Contractor. 

35 Liability Of Contractor For Any Damage 

Done In Or Outside Work Area 

Clause-

21 

Compensation for all damage done 

intentionally or unintentionally by 

Contractor's labour whether in or beyond 
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the limits of University property including 

any damage, caused by the spreading of fire 

mentioned in clause 22 shall be estimated 

by the Project Director or such other officer 

as he may appoint and the estimates of the 

Project Director shall be final and the 

Contractor shall be bound to pay the  

amount of the assessed compensation on 

demand failing which the same will be 

recovered from the Contractor as damages 

in the manner prescribed in clause 1 or 

deducted by the Project Director from any 

sums that may be due or become due from 

University of the Contractor under this 

contract or otherwise. 

The Contractor shall bear the expenses of 

defending any action or other legal 

proceedings that maybe brought by any 

person, party or authority for  injury 

sustained "by him owing to neglect of 

precaution to prevent the spread of fire and 

he shall pay any damages and cost that may 

be awarded by the court in consequence. 

36 Employment Of Female Labour 

 

Clause-

22 

The employment of female labour on works 

in the neighborhood of soldiers' barracks 

should be avoided as for as possible. 

37 Work On Sunday 

 

Clause-

23 

No work shall be done on a Sunday or a 

public holiday without the prior sanction in 

writing of the Project Director. 
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38 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-

24 

The Contractor shall not be assigned or sub-

let without the written approval of the 

Project Director. And if the Contractor shall 

assign or sublet his contract, or attempt to 

do, or become insolvent or make any 

composition with his creditors or attempt to 

do, the Project Director may, by notice in 

writing rescind the contract. 

The Contractor shall keep full and true 

accounts in respect of the contract works in 

the regular course of business and shall 

whenever called upon by the Project 

Director by notice in writing, produce them 

for inspection by him or by any officer 

appointed by him in that behalf. Also if any 

bribe, gratuity, gifts, loan, reward or 

advantage pecuniary or otherwise, shall 

either directly or indirectly be given, 

promised or offered by the Contractor or 

any of his servants or agents to any public 

officer or person in the employment of 

University in any way relating to his office 

or employment or if any such officer or 

person shall become in any way directly or 

indirectly interested in the contract or if the 

Contractor does not keep account or fails to 

produce them as aforesaid, the Project 

Director may give notice in writing rescind 

the contract. In the event of a Contract being 

rescinded the security deposit of the 

Contractor shall thereupon stand forfeited 

and be absolutely at the disposal of 
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University and the same consequences shall 

ensure as if the contract had been rescind 

under clause 3 hereof and in addition the 

Contractor shall not be entitled to recover or 

be paid for any work therefore actually 

performed under the contract. 

39 Sum Payable By Way Of Compensation 

To Be Considered As Reasonable 

Compensation Without Reference To 

Actual Loss 

 

Clause-

25 

All sums payable by a Contractor by way 

of compensation under any of these 

conditions shall be considered as a 

reasonable compensation to be applied 

to the use of University without 

reference to the actual loss or damage 

sustained and whether any damage has 

or has not been sustained. 

40 Changes In The Constitution Of Firm To 

Be Notified 

 

Clause-

26 

In the cases of a tender by partners any 

change in the constitution of a firm shall be 

forthwith notified by the Contractor to the 

Project Director for his information. 

41 Work To Be Under Direction Of 

Engineer, Consultant And Project 

Director 

 

Clause-

27 

All works to be executed under the contract 

shall be executed under the direction and 

subject to the approval in all respects of the 

Engineer and Project Director for the time 

being, who shall be entitled to direct at what 

point or points and in what-manner they 

are to be commenced, and from time to time 

carried on. 

42 Decision of Vice-Chancellor to Be 

Final 

 

Clause-

28 

Except where otherwise specified in the 

contract and subject to the powers delegated 

to him by authority under the Code rules 

then in force, the decision of the Vice-

Chancellor shall be final, conclusive, and 

binding on all parties to the contract upon 
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all questions relating to the meaning of the 

specifications, design, drawings, and 

instructions hereinbefore mentioned and as 

to the quality of workmanship, or materials 

used on the work, or as to any other question 

claim, right, matter or the thing whatsoever 

in any way arising out of, or relating to the 

contract, design, drawings, specifications, 

estimates, instructions, orders of these 

conditions, or otherwise considering the 

works, or the execution, or failure to 

execute the same, whether arising, during 

the progress or the work, or after the 

completion on abandonment thereof. 

43 Lump Sum In Estimates 

 

Clause-

29 

When the estimate on which a tender is 

based includes one or more items with lump 

sum rates or lump sum amount the 

Contractor shall be entitled to payment in 

respect of such items on the rates entered in 

this contract with the detailed specifications 

and the analysis of the rates on which the 

contract price is calculated. Where part of 

the work is done or the specifications are 

altered the Contractor will submit his own 

rate and payment shall be controlled in the 

same way as if the item of work was done 

outside the current Government Schedule of 

Rates applicable in the case in accordance 

with the procedure laid down in Clause 14. 

Provided always that in case of the percent 

Rate tenders, no premium as quoted for the 

main tender as also that quoted in clause 14 
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( which will be the same premium as for the 

main tender) shall be payable for any items 

of work including the lump   sum items or 

market rates which are outside the Current 

Government Schedule of Rates. 

44 Action Where No Specification 

 

Clause-

30 

In the case of any class of work for which 

there is no such specification as is 

mentioned in Rule I such work shall be 

carried out in accordance with the Sind 

P.W.D. specifications and in the event of 

there being no Sind P.W.D. specification, 

then in such case the work shall be carried 

out in all respects in accordance with the 

instructions and requirements of the Project 

Director. The payment for such items of 

work shall be made in accordance with the 

procedure laid down in Clause 14 for items 

of work outside the Current Government 

Schedule of Rates. 

45 Contractors Percentage Whether Applied 

To Net Or Gross Amount Of Bill 

 

Clause-

31 

The percentage referred to in the tender 

shall be deducted from/added to the gross 

amount of the bill before deduction the 

value of any stock issued. 

 

46 Refund Of Quarry Fees And Royalties 

 

Clause-

32 

All quarry fees; royalist, octroi, dues, ground 

rents, local and Government taxes and Rates 

etc. relating directly or indirectly to the 

execution of the works under this contract 

shall be paid by the contractor as a final 
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charge and no refund on this account shall 

be allowed by the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-

33 

The Contractor shall be responsible for and 

shall pay any compensation Act, 1923 (VIII 

of 1923), (hereinafter called the said Act) as 

amended upto date for injuries caused to the 

workmen. If such compensation is paid by 

University as principal under sub-section 

(1) of section 12 of the said Act on behalf of 

the Contractor; it shall be recoverable by 

University from the Contractor under sub-

section (2) of the said section such, 

compensation shall be recovered in the 

manner laid down in Clause above. The 

contractor shall also discharge all other 

liabilities in relation to the current 

Government or local legislation with 

respect. to the Labour Laws and other Fringe 

benefits like Health and Insurance cover. 

Old Age Benefits etc. for all his labour 

including the administrative and 

supervisory staff. 

48 Claim For Quantities As Per Scope Of 

Work Shown On Drawings 

 

Clause-

34A 

The quantities of different items of work 

shown in the schedule B attached to this 

tender, are only approximate The actual 

quantities of different items as done at Site 

will be controlled by the detailed drawings 

and the actual requirements at site of work. 

No claim whatsoever will be entertained on 

account of excess or reduction in the scope 

of work as shown on the drawings.  
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49 ----- do---- Clause-

34B 

Where due to the change of specification or 

scope or work or due to additions in size and 

quantum of the work the total cost of the 

work increases upto 30% at the cost as 

shown in the MEMORANDUM ( Excluding 

those case there the total cost the increased 

due to any claim of the contractor or the 

escalation in the rates/cost subject to its 

sanction ) the Contractor shall be bound to 

car y out the same at the same rates and 

under the same conditions as for the same at 

the same rates and under the same 

conditions as for the main tender. In case 

where the total cost is likely to increase 

beyond 30% of the amount shown in the 

MEMORANDUM it will be optional for the 

Contractor to decline to take up the 

additional work provided always that no 

work shall be left in incomplete or in 

unfinished shape irrespective of the total 

Cost of the work. Where, however, the 

Contractor agrees to take up the additional 

work, there shall be no financial limit to it 

and that the entire work shall be done at the 

same rates and under the same terms and 

conditions as the main tender. 

50 Employment Of Feminine Labour 

 

Clause-

35 

The Contractor shall employ any feminine; 

convict or other labour of a particular kind 

of class if ordered in writing to do so by the 

Project Director. 
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51 Claim For Compensation For Delay In 

The Execution Of Work 

 

Clause-

36 

No compensation shall be allowed for any 

delay caused in the starting of the work on 

account of acquisition of land or, in the case 

of clearance works on account of any delay 

in accordance with the sanction to 

estimates. 

52  Clause-

37 

No compensation shall be allowed for any 

delay in the execution of the work on 

account of water standing in borrow pits or 

compartments or on the land or the 

approach road etc. The rates are inclusive of 

hard or cracked soil, excavation mud, 

subsoil water or water standing in borrow 

pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly 

specified. 

53 Entering Upon Or Commencing Any 

Portion Of Work 

 

Clasue-

38 

The Contractor shall not enter upon or 

commence any portion of work except with 

the written authority and instructions of the 

Project Director or of his subordinate- 

incharge of the work. Failing such authority 

the contractor shall have not claim to ask for 

measurements of or payment for work. 

54 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-

39 

(i) No contractor shall employ any 

person who is under the .age of 12 years. 

(ii) No contractor shall employ donkeys 

or other animals with breeching of string or   

thin rope. The breeching must be at least 

thread should be of tape (Nawar). 
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(iii) No animal suffering from sores, 

lameness or emaciation or which is 

immature shall be employed or the work. 

(iv) The Contractor shall not employ 

any labour who has any contagious disease 

or is a habitual narcotic user or is as sick and 

unfit for manual labour as to create a 

hazard for his health or life. 

(v) The Project Director or his 

subordinate is authorized to remove from 

the work any person or animal found 

working which does not satisfy these 

conditions and no responsibility shall be 

accepted by the University for any delay 

caused in the completion of the work by 

such removal. 

Any Contractor who does not accept these 

conditions shall not be allowed to tender for 

works and his name shall be removed from 

the list of Contractors. 

54 Pakistan Timber To Be Used 

 

Clause-

40 

As for as possible Pakistan Timbers shall be 

used and where for any reason this is not 

practicable preference shall be given to 

imported timber of approved origin and 

quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-

41 

If any materials are required to be conveyed 

by rail, the Contractors will be granted 

certificates by the Project Director to the 

effect that the materials are required for 

University works thereby enabling them to 
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have the benefit as allowed under the rules 

from the railway. In case, however, such a 

concession is withdrawn by the railway at 

any time', no claim shall be made against 

University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-

42 

Any sum due to the University by the 

Contractor shall be liable for recovery as 

arrears of Land Revenue. 

57 Partnership Of M.L.As Is Forbidden 

 

Clause-

43 

The Contractor shall certify that no member 

of Legislative Assembly is in partnership 

with him and that University will have the 

right to terminate the contract at any stage 

if it is discovered that a member of 

Legislative Assembly or Parliament is a 

partner in the Contract. 

58 Payment Of Taxes 

 

Clasue-

44 

The contractor firmly holds himself 

responsible to get himself registered under 

Income Tax and Sales Tax Rules and to pay 

these and all other Government and local 

taxes due to him from time to time in 

accordance with the Government 

instructions. 

59 Interest Or Share Of University 

Servant In The Work 

 

Clause-

45 

The Contractor shall certify that no 

University Servant, Government servants or 

a servant of a Corporate Body directly 

controlled by the Government has directly 

or indirectly any share or interest in this 

work.  

60  Clause-

46 

The Contractor will not be allowed to 

withdraw his tender and ask For the return 



 64 

 

of earnest money before expiry of the period 

of three months, commencing from the date 

of opening of the tender and that if it is 

withdrawn in violation of this condition 

earnest money shall be forfeited. 

 

61 Security Refund Clause-

47 

Notwithstanding anything contained in any 

clause of this contract and further 

notwithstanding the fact that the final 

completion Certificate has been awarded to 

the Contractor and his 50% Security deposit 

refunded, the liability of the Contractor for 

the purpose of" Defect Liability" shall extend 

for the period of 12 months from the date of 

issue of the completion Certificate for 

removal including replacement of any 

defect found in the works due to 

construction or any other cause directly 

attributed to and a result of defective work 

or negligence in carrying out the work. The 

remaining 50% security deposit will be 

refunded after 12 months after removal of 

defects, if any. 

 

62  Clause-

48 

The Contractor shall employ at his cost at 

the site of work for effective planning, 

supervision and control of the work, 

adequate, full time Director engineering 

staff and trained and experience licensed 

electricians and mechanics of respective 
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trade in addition to the usual team of 

following scales: 

Work costing upto Rs. 15.0 lacs         : 

 A Diploma holder. 

Work costing over Rs. 15.0 Lacs         : 

 A Professional Engineer  

Registered with Pakistan 

Engineering Council. 

 

Such persons work on the job shall be 

deemed to the authorized agents at site of 

the Contractor and shall receive all orders & 

instructions of the Project Director, 

Engineer and Consultants or their 

authorized representatives and shall also be 

responsible to maintain a work-order book 

and other registers at Site and shall forth 

with take actions to carry out the orders and 

instructions. 

 

63  Clause-

49 

If any question, difference or objection 

whatsoever shall arise in any way 

contracted with or arising out of this 

instrument or the meaning or objections of 

any part thereof, the rights, duties or 

liabilities of either party, then save in so far 

as the decision of any such matter is 

hereinbefore provide for as has been so 

decided, every such matter including 
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whether its decisions has been otherwise 

provided for and or regards the right of and 

obligations of the parties as the result of 

such termination shall be referred for 

arbitration to such person or a board with 

the mutual consent of the Project Director 

and the Contractor and his decision shall be 

final and binding and where the matter 

involves a claim for or the payment recovery 

or deduction of money, only the amount, if 

any awarded in such arbitration shall be 

payable or recoverable in respect of the 

matter so referred. 

64 Force Majeure 

 

Clause-

50 

The parties shall not be considered to be at 

default in the execution of their contractual 

obligations or any of them to the extent that 

the execution of such obligations or any of 

them is delayed or omitted by cause of force 

Majeure. Each part will advise the other 

party by written notice within 30 days of the 

occurrence of any such case force Majeure 

employed therein shall mean acts of the 

Public enemy wars (whether declared or 

not) hostilities, revolutions, civil 

disturbances, epidemics, fires, floods, earth 

quakes, weather causes of similarly nature 

which render the performance of this 

agreement unfeasible and inspite of the 

exercise is unable to overcome. 
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65 Mobilization Advance Clause-

51 

Mobilization Advance up to 10 % of the 

Contract Price stated in the Letter of 

Acceptance shall be paid by the Procuring 

Agency to the Contractor on the works 

costing Rs.2.5 million or above on following 

conditions: 

(i) on submission by the Contractor of a 

Mobilization Advance Guarantee for the full 

amount of the Advance in the specified form 

from a Scheduled Bank in Pakistan to the 

Procuring Agency; 

(ii)  Contractor will pay interest on the 

mobilization advance at the rate of 10% per 

annum on the advance; and 

(iii) This Advance including the interest 

shall be recovered in 5 equal installments 

from the five (05) R.A bills and in case the 

number of bills is less than five (05) then 

1/5th of the advance inclusive of the interest 

thereon shall be recovered from each bill 

and the balance together with interest be 

recovered from the final bill. It may be 

insured that there is sufficient amount in the 

final bill to enable recovery of the 

Mobilization Advance. 
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CLAUSE - 52 

 

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately 

and as per actual consumption / quantities executed and in accordance with Notifications issued by 

Standing Rates Committee, Government of Sindh from time to time. N/A 

 Item 
Rate provided in 

Schedule of Rates 
Unit 

Rate Allowed 

w.e.f 

01-07-2011 

Cost Difference 

payable/ recoverable 

w.e.f. 

Remarks 

M.S. Bars (Tor)       

Cement (OPC)      

Bricks  

9”x4 ½”x3” (First Class) 

     

Deodar Wood (First 

Quality)  

     

Partal Wood      

Bitumen      

Any other item if 

notified by Standing 

Rates Committee, 

Government of Sindh 

     

 

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of 

contract, the difference will be payable to or, as the case may be recoverable from the contractor. The effect 

of the revision of the prices will be confined to the quantity of the items which is actually consumed after 

the date of such revision. 
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CLAUSE - 53 

 

The electric and water connection will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which 

water is used.  

 

 

CONTRACTOR.     ENGINEER. 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

PROJECT DIRECTOR 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied 

that it has been correctly prepared/executed. 

 

________________ 

Consultants 
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BB-1 

Appendix-B to Bid 

 

FOREIGN CURRENCY REQUIREMENTS 

 

1. The Bidder may indicate herein below his requirements of foreign currency (if any), with 

reference to various inputs to the Works. 

 

2. Foreign Currency Requirement as percentage of  the Bid Price excluding Provisional Sums 

_______%. 

 

3. Table of Exchange Rates 

 

Unit of Currency Equivalent in Pak. Rupees 

  

Australian Dollar -------------------------- 

Euro -------------------------- 

Japanese Yen -------------------------- 

U.K. Pound -------------------------- 

U.S. Dollars -------------------------- 

--------------------------- -------------------------- 

--------------------------- -------------------------- 
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BC-1 

Appendix-C To Bid 

 

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8  

OF CONDITIONS OF CONTRACT 

A. Weigh ages or coefficients are used for price adjustment. 
 

 The source of indices and the weight ages or coefficients for use in the adjustment formula 

under Clause 13.8 shall be as follows: 

 (To be filled by the procuring agency) 

Cost  

Element 

Description Weight ages Applicable index 

1 2 3 4 

(i) Fixed Portion 0.350  

(ii) Local Labour  Government of Pakistan (GoP) 

Federal Bureau of Statistics (FBS) 

Monthly Statistical Bulletin. 

(iii) Cement – in bags  “ “ “ 

(iv) Reinforcing Steel  “ “ “ 

(v) High Speed Diesel (HSD)  “ “ “ 

(vi) Bricks  “ “ “ 

(vii) Bitumen  “ “ “ 

(viii)    

 Total 1.000  

Notes: 

1)   Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of Statistics, 

Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 15 days prior to 
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the latest day for submission of bids. Current indices or prices shall be those applying 28 days prior 

to the last day of the billing period. 

2)  Any fluctuation in the indices or prices of materials other than those given above shall not be subject 

to adjustment of the Contract Price. 

3)  Fixed portion shown here is for typical road project, procuring agency to determine the weight age 

of Fixed Portion considering only those cost elements having cost impact of seven (7) percent or 

more on his specific project. 

B. When Escalation is allowed on the material only. 

Price adjustment of following items shall be allowed: 

Cost  

Element 

Description Base Price Applicable index 

1 2 3 4 

(i) Cement – in bags  Government of Pakistan (GoP) 

Federal Bureau of Statistics (FBS) 

Monthly Statistical Bulletin. 

(ii) Reinforcing Steel  “ “ “ 

(iii) Bricks  “ “ “ 

(iv) Bitumen  “ “ “ 

(v) Wood (Composite item)  “ “ “ 

 Total five items. 
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Appendix-D to Bid 

 

BILL OF QUANTITIES 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide 

a common basis for bidding. The basis of payment will be the actual quantities of work executed 

and measured by the Contractor and verified by the Engineer and valued at the rates and prices 

entered in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as 

the Engineer may fix as per the Contract (in case of item not mentioned in Bill of Quantities). 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise 

provided under the Contract include all costs of Contractor’s plant, labour ,  supervision, materials,  

execution, insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations set out or implied in the Contract. Furthermore all duties, taxes and other levies payable 

by the Contractor under the Contract, or for any  other cause, as on the date 14 days prior to 

deadline for submission of Bids in case of ICB/NCB respectively, shall  be included in the rates and 

prices and the total Bid Price submitted by the Bidder. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities 

are stated or not. The cost of items against which the Contractor will have failed to enter a rate or 

price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities and 

shall not be paid separately. 

5. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed 

to be distributed among the rates and prices entered for the related items of the Works. 
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6. General directions and description of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Bidding Documents 

shall be made before entering prices against each item in the priced Bill of Quantities. 

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or 

in part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 of Part 

I, General Conditions of Contract. 
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BD-1 

Appendix-D to Bid 

BILL OF QUANTITIES  

B. Work Items (Road/PHE Work)* 

1. The Bill of Quantities contains the following Bills and items: 

      

Bill No. 1  -   Earthworks 

Bill No. 2   -  Hard Crust and Surface Treatment 

Bill No. 3  -  Culverts and Bridges 

Bill No. 4  -  Subsurface Drains, Pipe Laying and Man  

     holes  

Bill No. 5  -  Tube wells, Pump houses and Compound Wall 

Bill No. 6  -  Miscellaneous Items 

 

Daywork Schedule 

Summary Bill of Quantities   

 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

* procuring agency can add and delete the items as per  its requirement.   
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BD-2 

SCHEDULE-D to Bid 

BILL OF QUANTITIES 
COMMULATIVE SUMMARY OF BID 

 

Summary of Cost for Administration Block  
      

A Scheduled Items     
(I) Site Clearance Rs.   
(ii) Upto Plinth Level     
1 Schedule Civil Works except steel and RCC Rs.   

2 Schedule Civil Works steel  Rs.   

3 Schedule Civil Works except  RCC Rs.   
  Total- (i) Rs.   

(III) Above Plinth Level     
1 Schedule Civil Works except steel and RCC Rs.   
2 Aluminum work (Schedule Items) Rs.   
3 Schedule Civil Works steel  Rs.   
4 Schedule Civil Works except  RCC Rs.   
5 Non schedule Architectural Works Rs.   
  Total- (ii) Rs.   
  Total-A Rs.   
B Schedule Plumbing Works     
1 Plumbing works - Sanitary Items (Schedule Items) Rs.   

2 Plumbing works - Piping (Schedule Items) Rs.   

3 Plumbing works - (Non Schedule Items) Rs.   

  Total-B Rs.   
C Total:   A+B Rs.   
D External development     
1 External work- Drainage System (Schedule Items) Rs.   
2 External development Rs.   
  Total-D Rs.   
  Grand Total  Rs.   

 
In words: 
____________________________________________________________________________________ 

Note: 
Cartage shall not be payable separately and that the bid offered, is including cost of cartage. 
Any difference on steel, cement, Bitumen, wood and bricks if notified by Government of Sindh after opening of 
this bid shall be payable based on executed quantities. 
 

If any extra item is required during execution preference will be given to Govt. of Sindh Schedule of rates. 
 

 
SIGNATURE OF BIDDER       SEAL OF BIDDER 
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MEHRAN UNIVERSITY OF ENGINEERING AND 

TECHNOLOGY SHAHEED Z.A BHUTTO CAMPUS  

KHAIR PUR MIR'S 

Administration Block  
 

      

Samples of all materials  to be used should be got approved and concrete mixes designed prior to the 
execution of works. Material strengths as indicated in drawings & B.O.Q  for both steel and concrete should 
be strictly adhered with by frequent  testing. 

S.No                 DESCRIPTION QTY. UNIT RATE(RS) AMOUNT(RS) 

 1 Site Clearance (Schedule Items)         

Item -01 Jungle Clearance and removing within 100 ft          

  
a) Thin Jungle SI # 1 Page No.14 

30000 %0Sft 69.58 
           

2,087.40  

Item-02 
Cutting and removing trees within distance 
100ft 

        

  
a) Upto 2.0 Ft Girth 

20 P.Each 480.98 
           

9,619.60  

  
b)2.50 Fto to 60ft Girth 

10 P.Each 940.78 
           

9,407.80  

  SI# 4 (a&b) Page No.15         

  
Total  

      
       

21,114.80  

  Premium at Par         

  Total         

            

II. UPTO PLINTH 

1 Schedule Civil Works except steel and RCC         

  EXCAVATION FOR FOUNDATION         
Item-01 Excavation in foundation of building bridges and 

other structures including dagbelling, dressing, 
refilling around structure with excavated earth 
watering and ramming lead upto 5 ft.          

        

  
i) In ordinary soil.    

36,792  %0 cft 3176.25 
       

116,860.59  

  Item 18(b) Page-4         

  
ii) In hard soil or soft murum.    

12,264  %0 cft 3554.38 
         

43,590.92  

  Item .18(c) Page-4         
Item -02 Bailing or pumping out sub soil water durign 

excavation concreting cost in situ concrete or 
masonary work in foundation etc 

        

  

1) Only three operation to be allowed trench 
vlume under water to be measured first time for 
ecavation second time for concreting and thid 
time for cost in situ concrete or mansory work in 
foundation etc. 

   
49,056  %Cft 543 

       
266,374.08  

  PHSI#18 Page No.75         
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  EARTH FILLING         
Item-03 i) Filling, watering and ramming earth in floor 

with surplus earth from foundation lead upto one 
chain and lift upto 5 ft. 

        
  a) Available at site      

5,581  %0 cft 1512.5 
           

8,441.26  
  Item .21 Page-4         
  b) From outside source      

5,581  %0 cft 3630 
         

20,259.03  
  Item .21 Page-4+Item 8(a) page-2         

  P.C.C ( 1:4:8 )         
Item-04 Cement concrete plain (1:4:8) using sulphate 

resistant cement type (v) including placing, 
compacting, finishing, curing, complete, 
(Including screening and washing of stone  
aggregate without shuttering).         

  i) Footings      
4,490  % cft 11288.75 

       
506,864.88  

  ii) Grade Slab      
2,790  % cft 11288.75 

       
314,956.13  

  Item 5(i) Page-16         

  
P.C.C ( 1:3:6 ) 

        
Item-05 Cement concrete plain (1:3:6) using sulphate 

resistant cement type (v) including placing, 
compacting, finishing, curing, complete, 
(Including screening and washing of stone  
aggregate without shuttering). 

        
  i) Grade Slab      

1,864  % cft 12595 
       

234,770.80  

  Item 5(h) Page-16         

  
BRICK MASONARY IN FOUNDATION & 
PLINTH         

Item-06 Pacca brick work in foundation & plinth in 
cement sand mortor 1:6 using sulphate resistant 
cement type (v) .  

     
4,093  % cft 11948.36 

       
489,046.37  

  Item 4(e) Page-21         

  CEMENT PLASTER UPTO PLINTH         
Item-07 Cement Neru plaster 1:2  using sulphate 

resistant cement type (v)         

  
i) ½" thick      

1,887  % sft 1438.46 
         

27,143.74  
  BITUMEN PAINTING         

Item-08 Two coats of  bitumen laid hot using 34 lbs for % 
sft. Over exposed surface of concrete and Brick 
work in foundation and plinth and blinded with 
sand at one Cft.per % sft      

1,887  % sft 1887.4 
         

35,615.24  
  Item .13 Page-35         
  GRADED STONE         

Item-09 Dry rammed brick or stone bllast 1½" to 2" gauge.      
6,357  % cft 3327.5 

       
211,529.18  

  Item (2) Page-15 
        

  

Item 6(a)(I) Page-17 
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  DAMP PROOF COURSE (2" thick) (S.R Cement)         
Item-10 Damp proof course with cement sand & 

shingle/crush concrete (1:2:4) using sulphate 
resistant cement type (v) including 2 coats of 
asphaltic mixture. (Over Walls)  

     
1,499  % sft 3912.85 

         
58,653.62  

  
Item 28(b) Page-19         

  POLYTHENE SHEET         
Item-11 Providing and laying single per layer of polythene 

sheet 0.13 mm thick for water proffing as per 
specification and instructions of Engineer 
Incharge. 

        
  a) Over wall      

3,386  per sft 10.70 
         

36,230.20  
  b) Under floor    

11,162  per sft 10.70 
       

119,433.40  

  Item.38 Page-38         

        TOTAL 2,489,769.00 

  AT PAR         

  TOTAL FOR SCHEDULE ITEMS         
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S.No                 DESCRIPTION QTY. UNIT RATE(RS) AMOUNT(RS) 

2 Schedule Civil Works steel          

  STEEL REINFORCEMENT         
Item-

11 
Fabrication of mild steel reinforcement for cement 
concrete including cutting, bending, laying in 
position, making joints fastenings, including cost of 
binding wire also includes removal of rust from bars.        

  i)Upto Plinth 
       

  a) Grade 40 
201.440  P.Cwt 4820.2       970,981.09  

  
b) Grade 60 

498.515  p.Cwt 5001.7      2,493,422.48  

  Item 8(a) page-17       

   TOTAL      3,464,403.56  

 _____% ABOVE/BELOW PREMIUM ON SCHEDULE RATES         

  TOTAL FOR SCHEDULE ITEMS         

3 Schedule Civil Works except  RCC         
Item-

12 REINFORCED CEMENT CONCRETE (S.R Cement)         

  

Reinforced cement concrete ( 1:2:4 ) using sulphate 
resistant cement type (v) or more rich to provide 
6"x12" cylinder strength of 3000 psi at 28 days age 
(equivalent cube strength = 3750 psi) including all 
labour and material except the cost of steel 
reinforecment and its labour for bending and binding 
which will be paid separately. This rate also includes 
all kinds of forms, moulds, lifting, shuttering, curing, 
rendering and finishing exposed surface including 
screening and washing of stone aggregate. 

        

  
i) Footing 

     9,632  per cft 337      3,245,984.00  

  
ii) Tie Beam 

     2,899  per cft 337        976,963.00  

  
iii) Grade Slab 

     3,683  per cft 337      1,241,171.00  

  
iv) Planter walls 

        139  per cft 337          46,843.00  

  Item 6(a)(I) Page-17         

  REINFORCED CEMENT CONCRETE (S.R Cement)         
Item-

13 
Reinforced cement concrete ( 1:1-1/2:3 ) using 
sulphate resistant cement type (v) or more rich to 
provide 6"x12" cylinder strength of 4000 psi at 28 
days age (equivalent cube strength = 4500 psi) 
including all labour and material except the cost of 
steel reinforecment and its labour for bending and 
binding which will be paid separately. This rate also 
includes all kinds of forms, moulds, lifting, 
shuttering, curing, rendering and finishing exposed 
surface including screening and washing of stone 
aggregate.        

  
i) Columns upto plinth 

        730  per cft 349        254,770.00  

  ii) R.C.C wall         115  per cft 349          40,135.00  

   TOTAL      5,805,866.00 

  AT PAR         

  TOTAL FOR SCHEDULE ITEMS         
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MEHRAN UNIVERSITY OF ENGINEERING AND 

TECHNOLOGY SHAHEED Z.A BHUTTO CAMPUS  

KHAIR PUR MIR'S 

Administration Block  
II. Above Plinth (Schedule Items) 

1 
Schedule Civil Works except steel 
and RCC 

        

S.No                 DESCRIPTION  QTY.  UNIT RATE(RS) AMOUNT(RS) 

Item-
01 

Brick Masonry works in super structure 
(above plinth level) Chapter No.5, Page 
No. 21         

  

Providing and laying approved first class 
burnt brick masonry in super structure 
walls at any height and any floor, laid and 
jointed with cement and approved source 
sand machine mixed mortar, masonry to 
be laid in course true to line, level and 
plumbing, protected and properly cured 
including scaffolding and providing deep 
joints to receive rendering. All work to be 
completed as per drawings and 
specifications, including P/F specified 
anchorage with concrete members and 
directed by the Engineer. 

          

  Internal Walls         
i.  (Item No. 5, (i e) & 6 ii (where required) 

        
  Ground Floor         
  4 1/2""thick and above internal/external 

walls in (1:4) CSM       906.66  %cft.   13,227.41  
        

119,927.64  

  

9"thick and above internal/external walls 
in (1:6) CSM     9,539.73  %cft.   12,674.36  

     
1,209,099.72  

ii First Floor          

  

4 1/2""thick and above internal/external 
walls in (1:4) CSM     1,836.39  %cft.      13,666.04  

        
250,961.79  

  

9"thick and above internal/external walls 
in (1:6) CSM     7,945.65  %cft.      13,112.72  

     
1,041,890.84  

iii Second Floor         

  

4 1/2""thick and above internal/external 
walls in (1:4) CSM       714.75  %cft.   14,241.79  

        
101,793.19  

  

9"thick and above internal/external walls 
in (1:6) CSM     8,926.18  %cft.   13,687.74  

     
1,221,792.31  

 
 
 
 

iv 

  
 
 
 
Mumty / roof level/parapet         

  4 1/2""thick and above internal/external 
walls in (1:4) CSM 
 

573.63 %cft. 14,815.54 

 
 
 

84,986.38 
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Item-
02 

Plain Cement Sand Wall Plastering, 
Chapter No.9, Page 52         

  Providing and applying cement plaster at 
any floor or at any height using approved 
quality sand preferably machine mixed 
mortar, including all bends, corners, 
recesses including scaffolding and 
hacking the concrete surfaces, arching the 
masonry joints and providing 8" wide GI 
wire mesh of 17 SWG 1"x1" size fixed with 
GI staples on masonry joints, concrete 
joints. All plaster to be  

        

  

finishes smooth with steel float in true to 
level, line and plumb and properly cured, 
complete as per drawings, specifications 
and as directed by the Engineer. 

        
i. Item No. 13 c         

  
Internal walls/columns plaster 3/8" thick 
in 1:6 CSM             

  
a) Ground Floor 

  21,306.12  %sft.      2,590.50          551,935.04  

  
b) First Floor  

  23,768.36  %sft.      2,731.47          649,225.62  

  
c) Second Floor 

  18,674.21  %sft.      2,872.44          536,405.48  

  d) Mumty Floor       862.13  %sft.     3,013.41            25,979.51  

ii. Item No. 11 (c)         

  

External Surfaces 1/2" thick 1:4 CSM on 
walls/up stand/down stand beam 
projection.          

  
a) Ground Floor 

    6,465.34  %sft.     3,015.76          194,979.14  

  b) First Floor      7,760.38  %sft.     3,156.73          244,974.24  

  
c) Second Floor 

    5,545.13  %sft.     3,297.70          182,861.75  

  
d) Mumty / roof level/parapet 

    3,671.94  %sft.     3,438.67          126,265.90  
Item-

03 
Plain Cement Sand Ceiling Plastering, Chapter 
No. 9, Page 52 
Providing and applying 1/2" thick plaster in (1:4) 
CSM at any floor or at any height on soffit of slabds, 
projections, up stands, downstands and shelves with 
one cement, four sand preferably machine mixed 
mortar using approved quality sand, including all 
bends, corners, recesses and hacking the concrete 
surfaces and scaffolding. All plaster to be finished 
smooth with steel float in true level, line and 
properly cured, keeping the roof slab properly wet 
during cement plastering in summer, complete as 
per drawings, specifications and as directed by the 
Engineer.         

  Item No. 11c         

  a) Ground Floor     9,543.90  %sft.     2,283.93          217,976.00  

  b) First Floor      8,968.86  %sft.     2,424.90          217,485.89  

  c) Second Floor     8,339.85  %sft.     2,565.87          213,989.71  

  

d) Mumty Floor 

      311.31  %sft.     2,706.84  

           
 
 

  8,426.66  
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Item-
04 

PLASTIC EMULSION PAINT 
        

  Chapter 9, Page 56, Item 40 A+B         

  

Preparing surface and painting with 
plastic emulsion, paint of approved make, 
including rubbing the surface with sand 
paper, filling with putty and then painting 
compelte (new surface)         

  a) Ground Floor   30,850.02  %sft.     1,659.40          511,925.23  

  b) First Floor    32,737.22  %sft.     1,923.44          629,680.78  

  c) Second Floor   27,014.06  %sft.     2,151.53          581,215.61  

  d) Mumty Floor     1,173.44  %sft.     2,379.62            27,923.41  

Item-
05 

Chapter 9, Page 56, Item 38 A+B 
        

  

Preparing surface and painting with 
weather coat including rubbing the 
surface, filling and painting with  weather 
coat of approved make, complete (new 
surface) three coats             

  a) Ground Floor     6,465.34  % Sft     1,948.10          125,951.29  

  b) First Floor      7,760.38  % Sft     2,176.19          168,880.61  

  c) Second Floor     5,545.13  % Sft     2,404.28          133,320.45  

  d) Mumty / roof level/parapet     3,671.94  % Sft     2,632.37            96,659.05  

  e) Cement concrete jali     2,490.00  % Sft     2,404.28            59,866.57  

Item-
06 

Chapter No.11, Page 70, Item No.5 b i. 
& ii         

  

Providing and applying three coats of 
enamel painting (Mat finish/all-rounder 
including cleaning, approved make 
premixed putty filling, sand papering and 
a coat of primer complete as per 
manufacturers standards and as directed 
by the Engineer         

i. On wood surface /steel chowket three 
coats 

      345.31  %sft.        896.39  

             
 
 

3,095.32  
Item-

7 
Roof Treatment, Chapter No.7, Page 33, 
Item No.2,          

  

second class tile roofing consisting of 4" 
earth and 1" mud plaster with gobrileeping 
over 1/2" thick cement plaster 1:6 with 34 
Lbs .of hot bitumen coating sand  blinded 
,provided over one layer of 12" x 6" x 2" 
tiles laid in 1:6 mortar including 1:2 
cement pointing under neath of tiles 
complete including curing etc. 

        

a. 
 
On Roof     8,687.89  % sft     7,607.25  

        
660,909.51  

b. 

 
 
 
 
Mumty Roof       645.34  % sft     8,596.20  

           
 
 

55,474.72  
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Item-
8 

Polytheme Sheet, Chapter No.7, Page 
38, Item No. 38         

  Providing and laying under floors or where 
required black low density flexible 
polythene sheet of single thickness not 
less than 0.46mm and weighing 
approximately 0.48 KG per SQ.M or in two 
layers having matching weight including 
the side and end laps of 4" width turning 
4" on walls and sealing all the joints with 
masking tape etc., complete as per 
drawings, specifications and as directed 
by the Engineer         

  On Top Roof 
    9,799.89  per sft          10.70  

        
104,858.82  

  
Under Floor 

    8,173.08  per sft          10.70  
          

87,451.96  

Item-
9 

Mortice Lock  
        

  Providing and fixing approved quality 
mortice lock.         85.00  each     1,786.13  

        
151,821.05  

  Page 60, Item 21         
Item-

10 
 Ani-termmite treatment  

        
  Providing Ani-termmite treatment by 

spraying / sprinkling / spreading 
Neptachlar 0.5% Emulsion as an ever all 
pre-construction treatment in slab type 
construction under the slab and along 
attache perches or entrances etc. complete 
as per directions of Engineer Incharge     9,553.00  sft.           9.74  

          
93,046.22  

   Page 109, item No. 92         
Item-

11 
ORNAMENTAL JALI 

        
  Providing and fixing ornamental cement         
  jali 2" thick (1:2:4) with out steel. 

    2,490.00  per sft 226.02 
      

562,789.800  
  Item 11 Page-17         

Item-
12 

C.I MAN HOLE COVER AND FRAME 
        

  Providing and fixing C.I Manhole Cover 
with frame i/c cost of material.           2.00  CWT 6985 

          
13,970.00  

  Item (j) 1 Page-35         
            

  

TOTAL 

      

 
11,269,797.22  

  
At Par 

      
  
 

  
TOTAL FOR SCHEDULE ITEMS   
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S.No                 DESCRIPTION  QTY.  UNIT RATE(RS) AMOUNT(RS) 

2 Aluminum Work (Schedule Items)         
Item-

13 
Aluminum Doors/Windows/Ventilators, 
Chapter No. 18, Page 108, Item No. 83, 84 
& 85         

  

Providing and fixing 2mm sectional thickness 
101 mm wide of approved color aluminum 
doors/windows/ventilators  including 5mm 
thick approved glass fixed to concrete or 
masonry surfaces by means of plastic fisher 
plugs, screws for windows and expansion bolt 
for door etc. inclusive but not limited to hinges, 
Matex Japan rollers, sliding lock having press 
buttons, handles, stays, PVC glazing gasket, 
caulking compound etc., complete as per 
drawings and as directed by the Engineer 

        

i. 
Door       

272.97  sft. 
    
1,507.66  

        
411,545.95  

ii. 
Windows     

4,644.00  sft. 
    
1,507.66  

     
7,001,573.04  

Item-
14 

Glazed Ceramic Tiles Dado 
(Master/equivalent make), Chapter No.8, 
Page 45, Item No. 38         

  

Providing and fixing glazed ceramic tiles of size 
as below of approved make and texture shade 
in dado set over cement slurry and filling the 
joints with neat white cement with matching 
pigments including 3/4" thick base plaster of 
cement, sand (1:4) with curing and cleaning 
etc., complete as per drawings, specifications 
and as directed by the Engineer 

        

  

a)   12"x18"/any size approved by engineer 
Incharge         

i. 
Ground Floor + First Floor +Second Floor     

5,116.51  %sft. 
  
28,299.30  

     
1,447,936.51  

Item-
15 

Non Skid Ceramic Flooring Tile (Chapter 
No.8, Page 43, Item No. 25)         

  

Providing and laying non skid ceramic tiles 
12"x12" in floor of approved shade with cement 
slurry laid in slope towards floor drain and 
including filling the joints in neat white 
pigment to match the color of tiles in floors 
etc.k, complete as per drawings, specifications 
and as directed by the Engineer 

        

i. 
Ground Floor + First Floor +Second Floor     

1,298.11  %sft. 
  
27,747.06  

        
360,187.36  

  
TOTAL 

      
   
9,221,242.87  

  
________ % BELOW/ABOVE ON SCHEDULE 

RATES         

  TOTAL FOR SCHEDULE ITEMS         
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S.No                 DESCRIPTION  QTY.  UNIT RATE(RS) AMOUNT(RS) 

3 Schedule Civil Works steel      
Item-

16 
STEEL REINFORCEMENT 

        
  Fabrication of mild steel reinforcement for 

cement concrete including cutting, 
bending, laying in position, making joints 
fastenings, including cost of binding wire 
also includes removal of rust from bars. 

       
  i)Ground Floor        
  

a) Grade 40 
      

558.77  per Cwt 4820.20 
          

2,693,383.15  
  

b) Grade 60 
      

431.49  per Cwt 5001.7 
          

2,158,183.53  
  ii)First Floor        
  

a) Grade 40 
      

518.64  per Cwt 4971.45 
          

2,578,392.83  
  

b) Grade 60 
      

408.80  per Cwt 5152.95 
          

2,106,525.96  
  iii)Second Floor        
  

a) Grade 40 
      

474.95  per Cwt 5122.70 
          

2,433,026.37  
  

b) Grade 60 
      

394.27  per Cwt 5304.20 
          

2,091,286.93  
  iii)Mumty        
  

a) Grade 40 
        

18.66  per Cwt 5273.95                98,411.91  
  

b) Grade 60 
        

26.28  per Cwt 5455.45 
             

143,369.23  
  iv)O.H Water Tank        
  

a) Grade 40 
        

25.51  per Cwt 5273.95 
             

134,538.46  
  

b) Grade 60 
        

11.34  per Cwt 5455.45                61,864.80  

  Item 8(a) page-17 + Item 29 page 19         

  
TOTAL 

      
 
14,498,983.17  

  
________% Above/ Below on S.I 

        

  
TOTAL FOR SCHEDULE ITEMS 
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S.No                 DESCRIPTION  QTY.  UNIT RATE(RS) AMOUNT(RS) 

4 Schedule Civil Works except  RCC        
Item-

17 
REINFORCED CEMENT CONCRETE  

        
  Reinforced cement concrete ( 1:1-1/2:3 ) using 

sulphate resistant cement type (v) or more rich 
to provide 6"x12" cylinder strength of 4000 psi 
at 28 days age (equivalent cube strength = 
4500 psi) including all labor and material 
except the cost of steel reinforcement and its 
labor for bending and binding which will be 
paid separately. This rate also includes all 
kinds of forms, moulds, lifting, shuttering, 
curing, rendering and finishing exposed 
surface including screening and washing of 
stone aggregate. 

        
           
  i) Ground Floor        

  
a) Columns     

1,648.00  per cft 349 
        

575,152.00  

  
b) Beams     

2,883.00  per cft 349 
     

1,006,167.00  

  
c) Slabs     

6,914.00  per cft 349 
     

2,412,986.00  

  
d) Lintels       

360.00  per cft 349 
        

125,640.00  

  
e) Stair       

383.00  per cft 349 
        

133,667.00  

  
f) Parapet       

239.00  per cft 349 
          

83,411.00  

  
g) Wall       

289.00  per cft 349 
        

100,861.00  
  Item 6(a)(I) Page-17         
  i) First Floor        

  
a) Columns     

1,611.00  per cft 361.10 
        

581,732.10  

  
b) Beams     

2,685.00  per cft 361.10 
        

969,553.50  

  
c) Slabs     

6,367.00  per cft 361.10 
     

2,299,123.70  

  
d) Lintels       

371.00  per cft 361.10 
        

133,968.10  

  
e) Stair       

322.00  per cft 361.10 
        

116,274.20  

  
f) Parapet        

239.00  per cft 361.10 
          

86,302.90  

  
g) Wall       

276.00  per cft 361.10 
          

99,663.60  
  Item 6(a)(II) Page-17         
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  ii) Second Floor        

  
a) Columns     

1,611.00  per cft 373.20 
        

601,225.20  

  
b) Beams     

2,539.00  per cft 373.20 
        

947,554.80  

  
c) Slabs     

5,275.00  per cft 373.20 
     

1,968,630.00  

  
d) Lintels       

341.00  per cft 373.20 
        

127,261.20  

  
e) Stair       

203.00  per cft 373.20 
          

75,759.60  

  
f) Parapet       

972.00  per cft 373.20 
        

362,750.40  

  
g) Wall       

276.00  per cft 373.20 
        

103,003.20  
  Item 6(a)(II) Page-17         
  iii) MumtyFloor         

  
a) Columns         

76.00  per cft 385.30 
          

29,282.80  

  
b) Beams       

198.00  per cft 385.30 
          

76,289.40  

  
c) Slabs       

153.00  per cft 385.30 
          

58,950.90  

  
d) Lintels         

12.00  per cft 385.30 
            

4,623.60  

  
e) Parapet         

74.00  per cft 385.30 
          

28,512.20  
  Item 8(a) Page-17         
            
  iv) O.H Water Tank         

  
a) Columns         

11.25  per cft 385.30 
            

4,334.63  

  
b) Bottom Slab       

197.25  per cft 385.30 
          

76,000.43  

  
c) Walls       

236.00  per cft 385.30 
          

90,930.80  

  
d) Top Slab       

132.00  per cft 385.30 
          

50,859.60  
  Item 6(a)(II) Page-17         
            

  TOTAL       13,330,470.85  

  
At par 

      
  
 

  
TOTAL FOR SCHEDULE ITEMS 
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY   

Z. A. BHUTTO CAMPUS KHAIRPUR MIRS 
Bill of Quantities for Administration Block  

5 Non schedule Architectural Works     

Sr. Description 
Qty. Unit 

Rate Amount 

No. (Rs.) (Rs.) 

1 Porcelain Floor Tiles         
  Providing and laying imported matt finish  

Porcelain tile in size 16"x16" of approved make, 
colour, and shade with  patches/borders pattern, 
laid on cement paste having addition of tile bond at 
15% by weight of cement laid over 1" thick 1:3 
cement sand base mortor, over existing PCC 1:2:4 
(cost excluded) complete as per  detail shown on 
the drawing, specifications, and as directed by the 
Engineer       

  i) Ground Floor   7,403.84   sft.     
  ii) First Floor   8,759.17   sft.     
   

iii) Second Floor + Mumty Floor   7,794.95   sft.      
2 Porcelain Skirting Tiles         
  Providing and fixing of  imported porcelain skirting 

4"high and 16" lenght in size of approved 
make,colour and shade fixed with cement paste 
having addition of tile bond at 15% by wieght of 
cement and filling the joints with neat white 
cement slurry with matching colour pigment 
including 3/4" thick base plaster of cement sand 
(1:4) with curing and cleaning etc, complete as 
shown on the drawing, specifications and as 
directed by the Engineer.  

      
  i) Ground Floor      990.00   Rft     
  ii) First Floor   1,244.00   Rft     
  iii) Second Floor + Mumty Floor 788.00   Rft    
3 Lasbella Bouticsena Cream Colour Marble Tiles       

  

Providing and laying Lasbella Boutescena 
Cream/equivalent (without streak)colour marble 
as per detail shown on the drawing counters / stair 
steps steps including landing and risers set over 
and including average 1" thick (1:3)CSM with 
cement slurry and grouting the joint with neat 
white cement mixed with colour pigment to match 
the marble colour including curing,grinding and 
chemical polishing etc, complete as per 
specifications, drawings and as directed by the 
Engineer.       

  A)    Stairs       

  
        On Treads with bull nozing 3/4" thick      

               

  
         i) size 4' to 6'x12" to 15"  

         668  sft.     

  
        ii) size 3' to 5' x12" to 15"  

           38  sft.     

  
       iii) Landing 

         237  sft.     
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  B)   Risers                

         i) size 4' - 6' x0-6" 3/4" thick for stair steps          336  sft.     

         ii) size3' - 5' x0-6" 3/4" thick for stair steps            50  sft.     

  C)   Marble skirting 1/2" think, 4" high          444   rft     

  
D)   Marble on Cabinets/vanity (3/4" thick bull 
nozed)                 

        i)   size 5' to 6' x 3' wide          120   sft.     
4 Hydraulic Door Closer         

  

Providing and fixing Japan made locally available 
New Star Japan made hydraulic door closer to 
wood or aluminium door etc., complete as per 
drawings, specifications and as directed by the 
Engineer            85  Nos.     

  Carpentry and Joinery       
5 Providing and laying single action solid  flush door 

shutter with commercial ply 3mm thick both sides, 
deodar wooden shutter  frame of 4" wide 1-1/4" 
thick styles and rails bottom rail 6" wide, mild steel 
(galvanized)  20 guage size 2"x6" door frame fixed 
with hold fasts with approved quality brass fittings 
, hinges and aluminum kick plate at bottom of door 
shutter  concrete (1:2:4) or cement sand mortar 
(1:6) filled in door frame inlcuding 3 coats of 
enamalpaint of approved quality, complete in all 
respect.       

  (1:2:4) or cement sand mortar (1:6) filled in door 
frame inlcuding 3 coats of enamalpaint of approved 
quality, complete in all respect. 

       2,026  sft.    
6 PANELED DOORS:         
  Providing, making and fixing First Class deodar 

wood 1-1/2" thick paneled shutters with 4" wide 
stile, bottom rail 6" wide and top and lock rail 4" 
wide including M,S frame 2"x5"  fixed by galvanized 
sheet hold fasts 4 Nos. on each side and including 
2"x5/8" and 5/8"x5/8" deodar wood architrave 
beading at wall/frame joints on both sides. 
Complete with panel of 11 mm thick lasani board 
having 4 mm thick deodar wood stopper of 1/2"x2" 
size including wood stain lacquer polishing, 
approvedcopper hinges, copper kick plate 6" wide 
18swg, door stoppers, C.P Bras fittings, handles, 
Kwikset USA make locks, complete as per 
drawings, schedule of fittings, specifications and as 
directed by the Engineer.  

         669  sft.     

7 THERMOPORE SHEET       

  

Providing and fixing thermopore sheet 2" thick 
around water tank walls for heat insulation.          404  per sft    

8 Granite Work         

  

Providing and laying 20mm thick approved granite 
having size as shown on the drawings on floor laid 
over 1" thick 1:2 cement sand mortor and filling the 
joints with matching colour of granite, complete in 
all respect.       

  Entrance Stair Steps:-            
  i) Treads with bull nosing(Full length) 

       48.00  Sft     
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  ii) Risers 
       24.00  Sft     

  iii) Floor 
     277.13  Sft     

  iv) Podium column 
     600.00  Sft     

  v) Plannter wall & top 
     102.00  Sft     

9 Stair Case Railing        

  

Providing making and fixing 3'-0" high from the 
centre of tread Mild  Steel staircase railing 
consisting of 1-1/2"dia 14SWG mild steel 
balustrade screwed down to base plate and 1/2" 
dia pipes crossingn horizontally through 
balustrade as shown on the drawing including 2-
1/2" dia stainless steel pipe hand rail welded to 
balustrade including base plate ,rugs and S.S cover 
plate 3" dia etc,complete as per drawings as  
further directed by the Engineer. 

     180.00  sft.    
10 Stair Case Wall Bracket Railing (Type-II)         

  

Providing making and fixing stair case wall MS 
bracket railing consisting of 38 mm x 200mm solid 
deodar wood decorative hand rail having grooves 
on either sides fixed with rough wood block of size 
38x75x100mm at 3'-0" c/c fixed over all, including 
lacqure polishing. Complete all as shown on the 
drawing and as directed by the Engineer      120.00   Rft      

11 GYPSUM BOARD FALSE  CEILING:       

  

Providing and fixing 1/2" thick regular quality 
gypsum board false ceiling at horizontally/vertically 
or at any angle fully concealed on galvanized iron 
adjustable hangers  runners, clips, exension bolts  
and using self-adhesive joint tape with jointing 
compound on board joint for making including 
provision of lights, A. C. Grills , fire alarm detectors, 
access panels and three coats of plastic emulsion 
paint including a primer coat. Complete as per 
drawings, specifications and as directed by the 
Engineer.   4,590.00  Sft    

Total 
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MEHRAN UNIVERSITY OF ENGINEERING AND 

TECHNOLOGY SHAHEED Z.A BHUTTO CAMPUS  

KHAIR PUR MIR'S 

Administration Block  

1 
PLUMBING WORKS - SANITARY ITEMS. (SCHEDULE 
ITEMS)   

S.  
No. 

DESCRIPTION QTY. UNIT 
RATE 
(Rs.) 

AMOUNT 
(Rs.) 

1 Providing & fixing a squatting type white glazed 
earthenware W.C. pan with including the cost of 
flushing Cistern with internal fittings and flush 
pipe with bends & making requisite number of 
holes in wall, plinth and floor for pipe connection 
and making good in cement concrete 1:2:4. 

        

  
a).  With 4" dia white glazed earthen ware trap & 
plastic thumble (item no. 1A, chapter-1) 

9 Each        5,044.60               45,401.40  
2 Providing & fixing European type white glazed 

earthenware wash down W.C. pan complete with 
and including the cost of white/black-plastic 
seat (Best quality) and lid with C.P. brass hinges 
and buffers, 3 gallons white glazed earthenware 
low level flushing cistern with siphon fittings, 1-
1/2" dia. white procelain enamelled flush bend, 
3/4" dia and making requisite No. of holes in 
walls, plinth & floor for pipe connetion and 
making good in cement concrete 1:2:4 (Foreign 
quality) (item No.5, chapter-1) 26 Each      11,477.40             298,412.40  

3 Providing & fixing 24" x 18" lavatory basin in 
white glazed  earthenware complete with and 
incuding the cost of W.I. Or C.I. Cantilever 
bracket 6 inches built into wall, painted white in 
two coats after a primary coat of red lead paint, 
a pair of 1/2" dia chrome plated pillar taps, 1-
1/2"  dia rubber plug and chrome plated brass 
chain, 1-1/4" dia malleable iron or brass, brass 
unions making requisite number of hole in walls, 
plinth and floor for pipe connection and making 
good in cement concrete 1:2:4, standard pattern 
including earthen ware glazed padestal (Item 
No.8, chapter-1) 35 Each        4,253.70             148,879.50  

4 Supply / Fixing wash basin mixer of superior 
quality with CP head 1/2" dia (Item No.14(b), 
chapter No.6) 

7 Each        3,179.00               22,253.00  
5 Providing and fixing steel sink stainless local 

make complete with cast iron or wraught iron 
brackets 6 inches built in wall, 1-1/2" rubber 
plug chrome plated brass chain 1-1/2" c.p. 
brass waste, with 1-1/2" PVC waste pipe and 
making requisite number of holes in wall and 
plinth and floor for pipe connection and making 
good in concrete 1:2:4, size 38"x18" local make 
(item No. 19b, chapter-1) 

2 Each        5,162.30               10,324.60  
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7 
supplying / Fixing Wash Sink  mixer cock  of 
superior quality with C.P. Heads etc. complete. 
(Item No. 17, Chapter No.6). 2 Each        2,745.00                5,490.00  

8 Providing and fixing c.p. brass toilet paper 
holder of standard size with chrome plated brass 
brackets complete (superior quality) (item No.2b, 
chapter-2) 26 Each        1,071.40               27,856.40  

9 Providing and fixing chrome plated brass towel 
rail complete with brackets fixing on wooden 
cleats with 1" long c.p. brass screws. 

        

  
1). Towel rail 24' long ,3/4" dia round or square 
superior quality (item No.1- III(b), chapter-2). 

24 Each        1,082.95               25,990.80  
10 Providing & fixing 24" x 18" bavelled edge mirror 

of Belgium glass complete with 1/8" thick 
hardboard and c.p brass screw fixed to wooden 
pleat with glass shelves. 

        

  b) Superior quality (item No.3(b)chapter-2). 35 Each        2,376.00               83,160.00  
11 Providing & fixing soap tray earthen with c.p. 

brass screws etc. complete (item No.5, chapter -
2) 32 Each           497.20               15,910.40  

  
Supplying & fixing long bib cock  of superior 
quality with C.P. head 1/2 Inch dia. (Item No. 
2(1),b, chapter-6). 2 Each        1,109.46                2,218.92  

12 
Supplying & fixing swan type piller cock of 
superior quality single C.P. Head 1/2 inch dia. . 
(Item No. 16 (a), Chapter -6). 28 Each           795.30               22,268.40  

13 
Supplying & fixing in position 1/2" dia tee stop 
of superior quality with C.P. head (item No.12b, 
chapter-6). 91 Each           889.46               80,940.86  

14 Supplying and fixing of CP Muslim shower with 
double bib cock and ring pipe etc complete. Item 
19 (a), chapter-6. 

35 Each        3,432.00             120,120.00  

  TOTAL COST OF SANITARY ITEMS 
(SCHEDULED ITEMS)     

 Rs.           909,226.68  

  Premium ___________% Above/Below on S.I      Rs.    

  TOTAL COST OF SANITARY ITEMS                                   
( SCHEDULED ITEMS )      

 RS.    
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2 PLUMBING WORKS- PIPING - (SCHEDULED ITEMS). 
  

S.  
No. 

DESCRIPTION QTY. UNIT 
RATE 
(Rs.) 

AMOUNT 
(Rs.) 

1 Providing & fixing 6"x2" or 6"x3" C.I. Floor trap 
of approved self cleaning design with a C.I. 
Screwed down grating with or without a vent arm 
complete with and i/c, making requisite No. of 
holes in walls, plinth and floor for making pipe 
connection and making good in cement concrete 
1:2:4 (item No. 20,chapter-1). 62 Each 

       
2,042.43  

           
126,630.66  

2 Providing & fixing Handle valves (China) Item No. 
5 Chapter-6.         

  
i)    1/2" Dia 8 Each 

          
591.30  

              
4,730.40  

  
ii)   3/4" Dia 12 Each 

          
271.92  

              
3,263.04  

  
iii)   1" Dia (25mm) 6 Each 

          
365.42  

              
2,192.52  

  
iv)  1-1/4" Dia  (32mm) 3 Each 

          
475.42  

              
1,426.26  

  
v)   1-1/2" Dia (40 mm) 2 Each 

          
640.92  

              
1,281.84  

  
vi)  2" Dia (50 mm) 2 Each 

       
1,382.92  

              
2,765.84  

  vii) 2-1/2 Dia, (63mm) gate valve "Make Anwar" 
item No. 4 (A) B- (B-vii), Chapter-6. 2 Each 

       
1,225.84  

              
2,451.68  

3 Providing G.I. Pipes, specials and clamps etc. i/c 
fixing, cutting and fitting complete with and 
including the cost of breaking through walls and 
roof, Making good etc. painting 2- coats after 
cleaning the pipes etc. with white zinc paint with 
pigment to match the colour of the building. 
Testing with water to a pressure head of 200 feet 
and handling. Item No.1, (Chapter-4). 

        
  i)    1/2" Dia 

450 P.Rft. 
          
591.30  

           
266,085.00  

  ii)   3/4" Dia 
205 P.Rft. 

          
271.92  

             
55,743.60  

  iii)   1" Dia 
235 P.Rft. 

          
365.42  

             
85,873.70  

  iv)  1-1/4" Dia 
70 P.Rft. 

          
475.42  

             
33,279.40  

  v)   1-1/2" Dia 
126 P.Rft. 

          
188.97  

             
23,810.22  

  vi)  2" Dia 
135 P.Rft. 

          
233.00  

             
31,455.00  

  vii) 2-1/2 Dia 
80 P.Rft. 

          
310.47  

             
24,837.60  

  viii) 3" Dia ( For Rain water disposal) 
895 P.Rft. 

          
360.40  

           
322,558.00  

4 
Providing & fixing Dia 4 inch C.I. soil and vent 
pipe including cutting, fitting and extra painting 
to match the color of building. (Item No. 1, 
Chapter-3). 548 P.Rft. 

          
333.29  

           
182,642.92  
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5 
Providing & fixing Dia 3 inch C.I. waste and vent 
pipe including cutting, fitting and extra painting 
to match the color of building. (Item No. 13, 
Chapter-3). 970 P.Rft. 

          
289.25  

           
280,572.50  

6 

Providing & fixing  M.S. Clamps of approved 
design to Dia 4 inch C.I. Soil pipe sockets 
including the cost of cutting and making good to 
wall or M.S. Bolts and nuts, 4 inch into wall 
including pipe distance pieces  extra painting to 
match the color of building. (Item No. 2, 
Chapter-3). 25 Each 

          
289.25  

              
7,231.25  

7 

Providing & fixing  M.S. Clamps of approved 
design to Dia 3 inch C.I. Waste and vent pipe 
sockets including the cost of cutting and making 
good to wall or M.S. Bolts and nuts, 4 inch into 
wall including pipe distance pieces  extra 
painting to match the color of building. (Item No. 
14, Chapter-3). 55 Each 

          
264.00  

             
14,520.00  

8 
Providing & fixing Dia 4 inch C.I. Fittings 
including extra painting to match the color of the 
building.         

a) Plain bends of required degree (Item No. 10, 
Chapter-3). 45 Each 

          
566.70  

             
25,501.50  

b) 
Providing and fixing 4"x4"x4" Dia plain C.I. 
branch of the required degree including extra 
painting to match color of the building. (Item No. 
7, Chapter-3). 40 Each 

          
704.20  

             
28,168.00  

c) 
Providing and fixing 4"x4" Dia plain C.I. branch 
of the required degree with access door, rubber 
washer 3/8" thick, bolts and nuts  including 
extra painting to match color of the building. 
(Item No. 3, Chapter-3). 27 Each 

          
702.00  

             
18,954.00  

d) Providing and fixing Lead caulking joints 3" Dia 
C.I. Pipes and fittings. 258 Each 

          
702.00  

           
181,116.00  

9 
Providing & fixing Dia 3 inch C.I. Fittings 
including extra painting to match the color of the 
building.         

a) Plain bends of required degree (Item No. 
19,Chapter-3). 106 Each 

          
201.50  

             
21,359.00  

b) 
Providing and fixing 3"x3"x3" Dia plain C.I. 
branch of the required degree including extra 
painting to match color of the building. (Item No. 
17, Chapter-3). 76 Each 

          
585.30  

             
44,482.80  

c) Providing and fixing 3"x3" Dia plain C.I. branch 
of the required degree with access door, rubber 
washer 3/8" thick, bolts and nuts  including 
extra painting to match color of the building. 
(Item No. 16, Chapter-3). 
 
 23 Each 

          
591.30  

             
13,599.90  
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d) 
Providing and fixing Lead caulking joints 3" Dia 
C.I. Pipes and fittings. (Item No. 24, Chapter-3). 485 Each 

          
315.36  

           
152,949.60  

  
TOTAL COST OF SCHEDULE ITEMS. (PIPING)      Rs.  

      
1,959,482.23  

  
Premium ________%Above/Below on S.I      Rs.    

  TOTAL COST OF SCHEDULE ITEMS  
    

 Rs.    

 

3 PLUMBING WORKS (NON SCHEDULE ITEMS)   

S.  
No. 

DESCRIPTION QTY. UNIT 
RATE 
(Rs.) 

AMOUNT 
(Rs.) 

1 

Providing & fixing plastic shelf with rawl plug and 
1" long C.P. brass screws. (Master make). 

35 Each     
2 Providing and fixing C.I. Cleanouts with sunk 

type C.P. brass screw caps including cost of 
making requisite number of hole in walls, plinth 
and floor for pipe connection and restoring 
damaged surfaces to original condition. 

        
  a) 3" dia. 37 Each     
  b) 4" dia 1 Each     
3 Providing and fixing 24 SWG C.P copper 

connection 18" x 3/8" with two C.P. brass nuts, 
etc., complete (Asia code No. 329) 

91 Each     
4 Providing and installing of c.p. bottle trap as 

manufactured by Master /Asia 35 Each     
5 

Providing and installation of water cooler, MAKE-
"ICEBERG"    or Eq.  Capacity-20 Gallons. 6 Each     

6 
Providing & fixing  of Dia 4 inches C.I. domicla/ 
angle drain and grating for dia 3 inches G.I. pipe 
on roof for rain water disposal. Similer to make 
"JAWS" Lahore or approved equivalent 29 Each     

7 
Providing & fixing  Dia 3 inches C.I. Goose neck 
Air vent on overhead and under ground water 
tanks 2 Each     

8 Providing & fixing  Electric operated geysers, 
Capacity 6-Gallaons, 1.5 kW. 7 Each     

9 

Providing & fixing  Dia 3 inch cast iron vent cowls. 13 Each     
  

Providing & fixing  Float valve, best quality heavy 
duty type, provided with Dia 6 inches (150 mm) 
copper ball and heavy duty Bronze float arm.  
Valve should provide tight shut off at full closed 
position. As per approval of engineer incharge.         

10 
i)   Dia 2 inches. 1 Each     

  TOTAL COST OF NON-SCHEDULE ITEMS. 
    

 Rs.  
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1 EXTERNAL WORKS- DRAINAGE SYSTEM (SCHEDULED ITEMS). 
  

S.  
No. 

DESCRIPTION QTY. UNIT 
RATE 
(Rs.) 

AMOUNT 
(Rs.) 

1 
Excavation in pipe line in trenches and pits in hard 
soil. 4100 %o Cft        3,900.00  

             
15,990.00  

2 
Excavation in pipe line in trenches and pits in 
gravity soil. 2140 %o Cft        4,200.00  

              
8,988.00  

3 
Providing and laying R.C.C. pipe class 'B' with 
collar.         

  

Construction of small wheel Valve chambers, Clear 
inside size 18"X18"X18" (457x457x457 mm) with 
valve of 9" (229mm) thick of B.B. in cement Mortar 
1:3/4 inch thick cement concrete 1:3:6 cement 
plaster 1/2 inch. Thick 1:3 inside i/c supplying and 
fixing C.I. light weight manhole cover with frame and 
locking arrangement of 18"x18" (457x457 mm) clear 
opening etc. complete. 1 Each        4,103.00  

              
4,103.00  

  
Providing and laying and jointing of PVC pipe Class 
"B" with coller and solvent joints. (from manhole to 
manhole). Make  "DADEX or Eq.         

4 
i)    Dia 150 mm (6 Inches) 196 Each             72.40  

             
14,190.40  

  
ii)   Dia 200 mm. (8 Inches). 258 Each           115.20  

             
29,721.60  

5 

Construction manhole or inspection chamber for the 
required dia of circular sewer of 3'-6" depth with 
walls of B.B. in cement mortar 1:3 and 1:3 cement 
plastered 1/2" thick inside of walls and 1" thick over 
benching and channels including fixing C.I. manhole 
cover with frame of clear opening 1-1/2" x 1-1/2" of 
1.75 Cwt embedded in plain C.C. 1:2:4 and fixing 1" 
dia M.S. steps 6" wide projecting 4" from the face of 
wall at 1" C/C duly painted etc. complete as per 
specification and drawing No. D-P/1 of Public Health 
Circle, Southern Zone.         

  Item P (a) Chapter-II,-P2, Part-B.         

  Internal dia of Sewer 4" to 6".         

  
internal dia of Chamber 2'-0" x 2'-0" 19 Each      14,748.00  

           
280,212.00  

6 

Construction of Gully traps of 12"x12" internal size 
and required depth of max 18" with walls of in 
cement mortar 1:3 and 1:3 cement plastered 1/2" 
thick inside of walls including fixing of C.I. Cover 
and frame. 13 Each        1,358.17  

             
17,656.21  

  
TOTAL COST OF EXTERNAL WORKS 
(SCHEDULE ITEMS) CARRIED TO SUMMARY 

  
   Rs.  

         
370,861.21  

  Premium ______% Above / Below on S.I         

  
TOTAL COST OF EXTERNAL WORKS 
(SCHEDULE ITEMS)  

  
   Rs.    
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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY 

Z. A. BHUTTO CAMPUS, KHAIRPUR MIR'S 
Bill of Quantities for Administration Block  (External Development) 

      

Sr. Description 
Qty. Unit 

Rate  Amount  

No. (Rs.)  (Rs.)  

1 Chapter 1, page 4,item No. 18-b        

  

Excavation in foundation of building, bridges and 
other structures including debelling dressing 
refilling around structure with excavated earth 
water and ramming lead upto 5 ft. 

                 

  
b) in oridnary soil    

2,160.00   %0cft.       3,176.25  
          
6,860.70  

2 Chapter 1, page 4, item 22                 

  

Filling, watering and ramming earth under floor 
with new earth excavated fromoutsiee lead upto one 
chain and lift upto 5 feet    

3,566.00   %0cft        3,630.00  
        
12,944.58  

3 Chapter 4, page 16, item 5                 

  

Cement concrete plain including placing 
compacting, finish and curing, complete (including 
screening and washing of stone aggregate without 
shuttering 

                

  
i) 1:4:8 under floor and in foundation    

4,331.21   %cft      11,288.75  
      
488,939.47  

4 Chapter 5, page 20, item 4 (i) (e)                 

  

Pacca brick work in foundation and plinth in 
cement sand mortar including curing complete 

                

  
(i) 1:6    

1,060.00   %cft      11,948.36  
      
126,652.62  

5 Sand Filling, Chapter 5, Page 26, item 29        
  Sand filling under floor foot path /plinth protection 

and where requried including laying, levelling, 
dressing compacting and complete 

                

  
a)  under Plinth Protection and floor     

4,331.21   %cft.       1,141.25  
        
49,429.93  

6 Paving Blocks, Chapter 8, page 49, item 72       

  

Providing and fixing cement paving blocks flooring 
having size of 197x97x60  (mm) of 
city/qudda/cobble shape with pigment and  having 
strenght b/w 5000 psi to 8500 psi filling the joints 
with hill sand and laying specified manner /pattern 
and design etc. (over 2" sand cushion, complete 

   
3,828.00   sft.          223.97  

      
857,357.16  
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7 Brick Masonry works in super structure (above 
plinth level) Chapter No.5, Page No. 21 

  

Providing and laying approved first class burnt 
brick masonry in super structure walls at any 
height and any floor, laid and jointed with cement 
and approved source sand machine mixed mortar, 
masonry to be laid in course true to line, level and 
plumbing, protected and properly cured including 
scaffolding and providing deep joints to receive 
rendering. All work to be completed as per drawings 
and specifications, including P/F specified 
anchorage with concrete members and directed by 
the Engineer 

          

  Internal Walls       
  Ground Floor (Item No. 5, (i e) & 6 ii (where 

required)       
  4 1/2""thick and above internal/external walls in 

(1:4) CSM 
      
236.00  %cft     13,227.41  

        
31,216.69  

8 Plain Cement Sand Wall Plastering, Chapter 
No.9, Page 52 

      

  

Providing and applying 3/4" thick plaster at any 
floor or at any height using approved quality sand 
preferably machine mixed mortar, including all 
bends, corners, recesses including scaffolding and 
hacking the concrete surfaces, arching the 
masonry joints and providing 8" wide GI wire mesh 
of 17 SWG 1"x1" size fixed with GI staples on 
masonry joints, concrete joints. All plaster to be 
finishes smooth with steel float in true to level, line 
and plumb and properly cured, complete as per 
drawings, specifications and as directed by the 
Engineer. 

      

  Ground Floor + First Floor, Item No. 11 (c)       

  

External Surfaces 1/2" thick 1:4 CSM on walls/up 
stand/down stand beam projection. 

            

  
a) Ground Floor    

1,868.00  %sft.      2,283.93  
        

42,663.81  

   Page 109, item No. 92       

            
9 Anti-termmite treatment         

  

Providing Anti-termite treatment by spraying / 
sprinkling / spreading Neptachlar 0.5% Emulsion 
as an ever all pre-construction treatment in slab 
type construction under the slab and laong 
attached prches or entrance etc. complete as per 
directions of engineer incharge. Item 92 Page 109 

       
5,988  P.Sft 9.74 

        
58,323.12  

10 TURFING LAWNS:-         

  

Providing and grassing by dibbing grass roots 3" 
apart and watering and weeding till such that the 
grass is well set and becomes green and is fit for 
moving.        

799.28  % sft 1210 
          

9,671.29  
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   Page 5, item No. 27         

11 SUPPLYING OF MANURE:-         

  

Providing and Supplying of approved natural 
manure.   

      
199.82  Per Cart 298.12 

        
59,570.34  

   Page 104, item No. 44         

  
Total 

      
 

1,743,629.71  

  
AT PAR 

        

  
Total 

        

  
  

        
12 STEEL REINFORCEMENT         
  Fabrication of mild steel reinforcement for cement 

concrete including cutting, bending, laying in 
position, making joints fastenings, including cost of 
binding wire also includes removal of rust from Tor 
bars. 

        
  i)Ground Floor         

  
Using Tor bar      

10.8  per Cwt 4820.2 
        

52,058.16  

  
Sub Total 

      
      
52,058.16  

  
________ %  ABOVE/BELOW ON SCHEDULE 

ITEMS         

  
Total 

        

13 REINFORCED CEMENT CONCRETE          
  Reinforced cement concrete ( 1:2:4 ) using portland 

cement type (v) or more rich to provide 6"x12" 
cylinder strength of 3000 psi at 28 days age 
(equivalent cube strength = 3750 psi) including all 
labor and material except the cost of steel 
reinforcement and its labor for bending and binding 
which will be paid separately. This rate also 
includes all kinds of forms, moulds, lifting, 
shuttering, curing, rendering and finishing exposed 
surface including screening and washing of stone 
aggregate. 

      
  a) footing           113  per cft 337         38,081.00  
  b) tie beam           126  per cft 337         42,462.00  
  c) colums upto plith             20  per cft 337           6,740.00  
  d) Colums above plinth             44  per cft 337         14,828.00  

  b) coping             68  per cft 337         22,916.00  

  Item 6(a)(I) Page-17       

  
Sub Total 

    TOTAL 
    
125,027.00  

  AT PAR 
        

  Total         

            

  External Development Grand Total   
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                                                                                                                          BD-3  

 

Appendix-D to Bid 

BILL OF QUANTITIES 

 

C. Day work Schedule 

 

General 

 

1. Reference is made to Sub-Clause 13.6 of the General Conditions of Contract.    Work shall 

not be executed on a day work basis except by written order of the Engineer. Bidders shall 

enter basic rates for day work items in the Schedules, which rates shall apply to any 

quantity of day work ordered by the Engineer. Nominal quantities have been indicated 

against each item of day work, and the extended total for day work shall be carried forward 

to the Bid Price. 

 

Day work Labour 

 

2. In calculating payments due to the Contractor for the execution of day work, the actual time of 

classes of labour directly doing the day work ordered by the Engineer and for which they are 

competent to perform will be measured excluding meal breaks and rest periods. The time of gangers 

(charge hands) actually doing work with the gang will also be measured but not the time of foreman 

or other supervisory personnel. 

 

3. The Contractor shall be entitled to payment in respect of the total time that labour is employed on 

Day work, calculated at the basic rates entered by him in the Schedule of  Day work Rates for labour 

together with an additional percentage, payment on basic rates representing the Contractor’s profit, 

overheads, etc., as described below: 
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a) the basic rates for labour shall cover all direct costs to the Contractor, including   (but not 

limited to) the amount of wages paid to such labour, transportation time, overtime, 

subsistence allowances and any sums paid to or on behalf of such labour for social benefits 

in accordance with Pakistan law. The basic rates will be payable in local currency only; and 

b) the additional percentage payment to be quoted by the Bidder and applied to costs incurred 

under (a) above shall be deemed to cover the Contractor’s profit, overheads, 

superintendence, liabilities and insurances and allowances to labour timekeeping and 

clerical and office work; the use of consumable stores, water, lighting and power; the use 

and repair of stagings, scaffolding, workshops and stores, portable power tools, manual 

plant and tools; supervision by the Contractor’s staff, foremen and other supervisory 

personnel; and charges incidental to the foregoing. 
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Appendix-D to Bid 

SCHEDULE OF DAYWORK RATES 

I. Labour 

Item 

No. 

Description Unit Nominal 

Quantity 

Rate (Rs) 

in Figure 

Rate (Rs) 

 in Words 

Extended 

Amount 

(Rs.) 

1 2 3 4 5 6 7 

       

D101 Ganger Hr 500    

D102 Labourer Hr 5,000    

D103 Brick layer Hr 500    

D104 Mason Hr 500    

D105 Carpenter Hr 500    

D106 Steel work Erector Hr 500    

 ------etc------- Hr 500    

D113 Driver for vehicle up to 10 tons Hr 1,000    

D114 Operator for excavator, 

dragline, shovel or crane 

Hr 500    

D115 Operator for tractor, (tracked) 

with dozer blade or ripper 

Hr 500    

D122    Sub Total 

Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc, in accordance 

with Paragraph 3(b) of Daywork Schedule  __________________ 

Total for Daywork: Labour :  __________________ 

(Carried forward to Daywork Summary)    
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Appendix-D to Bid 

Day work Material 

4. The Contractor shall be entitled to payment in respect of materials used for Day work (except for 

materials for which the cost is included in the percentage addition to labour costs as detailed 

heretofore), at the basic rates entered by him in the Schedule of Day work Rates for materials 

together with an additional percentage payment on the basic rates to cover overhead charges and 

profit, as follows: 

a) the basic rates for materials shall be calculated on the basis of the  invoiced price, freight, 

insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store 

for stockpiling at the site. The basic rates shall be stated in local currency but payment will 

be made in the currency or currencies expended upon presentation of supporting 

documentation; 

b) the additional percentage payment shall be quoted by the Bidder and applied to the  

equivalent local currency payments made under Sub-Para(a) above; and 

c) the cost of hauling materials used on work ordered to be carried out as Day work from the 

store or stockpile on the site to the place where it is to be used will be paid in accordance 

with the terms for Labour and Constructional Plant in this Schedule. 
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Appendix-D to Bid 

SCHEDULE OF DAYWORK RATES 

II. Materials 

Item 

No. 

Description Unit Nominal 

Quantity 

Rate (Rs) 

in Figure 

Rate (Rs) in 

Words ) 

Extended 

Amount 

(Rs.) 

1 2 3 4 5 6 7 

       

D201 Cement, ordinary Portland or 

equivalent in bags 

M:Ton 200    

D202 Mild Steel reinforcing bar upto 

16mm diameter to BS 4449 or 

equivalent 

M:Ton 100    

D203 Fine aggregate for concrete as 

specified in 

Clause____________ 

Cu:M 1,000    

D204 -------etc--------      

D222 Gelignite (Noble Special 

Gelatine 60 % or equivalent) 

including caps, fuse, wire and 

requisite accessories 

M:Ton 10    

D223    Sub Total 

Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc., in accordance 

with Paragraph 4(b) of Daywork Schedule  ____________ 

Total for Daywork:  Materials    _____________ 

(Carried forward to Daywork Summary)    

 

 



 106 

 

BD-7 

 

Appendix-D to Bid 

 

Daywork Constructional Plant 

 

5. The Contractor shall be entitled to payments in respect of constructional plant already on Site and 

employed on Daywork at the basic rental rates entered by him in the Schedule of Daywork Rates 

for constructional plant. The said rates shall be deemed to include complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricants, and 

other consumables, and all overhead, profit and administrative costs related to the use of such 

equipment. The cost of drivers, operators and assistants will be paid for separately as described 

under the section on Day work labour. 

 

6. In calculating the payment due to the Contractor for constructional plant employed on Daywork, 

only the actual number of working hours will be eligible for payment, except that where applicable 

and agreed with the Engineer, the travelling time from the part of the Site where the constructional 

plant was located when ordered by the Engineer to be employed on day work and the time for 

return journey thereto shall be included for payment. 

 

7. The basic rental rates for constructional plant employed on Daywork shall be stated in Pakistani 

Rupees. 
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Appendix-D to Bid 

SCHEDULE OF DAYWORK RATES 

III. Constructional Plant 

Item 

No. 

Description Unit Nominal 

Quantity 

Rate (Rs.) 

in Figure 

Rate Rs.) 

in Words 

Extended 

Amount 

(Rs.) 

1 2 3 4  5 6 

       

D301 Excavator ,face shovel or 
dragline: 
1. Up-to and including 1 
Cu.M. 
2. Over 1 Cu.M to 2 Cu. 
M. 
3. Over 2 Cu. M 

 
 
 
Hr 
Hr 
Hr 

 
 
 
500 
400 
100 

   

D302 Tractor (tracked) including bull 
or angle dozer: 
1. Up-to and including 
150 HP 
2. Over 150 to 200 HP 
3. Over 200 to 250 HP 

 
 
 
Hr 
 
Hr 
Hr 

 
 
 
500 
 
400 
200 

   

D303 Tractor with ripper: 
1. Up-to and including 
200 HP 
2. Over 200 to 250 HP 

 

Hr 

Hr 

 

400 

200 

   

D304 -----------etc----------      

 Total for Daywork: Constructional Plant _________________(Carried forward to Daywork 
Summary) 
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Appendix-D to Bid 

DAYWORK 

Summary (Daywork) 

          Amount (Rs.) 

 

(I) Total for day work: Labour      ____________ 

(II) Total for day work : Materials     ____________ 

(III) Total for day work: Constructional Plant    ____________ 

 

 Total for day work    ___________________ 

 (Carried forward to Summary Page of Bill of Quantities) 
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Appendix-D to Bid 

BILL OF QUANTITIES 

SUMMARY 

          Amount (Rs.) 

 

  Bill No. 1:  Earthworks/ Plinth and Foundation 

  Bill No. 2:  Culverts and Bridges/ Ground Floor   

Bill No. 3:  Subsurface Drains/ Internal Water Supply and Sanitary Fittings  

Bill No. 4:  Subsurface Drains/Pipe Laying and Man holes/ Internal Water Supply 

and Sanitary Fittings  

Bill No. 5:  Tube wells and Pump Houses/ Internal Electrification 

Bill No. 6:  Miscellaneous Items 

Bill No. 7:  External Developmen   

   Sub-Total  of Bills    __________________ 

   Day work     _________________  

   Bid Price     _________________ 

 

 

Note: All Provisional Sums are to be expended in whole or, in part at the direction and discretion of the 

Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General Conditions of Contract Part- I. 
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Appendix-E to Bid 

 

PROPOSED CONSTRUCTION SCHEDULE 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed 

on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, 

the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing 

the sequence of work items and the period of time during which he proposes to complete each 

work item in such a manner that his proposed programme for completion of the whole of the 

Works and parts of the Works may meet procuring agency’s completion targets in days noted 

below and counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as 

required for the specified form of Construction Schedule): 

 

 

 Description     Time for Completion 

 

1) Whole Works    __________________ days 

 

2) Part-A     __________________ days 

 

 3) Part-B     __________________ days 

 

 4) ___________    __________________ days 

 

 5) ___________    __________________ days 
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BF-1 

 

Appendix-F to Bid 

 

 

METHOD OF PERFORMING THE WORK 

 

[The Bidder is required to submit a narrative outlining the method of performing the Work. The 

narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 

accommodation, provision for maintenance and for storage, communications, security and 

other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 

machinery and  transportation of equipment and materials to the site.] 

 



 112 

 

BG-1 

 

Appendix-G to Bid 

 

 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 

 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, 

under separate heading for items owned, to be purchased or to be arranged on lease by him to 

carry out the Works. The information shall include make, type,  capacity, and anticipated period 

of utilization for all equipment which shall be in sufficient detail to demonstrate fully that the 

equipment will meet all requirements of the Specifications.] 
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BG-2 

 

Appendix-G to Bid 

 

LIST OF MAJOR EQUIPMENT 

 

 

 

Owned 

Purchased 

or Leased 

Description of Unit 

(Make, Model, Year) 

Capacity HP 

Rating 

Condition Present 

Location or 

Source 

Date of 

Delivery at 

Site 

Period of 

Work on 

Project 

1 2 3 4 5 6 7 

 

a.  Owned 

 

 

 

 

      

 

b. To be 

Purchased 

 

 

 

 

      

 

c. To be 

arranged 

on Lease 
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BH-1 

 

Appendix-H to Bid 

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide description 

of his construction camp’s facilities and staff housing requirements. 

 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 

systems, and sewerage system including all fittings, pipes and other items necessary for servicing 

the Contractor’s construction camp. 

 

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract 

as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 

 

2. Provision of Services. 

a) Power (expected power load, etc.). 

b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 

 

3. Construction of Facilities 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

activity). 

 

5. Other Items Proposed (Security services, etc.). 



 115 

 

BI-1 

 

Appendix-I to Bid 

 

LIST OF SUBCONTRACTORS 

 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, 

the subcontractors named hereunder are reliable and competent to perform that part of the work 

for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 

experience of their key personnel who will be assigned to the Contract, equipment to be supplied 

by them, size, location and type of contracts carried out in the past. 

 

Part of Works 

(Give Details) 

Subcontractor 

(With Complete Address) 

1 2 
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BJ-1 

 

Appendix-J to Bid 

 

ESTIMATED PROGRESS PAYMENTS 

Bidder’s estimate of the value of work which would be executed by him during each of the periods 

stated below, based on his Programme of the Works and the Rates in the Bill of Quantities, 

expressed in thousands of Pakistani Rupees: 

 

Quarter/ Year/ Period Amounts 

(1,000 Rs.) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

Bid Price  
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BK-1 

 

Appendix-K to Bid 

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 

 

(To be filled in by the bidder) 
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BL-1 

Appendix-L to Bid 

(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY CONTRACTORS  

(For CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

 Contract No.________________ Dated __________________ 

 Contract Value: ________________ 

 Contract Title: _________________ 

 
………………………………… [name of Contractor] hereby declares that it has not obtained or induced the 

procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh 

(GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by (GoS)  

through any corrupt business practice. 

 Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully 

declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and 

shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 

natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, 

shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether 

described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a 

contract, right, interest, privilege or other obligation or benefit in whatsoever form from procuring agency,  

except that which has been expressly declared pursuant hereto. 

 [name of Contractor] accept full responsibility and strict liability that it has made and will make full disclosure 

of all agreements and arrangements with all persons in respect of or related to the transaction with procuring 

agency and has not taken any action or will not take any action to circumvent the above declaration, 

representation or warranty. 

 [name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making 

full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, 

representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit 

obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to 

procuring agency under any law, contract or other instrument, be voidable at the option of procuring agency. 

 Notwithstanding any rights and remedies exercised by procuring agency in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify procuring agency for any loss or damage incurred by it 

on account of its corrupt business practices and further pay compensation to procuring agency in an amount 

equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name 

of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, 

interest, privilege or other obligation or benefit in whatsoever form from procuring agency. 

……………… 

[Procuring agency]    [Contractor]  
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FORMS 

BID SECURITY 

PERFORMANCE SECURITY 

CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 

INDENTURE BOND FOR SECURED ADVANCE 
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BS-1 

BID SECURITY 

(Bank Guarantee) 

Security Executed on _______________________________________________________ 
                                                                    (Date) 
Name of Surety (Bank) with Address: ________________________________________ 
                                                                                (Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address _______________________________________ 
________________________________________________________________________ 

Penal Sum of Security Rupees . _____________________(Rs. _____________________) 

Bid Reference No. _______________________________________________________  

KNOW ALL  MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of 

the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

______________________________________________________ 

(hereinafter called the ' procuring agency ') in the sum stated above for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, 
jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 
accompanying Bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said 
procuring agency; and  
 

WHEREAS, the procuring agency has required as a condition for considering said Bid that the Bidder 

furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank 

duly counter-guaranteed by a Scheduled  Bank in Pakistan, to the procuring agency, conditioned as under: 

(1)     that the Bid Security shall remain in force up to and including the date 28 days after the 
deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended 
by the procuring agency, notice of which extension(s) to the Surety is hereby waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the procuring agency after expiry 

of its validity or upon signing of the Contract Agreement; and 

(3)  that in the event of failure of the successful Bidder to execute the proposed Contract 
Agreement for such work and furnish the required Performance Security, the entire said sum 
be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction 
to Bidders for the successful Bidder's failure to perform. 
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NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the prescribed 

form presented to him for signature enter into a formal Contract with the said procuring agency in accordance 

with his Bid as accepted and furnish within twenty eight (28) days of his being requested to do so, a 

Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the 

said procuring agency for the faithful performance and proper fulfilment of the said Contract or in the event 

of non-withdrawal of the said Bid  within the time specified for its validity then this obligation shall be void 

and of no effect, but otherwise to remain in full force and effect. 

PROVIDED THAT the Surety shall forthwith pay the procuring agency the said sum upon first written 

demand of the procuring agency (without cavil or argument) and without requiring the procuring agency to 

prove or to show grounds or reasons for such demand, notice of which shall be sent by the procuring agency 

by registered post duly addressed to the Surety at its address given above. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the 

Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the 

requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements 

and the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith 

and without any reference to the Principal (Bidder) or any other person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date 

indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its 

undersigned representative pursuant to authority of its governing body.      

                    SURETY (Bank) 

  

WITNESS:               Signature      
1.                   Name       
                      Title       
       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 
2.          
        __________________________ 
       Name, Title & Address     
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   PS-1 
 

FORM OF PERFORMANCE SECURITY  

(Bank Guarantee) 
 

       Guarantee No.____________________ 
Executed on _____________________ 

             Expiry date _____________________ 
[Letter by the Guarantor to the procuring agency] 
 
Name of Guarantor (Bank) with address:_______________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with address:____________________________________ 
________________________________________________________________________ 
Penal Sum of Security (express in words and figures)_____________________________ 
________________________________________________________________________ 
Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and 

above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal 

we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________________ (hereinafter called the procuring agency) in 

the penal sum of the amount stated above for the payment of which sum well and truly to be made to the said 

procuring agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and 

severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS  SUCH, that whereas the Principal has accepted the procuring 

agency's above said  Letter of  Acceptance for ________ ________________________________ (Name of 

Contract) for the _______________  
 

_______________________________ (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, 

covenants, terms and conditions of the said Documents during the original terms of the said Documents and 

any extensions thereof that may be granted by the procuring agency, with or without notice to the Guarantor, 

which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, 

covenants terms and conditions of the Contract and of any and all modifications of said Documents that may 

hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation 

to be void; otherwise to remain in full force and virtue till all requirements of Clause 49, Defects Liability, of 

Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability 

attaching to us under  this  Guarantee that  the  claim  for payment in writing shall be received by us within 

the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this 

Guarantee. 
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We, ____________________________________ (the Guarantor), waiving all objections  and defences under 

the Contract, do hereby irrevocably and independently guarantee to pay to the procuring agency without delay 

upon the procuring agency's first written demand without cavil or arguments and without requiring the 

procuring agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount 

stated above, against the  procuring agency 's written declaration that the Principal has refused or failed to 

perform the obligations under the Contract which payment will be effected by the Guarantor to procuring 

agency’s designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the 

Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said 

obligations and the Guarantor shall pay without objection any sum or sums up to the amount  stated above 

upon first written demand from the procuring agency forthwith and without any reference to the Principal or 

any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on the 

date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents 

duly signed by its undersigned representative, pursuant to authority of its governing body. 

         _______________ 

                     Guarantor (Bank) 

 Witness:  

 1. _______________________        Signature _______________ 

 

        _______________________        Name __________________ 

      Corporate Secretary (Seal) 

             Title ___________________ 

 2.  _______________________ 

          _______________________   _______________________ 

      Name, Title & Address     Corporate Guarantor (Seal)   

 

 

 

 

 

 



 124 

 

 

CA-1 

FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the ________________ 

day of__________(month) 20_____ between 

_______________________________________________________________________ (hereafter called 

the “procuring agency”) of the one part and _____________________________________ (hereafter called 

the “Contractor”) of the other part. 

 

WHEREAS the procuring agency is desirous that certain Works, viz _______________ should be executed 

by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works 

and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents after incorporating addenda, if any, except those parts relating to 
Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement, 
viz: 
 

(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Special Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to L); 
(i) The Drawings; 
(j) The Specifications. 
(k) _____________________________ (any other)  
 

3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the 

Works and remedy defects therein in conformity and in all respects with the provisions of the 

Contract. 

 

CA-2 
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4. Procuring agency hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works as per provisions of the Contract, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month 

and year first before written in accordance with their respective laws. 

 

Signature of the Contactor Signature of Procuring agency 

______________________ _____________________ 

(Seal) (Seal) 

 

Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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MG-1 

MOBILIZATION ADVANCE GUARANTEE/BOND 

Guarantee No._________________________ Date ______________________________ 

WHEREAS ______________(hereinafter called the ' procuring agency ') has entered into a Contract for 

___________________________________________________________               (Particulars of Contract) 

with _________________ (hereinafter called the "Contractor'). 

AND WHEREAS, the procuring agency has agreed to advance to the Contractor, at the Contractor's request, 

an amount of Rupees _________________________ (Rs _________ ) which amount shall be advanced to 

the Contractor as per provisions of the Contract. 

AND WHEREAS, the procuring agency has asked the Contractor to furnish Guarantee to secure the 

mobilization advance for the performance of his obligations under the said Contract. 

AND WHEREAS, ________________________________________________________ 

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)  

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the procuring 

agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 

purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his obligations 

for which the advance payment is made, the Guarantor shall be liable to the procuring agency for payment 

not exceeding the aforementioned amount. 

Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part 

of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand, 

payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to 

the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim 

Payment Certificates of the Contractor or until _______________________________________whichever is 

earlier. 

   (Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 

_______________________________________(Rs _______________________). 
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This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date 

or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment 

Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall be 

deemed to be extended if on the above mentioned date the advance payment is not fully adjusted. 

 

      GUARANTOR 

 

      1. Signature _________________ 

      2. Name  _________________ 

     3. Title  _________________ 

 

WITNESS 

1. ______________________ 

______________________ 

Corporate Secretary (Seal) 

 

2. _______________________   __________________________ 

(Name Title & Address)      Corporate Guarantor(Seal) 
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INDENTURE FOR SECURED ADVANCES 
(For use in cases in which is contract is for finished work and the contractor has 

entered into an agreement for the execution of a certain specified quantity of work in a given time ). 
 

This INDENTURE made the ............... ........................... day of ...................... ----- ....... ---------- 
........ -20--"- BETWEEN (hereinafter called "the Contractor" which expression shall where the 
context so admits or implied be deemed to include his heirs, executors, administrators and assigns) 
of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other 
part). 
WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has agreed 
to perform the under-mentioned works (hereinafter referred to as the said work):- 
 
(Here enter (the description of the works).1 AND WHEREAS the contractor has applied to the ........... 
................... .............. — ....... ----- for an advance to him of Rupees --------------------------------------
--------------- .(Rs. .................. ) on the security of materials absolutely belonging to him and brought 
by him to the site of the said works the subject of the said agreement for use in the construction of 
such of the said works as he has undertaken to execute at rates fixed for the finished work (inclusive 
of the cost of materials and labour and other charge) AND 
 
WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. 
...................... ) on the security of materials the quantities and other particulars of which are detailed 
in Part II of Running Account Bill (E). the said works signed by the contractor Fin R.Form.l7.A on -----
------ ....... — and on such covenants and conditions as are hereinafter contained and the Government 
has reserved to itself the option of marking any further advance or advances on the security of other 
materials brought by the Contractor to the site of the said works. 
 
NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in 
consideration of the sum of Rupees ........... ------------- ...... - ........ — .... (Rs. ------ ...... ----- ) on or 
before the execution of these presents paid to the Contractor by the Government (the receipt whereof 
the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to 
him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) 
the Contractor doth hereby assign unto the Government the said materials by way of security for the 
said amount And doth hereby covenant and agree with the Government and declare ay follow :- 
 
(1) That the said sum of Rupees ......... - ................ ------------- ...... -------------- (RF. ------------------
- ) so advanced by the Government to the Contractor as aforesaid and all or any further sum or sums 
which may be advanced aforesaid shall be employed by the contractor in or towards expending the 
execution of the said works and for no other purpose whatsoever. 
 
(2) That the materials detailed in the said Running Account Bill (B) which have been Fin R Form No. 17-A Offered 
to and accepted by (he Government as security for the said amount are absolutely by the Contractors 
own property free from encumbrances of any kind and the Contractor will not make any application 
for or receive a further advance on the security of materials which are not absolutely his own property 
and free from encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify 
and save harmless the Government against all claims whatsoever to any materials in respect of which 
an advance has been made to him as aforesaid. 
(3) That the said materials detailed in the said Running Account Bill (B) and all other 
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Fin. R. Form No. 17-A Materials on the security of which any further advance or advances may hereafter be 
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Divisional Officer ---------------
------------(hereinafter called the Divisional Officer) and in the terms of the said agreement. 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangement for the 
proper watch, safe custody and protection against all risks of the said material and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and at his own risk and on his own responsibility and shall at all times be open 
to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said 
materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a grater 
degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same 
with other materials of like qualify or repair and make good the same as required by the Divisional 
Officer and the materials so brought to replace the said materials so repaired and made good shall 
also be considered as security for the said amount. 
(5) 'Hurt the said materials shall not on any account be removed from the site of the said works 
except with the written permission of the Divisional Officer or an officer authorized by him in that 
behalf (6) That the said amount shall be payable in full when or before the Contractor receives 
payment, from the Government of the price payable to him for the said works under the terms and 
provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the 
contractor on account of work done then on the occasion of each such payment the Government will 
be at liberty to make a recovery from the Contractors Bill for such payment by deducting there from 
in the value of the said materials (hen actually used in the construction and in respect of which 
recovery has not been made previously the value for this purpose being determined in respect of 
each description of material at (he rates at which the amount of the advances made under these 
presents were calculated. 
(7) That if the Contractor shall at any time make any default in the performance or observation in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing to the Government shall immediately on 
the happening of such default be repayable by the Contractor to the Government together with 
interest thereon at twelve  percent per annum from the date or respective dates of such advance or 
advances to the date or repayment and with all costs, charges, damages and expenses incurred by 
the Government in or for the recovery thereof or the enforcement of this security or otherwise by 
reason of (he default of the Contractor and any moneys so becoming due and payable shall constitute 
a debt due from the Contractor to the Government and the Contractor hereby covenants and agrees 
with the Government to repay and the same respectively to it accordingly. 
(8) That the Contractor hereby charges all the said materials with the repayment to the Government 
of the said sum of Rupees ........................ - ............................(Rs. ...................... ) and any further 
sum or sums which may be advanced as aforesaid and 
al l costs charges damages and expenses payable under these present PROVIDED ALWAYS and it 
is hereby agreed and declared that notwithstanding anything in the said agreement and without 
prejudice to the powers contained therein if and whether the covenant for payment and repayment 
hereinbefore contained shall become enforceable and the money owing shall not be paid to 
accordingly. Once there with the Government may at any time thereafter adopt all or any of 
following courses as it may deem best ;- 
(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 
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agreement debiting the Contractor with the actual cost of effecting such completion the amount due 
in respect of advances under these presents and crediting the Contractor with the value of work done 
as he had carried it out in accordance with the said agreement and at the rates thereby provided. If 
the balance is against the Contractor he is to pay the same to the Government on demand. 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable to the Government under these presents 
and pay over the surplus (if any) to the Contractor. 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement. (9) That except as is expressly provided by the presents interest 
on the aid advance shall not be payable. 
(10) That in the event of any conflict between the provisions of these presents and the said agreement 
the provisions of these presents shall prevail and in the event of any dispute or difference arising 
over the construction or effect of these presents the settlement of which has not been hereinbefore 
expressly provided for the same shall be 
referred to the Superintending Engineer ..................................... Circle whose……………. decision 
shall be final and the provisions of the Indian Arbitration Act for the time being in force so far as 
they are applicable shall apply to any such reference. 
 
In witnesses whereof the* ----- -—__.................................... on behalf of the Governor of Sindh and 
the said ................. — ........................... - .......... --have hereunto set their respective hands and seals 
the day and first above written. 
 
Signed, sealed and delivered by* In the presence of 
 
Seal 
1st witness                                                                                 2nd witness 
 
 
Signed, sealed and delivered by* In the presence of 
 
 
Seal 
1st Witness                                                                                   2nd witness 
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[Notes on the Conditions of Contract] 

The Conditions of Contract comprise two parts: 

(a) Part I - General Conditions of Contract 

(b) Part II - Special Conditions of Contract  

Over the years, a number of “model” General Conditions of Contract have evolved. The one used in these Standard 

Bidding Documents was prepared by the International Federation of Consulting Engineers (Federation Internationale 

des Ingenieurs-Conseils, or FIDIC), and is commonly known as the FIDIC Conditions of Contract. (The used version is 

the fourth edition March 2006). 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit rate) type of contract, 

and cannot be used without major modifications for other types of contract, such as lump sum, turnkey, or target cost 

contracts. 

The standard text of the General Conditions of Contract chosen must be retained intact to facilitate its reading and 

interpretation by bidders and its review by the procuring agency. Any amendments and additions to the General 

Conditions, specific to the contract in hand, should be introduced in the Particular Conditions of Contract. 

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of coverage, better balance 

of rights or obligations between procuring agency and Contractor, general acceptability of its provisions, and savings in 

time and cost for bid preparation and review, leading to more economic prices. 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. Without taking any 

responsibility of its being accurate, Pakistan Engineering Council with prior consent of FIDIC Secretariat, has 

reproduced herein the FIDIC General Conditions of Contract for reference purpose only which cannot be used by the 

users for preparing their bidding documents. The bidding document may include a purchased copy, the cost of which 

can be retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions of Contract 

can be referred to in the bidding documents, and the bidders are advised to obtain copies directly from FIDIC.* 

* Add the following text if the bidding documents, as issued, do not include a copy: 

 “Copies of the FIDIC Conditions of Contract can be obtained from: 

 FIDIC Secretariat  

 P.O. Box 86 

 1000 Lausanne 12 

 Switzerland 

e-mail: fidic.pub@fidic.org – FIDIC.org/bookshop] 
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General Conditions  
General Provisions  

 
1.1 Definitions  

 
In the Conditions of Contract (“these Conditions”), which include Particular 

Conditions, Parts A and B, and these General Conditions, the following words and 

expressions shall have the meanings stated. Words indicating persons or parties 

include corporations and other legal entities, except where the context requires 

otherwise.  

 
A. “Procuring Agency” means the Mehran University of Engineering & Technology, Shaheed Z.A 

Bhutto Campus Khairpur Mir’s. 
 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 
Employer and includes Contractors representative, successors and permitted assignees.  

 

C. “Project Director” means the authorized Officer of the University, who possess the role of 
Controlling and Co-ordination between University, Consultants and Contractor. 
 

D. “Works” means all the works and things to be executed, supplied or done in accordance with the 
contract. 
 

E. “University”: means Mehran University of Engineering & Technology, Jamshoro. 
 

F. “Campus”:  means  Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus 
Khairpur Mir’s. 

 
1.1.1 The Contract  

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the 

Letter of Tender, these Conditions, the Specification, the Drawings, the Schedules, 

and the further documents (if any) which are listed in the Contract Agreement or in 

the Letter of Acceptance.  

 
1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- 

Clause 1.6 [ Contract Agreement ].  

 
1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the 

Procuring Agency, of the Letter of Tender, including any annexed memoranda 

comprising agreements between and signed by both Parties. If there is no such letter 

of acceptance, the expression “Letter of Acceptance” means the Contract Agreement 
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and the date of issuing or receiving the Letter of Acceptance means the date of signing 

the Contract Agreement. 

 
1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of 

bid, which was completed by the Contractor and includes the signed offer to the 

Procuring Agency for the Works.  

 
1.1.1.5 “Specification” means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance with 

the Contract. Such document specifies the Works.  

 
1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, 

and any additional and modified drawings issued by (or on behalf of) the Procuring 

Agency in accordance with the Contract.  

 
1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Tender, as included in the Contract. Such 

document may include the Bill of Quantities, data, lists, and schedules of rates and/or 

prices.  

 
1.1.1.8 “Tender” means the Letter of Tender and all other documents which the 

Contractor submitted with the Letter of Tender, as included in the Contract.  

 
1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment 

Currencies” mean the documents so named (if any) which are comprised in the 

Schedules.  

 
1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency 

entitled contract data which constitute Part A of the Particular Conditions.  

 

1.1.2 Parties and Persons  

1.1.2.1 “Party” means the Employer or the Contractor, as the context 

requires.  

 

1.1.2.2 “Procuring Agency” means the person named as employer in the 

Contract Data and the legal successors in title to this person.  

 

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of 

Tender accepted by the Employer and the legal successors in title to this 

person(s).  
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1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to 

act as the Engineer for the purposes of the Contract and named in the Contract 

Data, or other person appointed from time to time by the Employer and 

notified to the Contractor under Sub-Clause 3.4 [Replacement of the 

Engineer].  

 

1.1.2.5 “Contractor’s Representative” means the person named by the 

Contractor in the Contract or appointed from time to time by the Contractor 

under Sub-Clause 4.3 [ Contractor’s Representative ], who acts on behalf of 

the Contractor.  

 

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants 

referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, 

labour and other employees of the Engineer and of the Procuring Agency; and 

any other personnel notified to the Contractor, by the Employer or the 

Engineer, as Procuring Agency’s Personnel.  

 

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and 

all personnel whom the Contractor utilizes on Site, who may include the staff, 

labour and other employees of the Contractor and of each Subcontractor; and 

any other personnel assisting the Contractor in the execution of the Works.  

 

1.1.2.8 “Subcontractor” means any person named in the Contract as a 

subcontractor, or any person appointed as a subcontractor, for a part of the 

Works; and the legal successors in title to each of these persons.  

 

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 

20.2 [ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to 

Agree on the Composition of the Dispute Board ].  

 

1.1.2.10 “FIDIC” means the Federation International des Ingénieurs-

Conseils, the international federation of consulting engineers.  

 

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract 

Data.  

 

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the 

Contract Data.  

 

 



 135 

 

1.1.3 Dates, Tests, Periods 

and Completion 

1.1.3.1 “Base Date” means the date 15days /10 days prior to the latest date for 

submission and completion of the Tender.  

 

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1      

[ Commencement of Works ].  

1.1.3.3 “Time for Completion” means the time for completing the Works or 

a Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion 

], as stated in the Contract 

Data (with any extension under Sub-Clause 8.4 [ Extension of Time for 

Completion ]), calculated from the Commencement Date.  

 

1.1.3.4 “Tests on Completion” means the tests which are specified in the 

Contract or agreed by both Parties or instructed as a Variation, and which are 

carried out under Clause 9 [ Tests on Completion ] before the Works or a 

Section (as the case may be) are taken over by the Employer. 

 

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10 

[Procuring Agency’s Taking Over ].  

 

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified 

in the Contract and which are carried out in accordance with the Specification 

after the Works or a Section (as the case may be) are taken over by the 

Procuring Agency.  

 

1.1.3.7 “Defects Notification Period” means the period for notifying defects 

in the Works or a Section (as the case may be) under Sub-Clause 11.1 [ 

Completion of Outstanding Work and Remedying Defects ], which extends 

over twelve months except if otherwise stated in the Contract Data (with any 

extension under Sub-Clause 11.3 [Extension of Defects Notification Period 

]), calculated from the date on which the Works or Section is completed as 

certified under Sub-Clause 10.1 [ Taking Over of the Works and Sections ].  

 

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-

Clause 11.9 [ Performance Certificate ].  

 

1.1.3.9 “day” means a calendar day and “year” means 365 days.  
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1.1.4 Money and Payments  

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter 

of Acceptance for the execution and completion of the Works and the 

remedying of any defects.  

 

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The 

Contract Price ] , and includes adjustments in accordance with the Contract.  

 

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) 

by the Contractor, whether on or off the Site, including overhead and similar 

charges, but does not include profit.  

 

1.1.4.4 “Final Payment Certificate” means the payment certificate issued 

under Sub-Clause 14.13 [ Issue of Final Payment Certificate ].  

 

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11          

[ Application for Final Payment Certificate ].  

 

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the 

Contract Price is payable, but not the Local Currency.  

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued 

under Clause 14 [ Contract Price and Payment ], other than the Final Payment 

Certificate.  

1.1.4.8 “Local Currency” means the currency of the Country.  

1.1.4.9 “Payment Certificate” means a payment certificate issued under 

Clause 14 [ Contract Price and Payment].  

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the 

Contract as a provisional sum, for the execution of any part of the Works or 

for the supply of Plant, Materials or services under Sub-Clause 13.5 [ 

Provisional Sums ].  

 

1.1.4.11 “Retention Money” means the accumulated retention moneys which 

the Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim 

Payment Certificates ] and pays under Sub-Clause 14.9 [ Payment of 

Retention Money ].  

 

1.1.4.12 “Statement” means a statement submitted by the Contractor as part 

of an application, under Clause 14 [ Contract Price and Payment ], for a 

payment certificate. 
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1.1.5 Works and Goods  

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles 

and other things required for the execution and completion of the Works and 

the remedying of any defects. However, Contractor’s Equipment excludes 

Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials 

and any other things intended to form or forming part of the Permanent 

Works.  

 

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and 

Temporary Works, or any of them as appropriate.  

 

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to 

form or forming part of the Permanent Works, including the supply-only 

materials (if any) to be supplied by the Contractor under the Contract.  

 

1.1.5.4 “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

 

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form 

or forming part of the Permanent Works, including vehicles purchased for the 

Procuring Agency and relating to the construction or operation of the Works.  

 

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as 

a Section (if any).  

 

1.1.5.7 “Temporary Works” means all temporary works of every kind (other 

than Contractor’s Equipment) required on Site for the execution and 

completion of the Permanent Works and the remedying of any defects.  

 

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or 

either of them as appropriate.  

 

1.1.6 Other Definitions  

1.1.6.1 “Contractor’s Documents” means the calculations, computer 

programs and other software, drawings, manuals, models and other 

documents of a technical nature (if any) supplied by the Contractor under the 

Contract.  

 

1.1.6.2 “Country” means the country in which the Site (or most of it) is 

located, where the Permanent Works are to be executed.  
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1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery 

and vehicles (if any) made available by the Employer for the use of the 

Contractor in the execution of the Works, as stated in the Specification; but 

does not include Plant which has not been taken over by the Employer.  

 

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].  

 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances 

and other laws, and regulations and by-laws of any legally constituted public 

authority.  

 

1.1.6.6 “Performance Security” means the security (or securities, if any) 

under Sub-Clause 4.2 [ Performance Security ].  

 

1.1.6.7 “Site” means the places where the Permanent Works are to be 

executed, including storage and working areas, and to which Plant and 

Materials are to be delivered, and any other places as may be specified in the 

Contract as forming part of the Site.  

 

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

1.1.6.9 “Variation” means any change to the Works, which is instructed or 

approved as a variation under Clause 13 [ Variations and Adjustments ].  

 

1.2 Interpretation  In the Contract, except where the context requires otherwise:  

 

(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words 

indicating the plural also include the singular;  

(c)  provisions including the word “agree”, “agreed” or “agreement” 

require the agreement to be record in writing;  

(d)  “written” or “in writing” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word “tender” is synonymous with “bid”, and “tendered” with 

“bidder” and the words “tender documents” with “bidding 

documents".  

 

The marginal words and other headings shall not be taken into consideration 

in the interpretation of these Conditions. 
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In these Conditions, provisions including the expression “Cost plus profit” 

require this profit to be one-twentieth (5%) of this Cost unless otherwise 

indicated in the Contract Data.  

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be:  

 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, 

or transmitted using any of the agreed systems of electronic transmission 

as stated in the Contract Data; and  

 

(b)  delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Data. However:  

 

(i) if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  

 

(ii)  if the recipient has not stated otherwise when requesting an approval 

or consent, it may be sent to the address from which the request was  

issued. Approvals, certificates, consents and determinations shall not 

be unreasonably withheld or delayed. When a certificate is issued to a 

Party, the certifier shall send a copy to the other Party. When a notice 

is issued to a Party, by the other Party or the Engineer, a copy shall be 

sent to the Engineer or the other Party, as the case may be.  

1.4 Law and Language  

The Contract shall be governed by the law of the country or other jurisdiction 

stated in the Contract Data. 

 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If 

no language is stated there, the language for communications shall be the 

ruling language of the Contract.  
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1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory 

of one another. For the purposes of interpretation, the priority of the 

documents shall be in accordance with the following sequence:  

 

(a)  the Contract Agreement (if any),  

(b)  the Letter of Acceptance,  

(c)  the Tender,  

(d)  the Particular Conditions - Part A,  

(e)  the Particular Conditions - Part B,  

(f)  these General Conditions,  

(g)  the Specification,  

(h)  the Drawings, and  

(i)  the Schedules and any other documents forming part of the  

 Contract.  

If an ambiguity or discrepancy is found in the documents, the Engineer shall 

issue any necessary clarification or instruction.  
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  

 
1.1 Definitions  

  
1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”. 

1.1.1.5   “Bid” is synonymous with “Tender”.  

1.1.1.10 “Bidding” is synonymous with “contract”. The following paragraph  
 is added: 
 
1.1.1.11 “Programme” means the programme to be submitted by the contractor in 

accordance with Sub-Clause 8.3 and any approved revisions thereto.  
 
1.12.2  “Employer” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is 

synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB 
and 15 days in ICB.  
 

1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  
 
1.15   Inspections and Audit by the Bank Deleted Procuring Agency can 

 retain this clause with or without changes, in case of contracts  under 
Project, Bank and donor’s programme. Not Applicable. 

 
3.1 Engineer’s Duties and Authority.  
 
The following paragraph is added after duties: 
 
 Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)  
 
4.3  Contractor’s Representative 

The following text is to be added after last line:  
 
The contractor’s authorized representative and his other professional engineers 
working at site shall register themselves with the Pakistan Engineering Council.  
 

6.10 Records of Contractor’s Personnel and Equipment 
 

 The following paragraph is added:  
The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name 
and address of the Owner of the equipment and shall certify that the agreement for 
the hire thereof contains a provision in accordance with the requirements set forth 
above.  
The following sub-clause 7.9 is added in (GCC):  
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7.9  Use of Pakistani Materials and Services  
 

The contractor shall, so far as may be consistent with the contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or produced 
or fabricated in Pakistan and services, available in Pakistan provided such materials, 
supplies, plant, equipment and services shall be of required standard.  
 

8.1 Commencement of Works  
 

The last para is deleted and substituted with the following: The contractor shall 
commence the works on site within the period named in Appendix-A to Bid from the 
date of receipt by him from the Engineer of a written Notice to Commence. 
Thereafter, the contractor shall proceed with the works with due expedition and 
without delay.  
 

8.11  Prolonged Suspension  
Replace 84 days by 120 days.  
 

8.3 Programme  
The following text is to be added after [Commencement of Works] The programme 
shall be submitted in the either form of Bar Chart identifying the critical activities.  
 

 13.1  Right to vary  
In the last line of Para, after the word “Variation", the word “in writing” is added.  

 
13.3 Variation procedure  

In the tenth line, after the words “as soon as practicable” following is added: “and 
within a period not exceeding one-eighth of the completion time”  
 

13.8 Adjustment for changes in cost  
 

Not applicable  
 

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly  

14.1  The Contract Price  
Sub-para (d) is deleted.  
 

14.2 Advance Payment  
 

See Special Conditions. 
 
Mobilization Advance/Advance Payment  
 

See Special Conditions. 
 

14.5  Plants and Materials intended for Works  
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Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants 
only :-  

(I) The Contractor shall be entitled to receive from the procuring agency Secured 
Advance against an INDENTURE BOND in Public Works Account Form No.31 
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the Engineer 
may consider proper in respect of non-perishable materials brought at the site but not 
yet incorporated in the Permanent Works provided that:  
 

(i) The materials are in accordance with the specifications for the permanent works;  
(ii) Such materials have been delivered to the site and are properly stored and protected 

against loss or damage or deterioration to the satisfaction and verification of the 
Engineer/Assistant Engineer but at the risk and cost of the Contractor;  
 

(iii) The Contractor’s records of the requirements, orders, receipts and use of materials 
are kept in a form approved by the Engineer, and such records shall be available for 
inspection by the Engineer;  
 

(iv) The Contractor shall submit with his monthly statement the estimated value of the 
materials on site together with such documents as may be required by the Engineer 
for the purpose of valuation of materials and providing evidence of ownership and 
payment therefore;  

 

 

 

 

 

 

 

 

 

 

 

 

 


