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INVITATION FOR BIDS




No. PD/MUET/KHP/-29

NOTICE INVITING TENDERS.

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR (MIR’S).
TELEPHONE # 0243-9280314

Dated: 25-01-2017

Sealed Percentage / Item Rate Tenders are invited from Pre-qualified contractors approved for category-C3
i.e from Rs.50.000(M) above at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir’s for following works
of pertaining to scheme titled ““Essential Needs for strengthening and development of Mehran
University of Engineering & Technology Shaheed Z.A Bhutto Campus Khairpur Mir’s”.

S.#: Name of Work Cl::)::izzz\j[) Tender Fee | Call Deposit CO}‘: f:zfiion

1 |Construction of Administration Block at MUET, 84.307 [Rs. 3000.00] 2 % of Bid |18 Months
Shaheed Z.A Campus Khairpur Mir’s. Price

2 [Construction of Software Engineering Department at| 52.583 |[Rs. 3000.00| 2 % of Bid |18 Months
IMUET, Shaheed Z.A Campus Khairpur Mir’s. Price

3 |Construction of Electronic Engineering Department | 53.505 [Rs. 3000.00] 2 % of Bid |18 Months
at MUET, Shaheed Z.A Campus Khairpur Mir’s. Price

e The tender documents including instructions to the Tenderers, terms & conditions, specifications
and schedule of requirements can be downloaded from website of MUET, Shaheed Z.A Bhutto
Campus Khairpur Mir’s and SPPRA website i.e. www.pprasindh.gov.pk for participation in bid,
it may be had from the office of the Project Director, Mehran University of Engineering &
Technology, Shaheed Z.A Bhutto Campus Khairpur Mir’s on payment of Tender Fee as prescribed
above (non-refundable). Tenders will be issued between 30-01-2017 to 13-02-2017 on working
days only.

e Sealed Tenders accompanied with Pay Order in favour of the Project Director, Mehran University
of Engineering & Technology Shaheed Z.A Bhutto Campus Khairpur Mir's, equivalent to 2% of
the total bid cost as Earnest Money shall be received in the office of undersigned upto 14-02-2017
11:00 at a.m and will be opened on the same day at 11:30 a.m. in presence of the Contractors /
Representatives, who so ever will be present at that time.

e In case of undesirable circumstances on submission/ opening date & time or if Government declares
Holiday the tender shall be received / opened on the next working day at same time & venue.

e Any conditional tender or un-accompanied of the earnest money will not be considered in the
competition.

o The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions
of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a
bid or proposal under Rule-25" of said Rules.

PROJECT DIRECTOR.
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(Note:

IB.1

1.1

1.2

IB.2

2.1

IB.3

3.1

INSTRUCTIONS TO BIDDERS

These Instructions to Bidders along with bidding data will not be part of the Contract and will

cease to have effect once the contract is signed.)
GENERAL
Scope of Bid

Procuring agency as defined in the bidding data hereinafter called “the procuring agency” wishes
to receive bids for the construction and completion of works as described in these bidding

documents, and summarized in the bidding data hereinafter referred to as the “Works”.

The successful bidder will be expected to complete the Works within the time specified in

Appendix-A to Bid.
Source of Funds

The Procuring Agency (Mehran University of Engineering and Technology, Shaheed Z.A Bhutto
Campus, Khairpur Mir’s) has received /| allocated | applied for loan/grant/Federal/
Provincial/Local Government funds from the source (s) indicated in the Bidding Data in various
currencies towards the cost of the project/scheme specified in the Bidding Data and it is intended
that part of the proceeds of this loan/grant/funds will be applied to eligible payments under the

Contract for which these Bidding Documents are issued.
Eligible Bidders

This Invitation for Bids is open to all interested bidders who are eligible under provisions of Sindh
Public Procurement Rules as mentioned below and the criteria given in the Notice Inviting Tender

(NIT)/Bidding Document.

Firms and individuals, national or international, may be allowed to bid for any project where
international competitive bidding is feasible. Any conditions for participation shall be limited to

those that are essential to ensure the bidder’s capability to fulfill the contract in question.

a. Bidders may be excluded if;
(i) as a matter of law or official regulations, commercial relations are prohibited
with the bidder’s country by the federal government in case of ICB, or

(i1) a firm is black listed/debarred by the procuring agency and the matter has been




1B4

4.1

IB.5

5.1

reported to Authority, subject to Rule 30 of Sindh Public Procurement Rules 2010

b. Government-owned enterprises or institutions may participate only if they can establish

that they are;

(i) legally and financially autonomous, and

(ii) operate under commercial law.

Provided that where government-owned universities or research centers in the country
are of a unique and exceptional nature, and their participation is critical to project

implementation, they may be allowed to participate; and

Bidders shall include all those contractors who are registered or incorporated in Pakistan,

irrespective of the nationality of their owners and professional staff, or

C. Bidders are.-
(i) prequalified with procuring agency for particular project/scheme;
(i1) registered with Pakistan Engineering Council in particular category and

discipline,

(iif) registered with relevant tax authorities (income/sales tax, wherever

applicable)
One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A bidder
who submits or participates in more than one bid (other than alternatives pursuant to Clause

IB.16) will be disqualified.
Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of their respective
bids and the procuring agency will in no case be responsible or liable for those costs, regardless

of the conduct or outcome of the bidding process.




IB.6

6.1

6.2

IB.7

7.1

LN AWNPE

10.

Site Visit

The bidders are advised to visit and examine the site of works and its surroundings and obtain all
information that may be necessary for preparing the bid and entering into a contract for

construction of the Works. All cost in this respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the Procuring
agency to enter upon his premises and lands for the purpose of such inspection, but only upon
the express condition that the bidders, their personnel and agents, will release and indemnify the
Procuring agency, his personnel and agents from and against all liability in respect thereof and
will be responsible for death or personal injury, loss of or damage to property and any other loss,

damage, costs and expenses incurred as a result of such inspection.
BIDDING DOCUMENTS
Contents of Bidding Documents (SSP Rule 21)

The Bidding Documents, in addition to invitation for bids, are those stated below and should be

read in conjunction with any Addenda issued in accordance with Clause IB.9.

Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-1 (GCC).

Special Conditions of Contract, Part-Il (SCC).

Specifications

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

Form of Contract Agreement.

Forms of Performance Security and Mobilization Advance Guarantee/Integrity Pact and

Indenture bond for secured advance.

11.

7.2

Drawings.

The bidders are expected to examine carefully the contents of all the above documents. Failure to
comply with the requirements of bid submission will be at the bidder’s own risk. Pursuant to
Clause IB.26, bids which are not substantially responsive to the requirements of the Bidding

Documents will be rejected.




IB.8

3.1

IB.9

9.1

9.2

9.3

IB.10

10.1

IB.11

11.1

Clarification of Bidding Documents (SSP Rule 23(1))

Any interested bidder requiring any clarification (s) in respect of the Bidding Documents may
notify the procuring agency in writing at the procuring agency’s address indicated in the
Invitation for Bids/NIT. Procuring agency will respond to any request for clarification provided

they are received at least five calendar days prior to the date of opening of bid.

Provided that any clarification in response to query by any bidder; shall be communicated to all

parties who have obtained bidding documents.
Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the procuring agency may, for any reason,
whether at his own initiative or in response to a clarification requested by a interested bidder,

modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the bidding documents pursuant to Sub--Clause IB 7.1
hereof and shall be communicated in writing to all bidders. interested bidders shall acknowledge

receipt of each addendum in writing to the procuring agency.

To afford bidders reasonable time in which to take an addendum into account in preparing their
bids, the procuring agency may extend the deadline for submission of bids in accordance with

IB.20
PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a bidder and the
procuring agency shall be in the language stipulated in the bidding data and Special Conditions
of Contract. Supporting documents and printed literature furnished by the bidders may be in any
other language provided the same are accompanied by an accurate translation of the relevant
parts in the bid language, in which case, for purposes of evaluation of the bid, the translation in

bid language shall prevail.
Documents Accompanying the Bid

Each bidder shall.




submit a written authorization on the letterhead of bidding firm, authorizing the

signatory of the bid to act for and on behalf of the bidder;

update the information indicated and listed in the bidding data and previously

submitted with the application for prequalification, and continue to meet the

minimum criteria set out in the prequalification documents, which as a

minimum, would include the following -

(i) Evidence of access to financial resources along with average annual
construction turnover;

(ii) Financial predictions for the current year and the following two years
including the effect of known commitments;

(i) ~ Work commitments since prequalification;

(iv)  Current litigation information; and

v) Availability of critical equipment.

and

furnish a technical proposal taking into account the various Appendices to Bid

specially the following:

Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc;

11.2  Bids submitted by a joint venture of two (2) or more firms shall comply with the following

requirements:

(@)

one of the joint venture partners shall be nominated as being in charge; and this
authorization shall be evidenced by submitting a power of attorney signed by legally

authorized signatories of all the joint venture partners;

(b) the bid and in case of a successful bid, the Form of Contract Agreement shall be signed by
the authorized partner so as to be legally binding on all partners;

(©) the partner-in-charge shall always be duly authorized to deal with the procuring

agency regarding all matters related with and/or incidental to the execution of Works as

per the terms and Conditions of Contract and in this regard to incur any and all liabilities,




11.3

IB.12

12.1

12.2

receive instructions, give binding undertakings and receive payments on behalf of the joint

venture;

(d) all partners of the joint venture shall at all times and under all circumstances be liable
jointly and severally for the execution of the contract in accordance with the contract
terms and a statement to this effect shall be included in the authorization mentioned
under Sub-Para(a) above as well as in the Form of Bid and in the Form of Contract

Agreement (in case of a successful bid); and

(€) a copy of the agreement entered into by the joint venture partners shall be submitted with
the bid stating the conditions under which it will function, its period of duration, the
persons authorized to represent and obligate it and which persons will be directly
responsible for due performance of the Contract and can give valid receipts on behalf of
the joint venture, the proportionate participation of the several firms forming the joint
venture, and any other information necessary to permit a full appraisal of its functioning.
No amendments / modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partner without prior written consent of the

procuring agency.

®) submission of an alternative Letter of Intent to execute a Joint Venture Agreement shall

be mandatory.

Bidders shall also submit proposals of work methods and schedule, in sufficient detail to
demonstrate the adequacy of the bidders’ proposals to meet the technical specifications and the

completion time referred to sub-clause 1.2 hereof.
Bid Prices

Unless stated otherwise in the bidding documents, the Contract shall be for the whole of the
Works as described in IB 1.1 hereof, based on the unit rates or prices submitted by the bidder or
percentage quoted above or below on the rates of Composite Schedule of Rates (CSR), as the case

may be.

The bidders shall fill in rates and prices for all items of the works described in the Bill of
Quantities. Items against which no rate or price is entered by a bidder will not be paid for by the
procuring agency when executed and shall be deemed to be covered by rates and prices for other

items in the Bill of Quantities. In case of Composite Schedule of Rates, if the bidder fails to mention




12.3

12.4

IB.13

13.1

13.2

the percentage above or below, it shall be deemed to be at par with the rates of Composite

Schedule of Rates.

The bid price submitted by the contractor shall include all rates and price including the taxes. All
duties, taxes and other levies payable by the contractor under the contract, or for any other cause
during the currency of the execution of the work of otherwise specified in the contract as on the

date seven days prior to the deadline for submission of bid.

Additional / reduced duties, taxes and levies due to subsequent additions or changes in legislation
shall be reimbursed / deducted as per Sub-Clause 13.7 of the General Conditions of Contract

Part-1.

The rates and prices quoted by the bidders are subject to adjustment during the performance of
the Contract in accordance with the provisions of Clause 13.7 of GCC. The bidders shall furnish
the prescribed information for the price adjustment formulae in Appendix-C to Bid, and shall
submit with their bids such other supporting information as required under the said Clause.
Adjustment in prices quoted by bidders shall be allowed as per Sub-Para 4(ii) of section C of
Instructions to bidders and bidding data.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder
expecting to incur expenditures in other currencies for inputs to the works supplied from outside
the procuring agency country (referred to as the “Foreign Currency Requirements”) shall indicate
the same in Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional Sums)
needed by him for the payment of such Foreign Currency Requirements either (i) entirely in the
currency of the bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency or currencies other
than those stated in (i) and (ii) above for a portion of the foreign currency requirements, and

wishing to be paid accordingly, shall indicate the respective portions in his bid.

The rates of exchange to be used by the bidder for currency conversion shall be the selling rates
published or authorized by the State Bank of Pakistan prevailing on the date, 07 (seven) days prior
to the deadline for submission of bids. For the purpose of payments, the exchange rates used in

bid preparation shall apply for the duration of contract.




IB.14

14.1

14.2

IB.15

15.1

15.2

15.3

15.4

15.5

15.6

Bid Validity

Bids shall remain valid for the period stipulated in the bidding data from the Date of Bid Opening
specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original, the procuring agency may request
the bidders extend the period of validity for a specified additional, period which shall not be for
more than one third of the original period of bid validity. The request and the responses thereto
shall be made in writing. A bidder may refuse the request without forfeiting of the bid security.
In case, a bidder agreed to the request, shall not be required or permitted to modify the bid, but
will be required to extend the validity of his bid security for the period of the extension, and in

compliance with Clause IB.15 in all respects.
Bid Security

Each bidder shall furnish, as part of his bid, a bid security in the amount stipulated in the bidding

data in Pak Rupees or an equivalent amount in a freely convertible currency.

The bid security shall be, at the option of the bidder, in the form of deposit at call, pay order or a
bank guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter
guaranteed by a Scheduled Bank in Pakistan in favour of the procuring agency, which should
commensurate with the bid validity period. The bank guarantee for bid security shall be

acceptable in the manner as provided at Annexure BS-1.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the procuring agency

as HOH—I‘CSpOHSiVC.

Bid security shall be released to the unsuccessful bidders once the contract has been signed with

the successful bidder or the validity period has expired.

The Bid Security of the successful bidder shall be returned when the bidder has furnished the

required Performance Security and signed the Contract Agreement.
The Bid Security may be forfeited.

(a)  if the bidder withdraws his bid except as provided in Sub-Clause 22.1;

(b)  if the bidder does not accept the correction of his Bid Price pursuant to Sub-Clause IB 27.2

hereof; or




IB.16

1e.1

16.2

16.3

IB.17

17.1

17.2

17.3

174

(c) Inthe case of successful bidder, if he fails within the specified time limit to.

(i) furnish the required Performance Security; or
(ii) sign the Contract Agreement.
Alternate Proposals by Bidder

Each bidder shall submit only one bid either by himself, or as a member of a joint venture, until
and unless they have been requested or permitted for alternative bid, then he has to purchase

separate bidding documents and alternate bid shall be treated as separate bid.

Alternate proposals are allowed only for procurement of works where technical complexity is
involved and more than one designs or technical solutions are being offered. Two stage two

envelope bidding procedure will be appropriate when alternate proposal is required.

Alternate bid(s) shall contain (a) relevant design calculations. (b) technical specifications: (c)
proposed construction methodology: and (d) any other relevant details / conditions, provided that
the total sum entered on the form of bid shall be that which represents complete compliance with

the bidding documents.
Pre-Bid Meeting

Procuring agency may, on his own motion or at the request of any bidder, hold a pre-bid meeting
to clarify issues and to answer any questions on matters related to the bidding documents. The
date, time and venue of pre-bid meeting, if convened, shall be communicated to all bidders. All
bidders or their authorized representatives shall be invited to attend such a pre-bid meeting at

their own expense.

The bidders are requested to submit questions, if any, in writing so as to reach the procuring

agency not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the replies given,
will be transmitted without delay to all bidders. Any modification of the bidding documents listed
in Sub-Clause IB 7.1 hereof which may become necessary as a result of the pre-bid meeting shall
be made by the procuring agency exclusively through the issue of an Addendum pursuant to

Clause IB.9 and not through the minutes of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.




IB.18

18.1

18.2

18.3

18.4

18.5

18.6

18.7

18.8

IB.19

19.1

Format and Signing of Bid

Bidders are particularly directed that the amount entered on the Form of Bid shall be for
performing the contract strictly in accordance with the bidding documents.

All appendices to bid are to be properly completed and signed.

Alteration is not to be made neither in the form of bid nor in the Appendices thereto except in
filling up the blanks as directed. If any such alterations be made or if these instructions be not

fully complied with, the bid may be rejected.

Each bidder shall prepare by filling out the forms without alterations and shall provide an original
copy along with photocopies as per the requirement of the procuring agency specified in the
bidding data. The original as well as copies of the document shall be clearly marked as
:ORIGINAL” and “COPY”, as the case may be. If there is any discrepancy between original and

copy(ies) then the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink (in the case of
copies, Photostats are also acceptable) and shall be signed by a person(s) duly authorized to sign
on behalf of the bidder pursuant to Sub- Clause IB 11.1(a) hereof. All pages of the bid shall be
initialed and stamped by the person(s) signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply with instructions
issued by the procuring agency, or as are necessary to correct errors made by the bidder, in which

case such corrections shall be initialed by the person(s) signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and proper postal
addresses at which notices may be legally served on them and to which all correspondence in

connection with their bids and the contract is to be sent.

Bidders should retain a copy of the bidding documents as their file copy.
SUBMISSION OF BIDS

Sealing and Marking of Bids

Each bidder shall submit his bid as under-:

(a) ORIGINAL and ONE COPIES of the Bid shall be separately sealed and put in

separate envelopes and marked as such.




(b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed

envelope and addressed as given in sub- clause IB19.2 hereof.
19.2  The inner and outer envelopes shall:

(a) be addressed to the procuring agency at the address provided in the bidding data;

(b) bear the name and identification number of the contract as defined in the bidding data;
and

(©) provide a warning not to open before the time and date for bid opening, as specified in
the Bidding Data.

19.3 In addition to the identification required in Sub- Clause IB19.2 hereof, the inner envelope shall
indicate the name and postal address of the bidder to enable the bid to be returned unopened in

case it is declared “late” pursuant to Clause 1B.21

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will assume no

responsibility for the misplacement or premature opening of the Bid.
IB.20 Deadline for Submission of Bids

20.1  (a) Bids must be received by the procuring agency at the address specified not later than the
time and date stipulated in the Bidding Data.

(b) Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that specified
above. Bidders shall bear all expenses incurred in the preparation and delivery of
bids. No claims shall be entertained for refund of such expenses.

(©) Where delivery of a bid is by mail and the bidder wishes to receive an acknowledgment
of receipt of such bid, he shall make a request for such acknowledgment in a separate

letter attached to but not included in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to those making

delivery in person or by messenger.

20.2 The procuring agency may, at its discretion, extend the deadline for submission of bids by issuing

an amendment in accordance with IB.09. In such case all rights and obligations of the procuring

agency and the bidders shall remain the same as mentioned in the original deadline.




IB.21

21.1

IB.22

22.1

222

22.3

22.4

IB.23

23.1

Late Bids

(a) Any bid received by the procuring agency after the deadline for submission of bids

prescribed in Clause IB 20 shall be returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong office shall
not be accepted as an excuse for failure to deliver a bid at the proper place and time. It

shall be the bidder’s responsibility to submit the bid in time.
Modification, Substitution and Withdrawal of Bids

Any bidder may modify, substitute or withdraw his bid after bid submission provided that the
modification, substitution or written notice of withdrawal is received by the procuring agency

prior to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid shall be prepared, sealed,
marked and delivered in accordance with the provisions of Clause IB.19 with the outer and inner
envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as

appropriate.

No bid may be modified by a bidder after the deadline for submission of bids except in accordance

with to sub-clauses IB 22.1 and IB 27.2.

Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the

bid security in pursuance to Clause IB.15.
BID OPENING AND EVALUATION
Bid Opening

The procuring agency will open the bids, including withdrawals, substitution and modifications
made pursuant to Clause IB.22, in the presence of bidders’ representatives who choose to attend,
at the time, date and location stipulated in the bidding data. The bidders or their representatives

who are in attendance shall sign an attendance sheet.




232

23.3

23.4

1B.24

24.1

IB.25

25.1

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL?” shall be opened and
read out first. Bids for which an acceptable notice of withdrawal has been submitted pursuant to

clause IB.22 shall not be opened.

Procuring agency shall read aloud the name of the bidder, total bid Price and price of any
Alternate Proposal(s), if any, discounts, bid modifications, substitution and withdrawals, the
presence or apsence of bid security, and such other details as the procuring agency may consider
appropriate, and total amount of each bid, and of any alternative bids if they have been requested
or permitted, shall be read aloud and recorded when opened.

Procuring agency shall prepare minutes of the bid opening, including the information disclosed

to those present in accordance with the sub-clause IB 23.3.
Process to be Confidential (SSP Rules 53)

Information relating to the examination, clarification, evaluation and comparison of bid and
recommendations for the award of a contract shall not be disclosed to bidders or any other person
not officially concerned with such process before the announcement of bid evaluation report in
accordance with the requirements of Rule 45, which states that procuring agencies shall
announce the results of bid evaluation in the form of a report giving reasons for acceptance or
rejection of bids. The report shall be hoisted on website of authority and that of procuring agency
if it website exists and intimated to all bidders at least seven (7) days prior to the award of contract.
The announcement to all bidders will include table(s) comprising read out prices, discounted
prices, price adjustments made, final evaluated prices and recommendations against all the bids
evaluated. Any effort by a bidder to influence the procuring agency’s processing of bids or award
decisions may result in the rejection of such bidder’s bid. Whereas, any bidder feeling aggrieved,
may lodge a written complaint as per Rule 31; however mere fact of lodging a complaint shall

not warrant suspension of procurement process.
Clarification of Bids (SSP Rules 43)

To assist in the examination, evaluation and comparison of bids, the procuring agency may, at his
discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing but no change in the price or
substance of the bid shall be sought, offered or permitted except as required to confirm the
correction of arithmetic errors discovered by the procuring agency in the evaluation of the bids

in accordance with Clause IB.28&.




IB.26

26.1

26.2

26.3
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Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the procuring agency will determine whether the bidder
fulfills all codal requirements of eligibility criteria given in the tender notice such as registration
with tax authorities, registration with PEC (where applicable), turnover statement, experience
statement, and any other condition mentioned in the NIT and bidding document. If the bidder

does not fulfills any of these conditions, it shall not be evaluated further.

Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 26.1, the bid of
eligible bidders will be evaluated for technical responsiveness as per specification and criteria
given in the bidding documents. Technical and financial evaluations may be carried out in
accordance with single stage-single on envelope, single stage-two envelopes bidding procedures,

depending on the selection procedure adopted by the procuring agency.

A bid will be considered technically responsive if it (i) has been properly signed; (ii) is
accompanied by the required bid security; and (iii) conforms to all the terms, conditions and
specifications of bidding documents, without material deviation or reservation. A material
deviation or reservation is one (i) which affect in any substantial way the scope, quality or
performance of the works; (ii) which limits in any substantial way, inconsistent with the bidding
documents, the procuring agency’s rights or the bidder’s obligations under the contract; or (iii)
adoption/rectification whereof would affect unfairly the competitive position of other bidders

presenting substantially responsive bids.

If a bid has major deviations to the commercial requirements and technical specifications will be
considered technically non responsive. As a general rule, major deviations are those that if
accepted, would not fulfill the purposes for which the bid is requested, or would prevent a fair

comparison or affect the ranking of the bids that are compliant with the bidding documents.
(4) Major (material) Deviations include.-
(i) has been not properly signed;
(i1) is not accompanied by the bid security of required amount and manner;
(iif) stipulating price adjustment when fixed price bids were called for,
(iv) failing to respond to specifications;

(v) failing to comply with Mile-stones/critical dates provided in bidding documents;




IB.27

27.1

(B)

sub-contracting contrary to the Conditions of Contract specified in bidding

documents;

refusing to bear important responsibilities and liabilities allocated in the bidding

documents, such as performance guarantees and insurance coverage,

taking exception to critical provisions such as applicable law, taxes and duties

and dispute resolution procedures;
a material deviation or reservation is one:

(@)  which affect in any substantial way the scope, quality or performance of
the works
(b) adoption/rectification whereof would affect unfairly the competitive

position of other bidders presenting substantially responsive bids.

Minor Deviations

Bids that offer deviations acceptable to procuring agency and which can be
assigned a monetary value may be considered substantially responsive at least as
to the issue of fairness. This value would however be added as an adjustment for

evaluation purposes only during the detailed evaluation process.

26.5 If a bid is not substantially responsive, it will be rejected by the procuring agency, and
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

Correction of Errors

Bids determined to be substantially responsive will be checked by the procuring agency for any

arithmetic errors. Errors will be corrected by the procuring agency as follows.

(@)

where there is a discrepancy between the amounts in figures and in words, the amount in

words will govern; and

where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the
opinion of the procuring agency there is an obviously gross misplacement of the decimal
point in the unit rate, in which case the line item total as quoted will govern and the unit

rate will be corrected.




27.2

IB.28

28.1

28.2

28.3
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28.5

The amount stated in the Form of Bid will be adjusted by the procuring agency in accordance
with the above procedure for the correction of errors and with the concurrence of the bidders.
The amount thus corrected shall be considered as binding upon the bidder. If the bidder does not
accept the corrected bid price, his bid will be rejected, and the bid security shall be forfeited in

accordance with sub- clause IB 15.6(b) hereof.
Evaluation and Comparison of Bids

The procuring agency will evaluate and compare only the Bids determined to be substantially

responsive in accordance with Clause IB.26.

In evaluating the Bids, the procuring agency will determine for each Bid the evaluated Bid Price

by adjusting the Bid Price as follows:
(a) making any correction for errors pursuant to Clause IB.27;

(b) excluding provisional sums (if any), for contingencies in the Summary Bill of Quantities,

but including competitively priced Day work; and
(c) making an appropriate adjustment for any other acceptable variation or deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over

the period of execution of the Contract, shall not be taken into account in bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the procuring agency
estimate of the cost of work to be performed under the Contract, the procuring agency may
require the bidder to produce detailed price analyses for any or all items of the Bill of Quantities
to demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the procuring agency may require that
the amount of the Performance Security set forth in Clause IB.32 be increased at the expense of
the successful bidder to a level sufficient to protect the procuring agency against financial loss in

the event of default of the successful bidder under the Contract.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or

any combination of the practices given below SPP Rule2 (q);

(i) “Coercive Practices” means any impairing or harming, or threatening to impair or harm,

directly or indirectly, any party or the property of the party to influence the actions of a




28.6

1B.29

29.1

party to achieve a wrongful gain or to cause a wrongful loss to another party;

(i1) “Collusive Practice” means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without the
knowledge of procuring agency to establish prices at artificial, noncompetitive levels for
any wrongful gain;

(i) “Corrupt Practices” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;

(v) “Obstructive Practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or
affect the execution of a contract or deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false statements before
investigators in order to materially impede an investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation, or acts intended to materially impede the exercise of

inspection and audit rights provided for under the Rules.

Evaluation Report (SPP Rule 45)

After the completion of evaluation process, as described in clauses IB 27 and IB 28, the procuring
agency shall announce the results of bid evaluation in the form of report (available on the website
of the authority) giving reasons for acceptance and rejection of bid. The report shall be hoisted
on website of the authority and that of procuring agencies if its website exists and intimated to

all bidders at least seven (7) days prior to the award of contract.
AWARD OF CONTRACT
Award

Subject to Clauses IB.30 and IB.34 and provision of the Rule. The procuring agencies shall award
the contract to the bidder whose bid has been determined to be substantially responsive to the
bidding documents and who has offered the lowest evaluated bid, but not necessarily the lowest
submitted price, within the original or extended period of bid validity. Provided that such bidder
has been determined to be eligible in accordance with the provisions of clause IB 03 and qualify

pursuant to sub-clause IB 29.2.
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IB.30

IB.31

31.1

31.2

31.3

31.4

Procuring agency, at any stage of the bid evaluation, having credible reasons for or having prima
facie evidence of any deficiency(ies) in contractor’s capacities, may require the contractors to
provide information concerning their professional, technical, financial, legal or managerial

competence whether already pre-qualified or not for the said project.

Provided, that such qualification shall only be laid down after recording reasons thereof in

writing. They shall form part of the records of that bid evaluation report.
Procuring Agency’s Right fo reject all Bids or Annul/Cancellation the Bidding Process (SPP Rule25)

Notwithstanding Clause IB.29 and provision of the rule: (1) A procuring agency reserve may
cancel the bidding process at any time prior to the acceptance of a bid or proposal; (2) The
procuring agency shall incur no liability towards bidders solely by virtue of its invoking sub-rule
(1); (3) Intimation of the cancellation of bidding process shall be given promptly to all bidders
and bid security shall be returned along with such intimation; (4) The procuring agency shall,
upon request by any of the bidders, communicate to such bidder, grounds for cancellation of the

bidding process, but is not required to justify such grounds.
Notification/Publication of the Award of Contract (SPP Rule 25).

Prior to expiry of the period of bid validity, including extension, prescribed by the procuring
agency, the procuring agency shall notify the successful bidder in writing (“Letter of
Acceptance”) that his Bid has been accepted. This letter shall mention the sum which the
procuring agency will pay the Contractor in consideration of the execution and completion of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the Conditions of
Contract called the “Contract Price”).

No Negotiation with the bidder having evaluated as lowest responsive or any other bidder shall
be permitted, however, procuring agency may hold meetings to clarify any item in the bid

evaluation report.

The notification of award and its acceptance by the bidder will constitute the formation of the
Contract, binding the procuring agency and the bidder till signing of the formal Contract

Agreement.

Upon furnishing by the successful bidder of a Performance Security and signing of the contract,
the procuring agency will promptly notify the name of the successful bidder to all bidders and

return their bid securities accordingly.




31.5

31.6

IB.32

32.1

32.2

32.3

1B.33

33.1

Within seven days of the award of contract, procuring agency shall publish on the website of the
Authority and on its own website if such a website exists, the results of the bidding process,

identify the bid through procurement identifying numbers, and the following information;

1) Evaluation Report;

2) Firm of Contract and letter of Award;

3) Bill of Quantities or Schedule of Requirement.

Debriefing (SPP Rule 51)

(a) A bidder may ask the procuring agency for reasons for non-acceptance of his  bid and

may request for a debriefing meeting and procuring agency shall give him the reason for such
non acceptance either in writing or by holding a debriefing meeting with such a bidder.

(b) The request bidder shall bear all the cost of attending such a debriefing.

Performance Security (SPP Rule 39)

The successful bidder shall furnish to the procuring agency a Performance Security in the form
of pay order or demand draft or bank guarantee, and the amount stipulated in the Bidding Data
and the Conditions of Contract within a period of 28 days after the receipt of Letter of

Acceptance.

Failure of the successful bidder to comply with the requirements of sub-clause IB.32.1 or Clauses
IB.33 or IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture

of the Bid Security.

validity of performance security shall extend at least ninety says beyond the date of completion
of contract, or as mentioned in the bidding data to cover defects liability period or maintenance

period subject to final acceptance by the procuring agency.
Signing of Contract Agreement (SPP Rule 39)

Within 14 days from the date of furnishing of acceptable Performance Security under the
Conditions of Contract, the procuring agency will send the successful bidder the Contract
Agreement in the form provided in the bidding documents, incorporating all agreements between

the parties.




33.2

33.3

The formal Agreement between the procuring agency and the successful bidder shall be executed
within 14 days of the receipt of the Contract Agreement by the successful bidder from the

procuring agency.

A procurement contract shall come into force when the procuring agency requires signs contract,
the date on which the signature of both the procuring agency and the successful bidder affixed
to the written contract. Such affixing of signature shall take place within the time prescribed in
the bidding documents. Provided that the procuring agency may reduce the maximum time limit

for signing of contract, as and when required, and shall be mentioned in the bidding documents.

334 Stamp duty

1B.34

IB.35

IB.36

IB.37

The formal Agreement between the procuring agency and the successful bidder shall be duly

stamped at rate of 0.35% of bid price (updated from time to time) stated in Letter of Acceptance.
General Performance of the Bidders

Procuring agency may in case of consistent poor performance of the contractor and his failure to
remedy the underperforming contract may take such action as may be deemed appropriate under
the circumstances of the case including the rescinding the contract and/or black listing of such

contractor and debarring him from participation in future bidding process.
Integrity Pact (SPP Rule 89)

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the bidding
documents for all principal/local Government procurement contracts exceeding Rupees ten

million. Failure to provide such Integrity Pact shall make the bidder non-responsive.

Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which are
provided to assist bidders in preparing their bids, and do not constitute part of the Bid
or the Contract Documents.

Arbitration (SPP Rule 34)

Any dispute that is not amicably resolved shall be finally settled, unless otherwise specified in

the Contract, under the Arbitration Act 1940 updated from time to time and would be held anywhere in

the province of Sindh at the discretion of procuring agency.
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CONTRACT/BIDDING DATA

The following specific data for the Works to be tendered shall complement, amend, or supplement the
provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall

prevail over those in the Instructions to Bidders.

Instructions to Bidders
Clause Reference: No.PD/MUET/KHP/- 29 dated:25- 01-2017

1.1 Name and address of the procuring agency:

Mehran University of Engineering and
Technology, Shaheed Z.A Bhutto Campus
Khairpur Mir’s Telephone: 0243-9280314
Fax: 9280023

Email: memonsajjad.hussain@gmail.com

1.1 1.2 Name of the Project & Summary of the Works: Construction of Electronic Engineering

Department at Mehran University of Engineering and Technology, Shaheed Z.A Bhutto
Campus Khairpur Mir’s’.

2.1 Name of the Borrower/Source of Financing/Funding Agency:

Higher Education Commission, Islamabad
2.1 Amount and type of financing/Scheme Cost & Allocated Funds: PSDP # 212 for
Year 2016-17, Amount allocated Rs.180.00 (M)
8.1 Time limit for clarification:
(05) Working days prior to last date of submission.
10.1  Bid language: English
11.1 (a) Prequalification Information to be updated (where applicable):

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in
single stage single envelope: N/A

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of
the bid in meeting requirements for timely completion of the works.
13.1 Bidders to quote entirely in Pak rupees

14.1 Period of Bid Validity: 90 days after opening of bid




15.1

17.1

18.4

19.2

19.2

20.1

(®)

Amount of Bid Security: 2% of bid/offered cost
Which will be returned on submission of performance bond, singing of contract agreement.

Venue, time, and date of the pre-Bid meeting: date.- NJA

Number of copies of the Bid to be completed and returned.

One Original and One Copy

(a) Procuring agency’s address for the purpose of Bid submission.

Office of the Project Director at Mehran University of Engineering &
Technology, Shaheed Z.A Bhutto Campus Khairpur Mir’s.

(b) Name and Identification Number of the Contract. Construction of Electronic

Engineering Department at Mehran University of Engineering and Technology, Shaheed
Z.A Bhutto Campus Khairpur Mir’s’.

(a) Deadline for submission of bids.- 14-02-2017 , 11:00 a.m

Venue, time, and date of Bid opening: Office of the Project Director at Mehran

University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir’s,
11:30 A.M, 14-02-2017.

32.1

32.3

Standard form and amount of Performance Security acceptable to the procuring agency:

The successful bidder shall furnish to the Employer a Performance Security in the form of
unconditional Bank Guarantee from a Schedule Bank, Call Deposit, Pay Order for an amount of
Rs.5% (five percent) of the Contract Price stated in the Letter of Acceptance in accordance with
the Conditions of Contract within a period of 14 (fourteen) days after the receipt of Letter of

Acceptance.
Stamp duty

0.35 % will be paid by successful bidder as stamp duty.
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Appendix-A to Bid

SPECIAL STIPULATIONS
Clause
Conditions of Contract
1. Engineer’s representing Consulting Firm | 3.1 Up to 2% of the Contract Price stated in the
hired by the procuring agency to issue Letter of Acceptance.
Variation in case emergency.

2. Amount of Performance Security 4.2 5% of contract price stated in the Letter of
Acceptance in the shape of Bank Guarantee.

3. Time for Furnishing Programme 8.3 Within 45 days from the date of receipt of
Letter of Acceptance.

4, Minimum amount of Third Party 18.3 | Rs. 200,000/- per occurrence with number of

Insurance occurrences unlimited.

5. Time for Commencement 8.1 Within 14 days from the date of receipt of
Engineer’s Notice to Commence this shall be
issued within fourteen (14) days after signing
of Contract Agreement.

6. Time for Completion (work & sections) 8.2, days from the date of receipt of

10.2 | Engineer’s Notice to Commence.
7. Amount of Liquidated Damages/Delay 8.7 0.05% Damages per day of contract price but
Damages/Penalties total amount will not be more than 10% of
contract price.
8. Defects Liability Period 11.1 | 365 days from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 | 10% of the amount of Interim/ Running
Payment Certificate.
10. | Limit of Retention Money 14.2 | 2 % of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim/ Running 14.2 | Minimum 8% of the Contract Price
Payment Certificates.

12 | Time of Payment from delivery of 14.7 | 30 days in case of local contract.
Engineer’s Interim/ Running Payment
Certificate to the procuring agency.

13 | Mobilization Advance 14.2 | 10% of Contract Price stated in the Letter of
Acceptance.




14. | Escalation N/A, due to enforcement of new
schedule of rates.

15 | Action when whole of the security | Clause- | In any case in which under any clause or

deposit is forfeited. 1. clauses of this contract the Contractor shall

have rendered himself liable to pay
compensation amounting to the whole of his
security deposit ( whether paid in one sum
or deducting by installment) I or in the case
of abandonment of the work owing to the
serious illness or death of the Contractor or
any other case, the Project Director, on
behalf of the Mehran University of
Engineering, & Technology, Jamshoro, shall
have power to adopt any of the following
courses, as he may deem best suited to the

interests of University.

(a) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Project Director shall
be conclusive evidence ) and in that case the
security deposit of the Contractor shall
stand forfeited and absolutely at the disposal

of University.

(b) To employ labour paid by the
University to carry out the work, or any part
of the work, debiting the Contractor with
the cost of the labour ( as to the correctness
of which cost and price the certificate of
Project Director shall be final and
conclusive against the Contractor) and
crediting him with the value of the work

done, in all respects in the same manner and




at the same rates as if it had been carried out
by the Contractor under the terms of his
contract; and in that case the certificate of
the Project Director as to the value of the
work done shall be final and conclusive

against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as
shall be unexpected out of his hands, and to
give it to another Contractor to complete it,
in which case any expenses which may be
incurred in excess of the sum which would
have been paid to the original Contractor if
the whole work had been executed by him (
as to the amount of which excess expenses
the certificates in writing of the Project
Director shall be final and conclusive ) shall
be borne and paid by the original
Contractor and shall be deducted from any
money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a

sufficient part thereof.

In the event of any of the above courses
being adopted by the Project Director
Contractor shall have no claim to
compensation for any loss sustained by
him-by reason of his having purchased or
procured any materials, or entered into any
engagements, or made any advance on
account of or with a view to the execution

of the work or the performance of the




contract. And in case the contract shall be
rescinded under the provision aforesaid, the
Contractor shall not be entitled to recover or
be paid any sum for any work therefore
actually performed by him under this
contract unless and until the Project
Director shall have certified in writing the
performance of such work and the amount
payable in respect thereof, and he shall only
be entitled to be paid the amount so

certified.

1o

Action when the progress of any
particular position of the work is

unsatisfactory:.

Clause-

2

If the progress of any particular portion of
the work is unsatisfactory. Project Director
on recommendation of Engineer, shall not
withstanding that the general progress of
the work is in accordance with the
conditions, be entitled to take action under
clause 1 (b) after giving the Contractor 10
days notice in writing. The Contractor will
have no claim for compensation; for any
loss sustained by him owing to such no
claim for compensation, for any loss

sustained by him owing to such action.

17

Contractor remains liable to pay
compensation if action not taken under

clause 3 and 4.

power to take possession of or required

removal of or sell contractor's plant

Clause-

3

In any case in which any of the power
conferred upon the project Director by
clause 1 and 2 hereof shall have become
exercisable and the same shall not have
been exercised the non-exercised thereof
shall not constitute a waiver of any of the
conditions hereof and - such powers shall
notwithstanding be exercisable in the event

of any future case of default by the




Contractor for which under any clause or
clauses hereof he is declared liable to any
compensation amounting if the whole of his
security deposit and the liability of the
Contractor for past and  future
compensation shall remain unaffected. In
the event of the Project Director taking
action under sub-clause (a) or (c) of clause
1, he may, if he so desires, take possession of
all or any tools, plant, materials and stores
in or upon the works, of the site thereof or
belonging to the Contractor or procured by
him and intended to be used for the
execution of the work or any part thereof,
paying or allowing for the same in account
at the contract rate, or in the case of contract
not being applicable, at current market
rates, to be certified by the Project Director
whose certificate thereof shall be final. In
the alternative, the Project Director may,
after giving notice in writing to the
Contractor or his clerk of the work foreman
or other authorized agent, required him to
remove such tools, plant materials, or stores
from the premises within a time to be
specified in such notice, and in the event of
the Contractor is failing to comply with any
such requisition, the Project Director may
remove them at the Contractor's expense or
sell them by auction or private sale on
account of the Contractor and at his risk in
all respects, and the certificate of the project

Director as to the expense of any such




removal and the amount of the proceeds
and expense of any such sale shall be final

and conclusive against the Contractor.

18

Extension Of Time

Clause-

4

If the Contractor shall desire an extension of
the time for completion of the work on the
ground of his having been unavoidable
hindered in its execution or on any other
ground, he shall apply in writing to the
Project Director within 30 days from the
date of which the execution of the work,
was hindered as aforesaid or on which the
ground for asking for extension arose and in
any case before the date of completion of the
work and the Project Director may, if in his
opinion, there are reasonable grounds for
granting an extension, grant such extension
as he thinks necessary or proper. The
decision of the Project Director in this

matter shall be final.

Provided that where the Contractor is
hindered in the execution of the work on
account of any act or omission on the part
of the University or its authorized officers,
the Project Director may at any time before
the date of completion and on his own
initiative extend the time for completion of
the work for such period as he may think

necessary or proper.

Where time has been extended under this or
any other clause of this agreement the date

for completion of the work shall be the date




fixed by the order giving the extension or by
the aggregate of all such orders, made under

this agreement.

When time has been extended as aforesaid,
it shall continue to be the essence of the
contract and all clauses of the contract shall
continue to be operative during the

extended period.

19

Final Certificate

Clause-

5

On completion of the work the Contractor
shall be furnished with a certificate by the
Engineer of such completion, but no such
certificate shall be given nor shall the work
be considered to be complete until the
Contractor shall have removed from
premises on which the work shall have been
executed all scaffolding surplus materials
and rubbish and shall have cleaned the site
of work in and around the structures /
works completed and shall have cleaned off
the dirt from all woodwork, doors, windows,
walls, floors, or other parts of any building
in or upon which the work has been
executed, or of which he may have had
possession for the purpose of executing the
work, nor until the work shall have been
measured by the Engineer or where the
measurements have been taken by his
subordinate until they have received the
approval of the Project Director, the said
measurements  being  binding  and
conclusive against the Contractor If the

Contractor shall fail to comply with the




requirements of this clause is to the removal
of scaffolding, surplus materials and
rubbish and shall have cleared the site of
work in and around the structures/works
completed and dispose of the same as he
thinks fit and clean of such dirt as aforesaid;
and the contracts shall have no claim in
respect of any such scaffolding or surplus
materials as aforesaid except for any such

actually realized by the sale thereof.

20

Payment Of Intermediate Certificate To

Be Regarded As Advance

Clause-

6

No payment shall be made for any work,
estimated to cost less than rupees ten
thousand till after the whole of the work
shall have been completed and a certificate
of completion given. But in the case of work
estimated to cost more than rupees ten
thousands, the Contractor shall on
submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Project Director, whose certificate such
approval and passing of the sum so payable
shall be final and conclusive against the
Contractor. All such intermediate payments
shall be regarded as payments by way of
advance against the final payments only and
not as payment for work actually done and
completed, and .shall not preclude the
Engineer and Project Director from
requiring any bad, unsound, imperfect or

unskillful work to be removed or taken




away and reconstructed, or re-erected, nor
shall any such payment be considered as an
admission of the due performance of the
contract or any part thereof in any respect
or the occurring of any claims; nor shall it
conclude, determine, or affect in any other
way the powers of the Project Director as to
the final settlement and adjustment of the
accounts or otherwise, or in any way very or
effect the contract. The final bill shall be
submitted y the Contractor within one
month of the date fixed for the completion
of the work otherwise Engineers certificate
of the measurements and of the total
amount payable for the work shall be final

and binding on all parties.

21

payment at reduced rates of account of
item of work not accepted as completed
to be at the discretion of the project

director

Caluse-

7

The rates for several items of works
estimated to cost more than 1,000.00,
agreed to within shall be valid only when
the item concerned is accepted as having
been completed fully in accordance with the
sanctioned specifications. In cases where the
items of work are not accepted as so
completed the Engineer may certify
payment on account of such items at such
reduced rates as he may consider reasonable
in the preparation of final or on account

bills.

22

Bills to be submitted monthly

Clause-

8

A bill shall be submitted by the Contractor
as frequently the progress of the work may
justify for all the work executed and not

included in any previous bill and the




Engineer shall take or cause to be taken the;
requisite measurements for the purpose of
having the same verified and the claims, as
far as admissible, adjusted, if possible before
the expiry of 21 days from the presentation
of the bill at any time depute a subordinate
to measure up the said work in the presence
of the Contractor or his authorized agent,
whose  counter  signature to  the
measurement list will be sufficient warrant
and the Project Director may prepare a bill
from such list which shall be binding on
tilted Contractor in all respects. In case the
Contractor or his authorized agent is not
present at the site of work at the time fixed
for recording measurements, or being
present, does not counter sign the
measurement list, the measurements
recorded by the Engineer or his authorized
subordinate shall be treated by the Engineer
or his authorized subordinate shall be
treated as correct and binding on the
Contractor unless the Contractor within
seven days of date of recording such
measurements submit to the Project
Director a detailed letter pointing out the
errors or omissions in the record
measurements. In  case of  such
disagreement, the Project Director shall held
or cause to be hold the site investigations
and give his decision. The decision of the

Project Director shall be final.




23

Bills To Be Printed On Forms

Clause-

9

The Contractor shall submit all bills on his
own primed forms. The bills shall be
submitted to the Engineer in triplicate who
will then scrutinize these bills and forward
two copies to the Project Director and retain
one copy in their office. The charges to be
made in the bills shall always be entered at
the rates specified in the tender or in the
case of any extra work ordered in
pursuance of these conditions, and not
mentioned or provided for in the tender at
the rates hereinafter provided for such

work.

24

Store Supplied By University

Clause-

10

If the specification or estimate of the work
provides for the wuse of an' special
description of materials to be supplied from
the store of the University or if it is required
that the Contractor shall use certain stores
to be provided by the Project Director such
material and stores, and the prices to be
charged therefore as hereinafter mentioned
being so far as practicable for the
convenience of the Contractor but not so as
any way to control the meaning of effect of
this contract specified in the schedule or
memorandum hereto annexed, required
from time to time to be used by him for the
purpose of the contract only and the value
of the full quantity of the materials and
stores so supplied shall be sent off or
deducted from any sums then due, or

thereafter to become due to the Contractor




under the contract, otherwise, or from the
security deposits, or the proceed of sale
thereof, if the security deposit as held in
Government securities the same or a
sufficient portion hereof shall in that case
be sold for the absolute property of
University and shall on no account remove
from the site of the work, and shall at all
times be open to inspection by the Project
Director. Any such materials unused and
perfectly good condition at the time of
completion or determination of the
contracts shall be returned to the University
Stores, if the Project Director so requires by
a notice in writing under his hand, but the
Contractor shall not be entitled to return
any such materials except with the consent
of the Project Director and he shall have no
claim for compensation on account of any
such material supplied to him as aforesaid
but remaining unused by him or for, any,

wastage in or damage to any such materials.

25

Works to be executed in accordance with

specifications. Drawings. Orders etc.

Clause-

11

The Contractor shall execute the whole and
every part of the work in he most substantial
and workmanlike manner and both as
regards materials and all other matters in
strict accordance with the specifications
lodged in the office of the Project Director
and initialed by the parties, the said
specification being a part of the contract.
The contractor shall also conform exactly,

fully and faithfully to the designs, drawings




and instruction in writing relating to the
work signed by the Project Director and
lodged in his office and to which the
Contractor shall be entitled to have access at
such office or on the site of work for the
purpose of inspection during office hours
and the Contractor shall if he so requires, be
entitled at his own expenses to make or
cause to be made copies of the
specifications, and of all such designs

drawings and instructions as aforesaid

26

Alterations in specifications and design.

Not to invalidate contracts

Clause-

12

The Project Director on the
recommendation of Engineer shall have
power to make any alterations in, or
additions to the original specifications,
drawings, designs and instructions that may
appear to him to be necessary or advisable
during the progress of the work and the
contractor shall be bound to carry out of the
work, in accordance with any instructions
in this connection which may be given to
him in writing by the Project Director and
such alterations shall, not invalidate the
contract; and any altered or additional work
which the Contractor may be directed to do
in the mentioned above specified subject to
the limit laid down in clause 37 below as
part of the work shall be carried out by the
Contractor on the same conditions in all
respects on which he agreed to do the main
work and at the same rate as re specified in

the tender for the main work. The time for




completion of the work shall be extended in
the proportion that the additional work
bears to the original contract work, and the
certificate of the Project Director as to such
proportion shall be conclusive. And if the
altered or additional work includes any
class of work for which no rate is specified
in its contract, then such class of work shall
be paid for at () percent below/above the
rates shown for such work in the
Government of Sind Schedule of rates 2004,
as amended from time to time and if such
last mentioned class of work is not entered
in the Government of Sind Schedule of Rates
2004 as of the date of receipt by him of the
order to carry out the work, inform the
Project Director through the Consultants of
the rate which it is his intention to charge
for such class of work, and if the Project
Director and the Consultants are satisfied
with the rate analysis, then he shall allow
him that rate, but if the Owner does not
agree to this rate, he shall be notified in
writing be at liberty to cancel his order to
carry out such class of work, and arrange to
carry it out in such manner as he may
consider advisable, provided always that if
the Contractor shall commence work or
incur any expenditure in regard thereto
before the rates shall have been detonated as
lastly hereinbefore mentioned then in such
case he shall only be entitled to be paid in

respect of the work carried out for




expenditure incurred by him prior the work
carried out for expenditure incurred by him
prior to the date of the determination of the
rate as aforesaid according to such rate or
rates as shall be fixed by the Owner. In the
event of a dispute, the decision of the
Advisor (P&D) will be final, conclusive and

binding.

27

No Claim To Any Payment Or
Compensation For Alteration In Or

Restriction Of Work

Clause-

13

If at any time after the execution of the
contract documents the Project Director
shall for any reason whatsoever in the
tender to be carried out at all or carried out
in part by the Contractor, he shall give
notice in writing of the fact to the
Contractor, who shall thereupon have no
claim to any payment of compensation
whatsoever on account of any profit or
advantage which he might have derived
from the execution of the work in full but
which he did not so derive in consequence
of the full amount of the work not having
been carried out, neither shall he have any
claim for compensation by reason of any
alterations, having been made in the
original specifications, drawings, designs,
and instruction, which may involve any
curtailment of the work as original
contemplated. Where materials have
already been collected at site of the work
before the receipt of the said notice to stop
or curtail the work, the Contractor shall be

paid for such materials at the rates




determined by the Project Director provided
they are not in excess of requirements and

are of approved quality.

28

Time Limit For Unforeseen Claims

Clause-

14

Under no circumstances whatsoever shall
the contractor be entitled to any
compensation from Authority on any
account unless the Contractor shall have
submitted a claim in writing to the Project
Director within one month of the cause of
such claim occurring. The Contractor shall
give full details of such claim, indicating the
part of the work is the subject matter of such
claim, the reasons giving rise to the said
claim and submit as far as possible,
documentary evidence in support of the
reasons and the calculations for such claim.
The claim shall not be considered as valid or
payable unless it has been scrutinized &
accepted by the Engineer and Project
Director & will become payable only to the
extent upto which it has been accepted by

the Advisor (P&D).

29

Action And Compensation In Case Of
Bad Work

Clause-

15

If at any time before the security deposit is
refunded to the Contractor, it shall appear
to the Project Director or his subordinate-
incharge of the work, that any work lies
been executed with unsound, imperfect of
unskilled workmanship or with materials of
inferior quality, or that any materials or
articles provided by him for the execution
office work are unsound, or of quality

inferior to that contracted for, or are




otherwise not in accordance with the
contract, shall be lawful for the Project
Director to intimate this fact in writing to
the Contractor and then notwithstanding
the fact that the work, materials or articles
complained of any have been inadvertently
passed, certified and paid for the Contractor
shall be bound forthwith to rectify or
remove and reconstruct the work so
specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other
proper and suitable materials or articles at
his own proper charge and cost; and in the
event of his failing to do so within a period
to be specified by the Project Director in the
writing intimation aforesaid, the Contractor
shall be liable to pay compensation at the
rate of one percent, on the amount of the
estimate for every day not exceeding ten
days, during which the failure so continues,
and in the case of any such failure the
Project Director may rectify or remove, and
re-execute the work or remove and replace
the materials or articles complained of as
the case may be as the risk and expense in
all respects of the Contractor. Should the
Project Director consider that any such
inferior work or materials as described
above may be accepted or made use of it

shall be within the discretion to accept the




same at such reduced rates as he may fix

thereof.

30

Work To Be Open To Inspection
Contractor Or Responsible Agent To Be

Present

Clause-

16

All works under or in course of execution or
executed in pursuance of the contract shall
at all times be open to the inspection and
supervision of the Engineer and Project
Director or his subordinates, and the
Contractor shall all times during the usual
working hours, and at all other times at
which reasonable notice of the intention of
the Engineer and Project Director or his
subordinate to visit the work shall have been
given to the Contractor, either himself be
present to receive orders and instructions,
or have responsible agent duly accredited in
writing present for that purpose. Orders
given to the Contractor's duly authorized
agent shall be considered to have the same
force and effect as if they had been given to

the Contractor himself.

31

Notice To Be Given Before Work Is
Covered Up

Clause-

17

The Contractor shall give not less than five
days notice in writing to the Engineer and
Project Director or his subordinate-in-
charge of the work before covering up or
otherwise placing beyond the reach of
check, inspection & measurement any work
in order that the same may be verified,
checked, inspected and measured, and
correct dimensions thereof taken before the
same is so covered up or planned beyond the
reach of verification check, inspection &

measurement, and shall not cover up or




place beyond the reach of verification,
check, inspection and measurement any
work without the consent in writing of the
Engineer and Project Director or his
subordinate-incharge of the work, and if
any work shall be covered up or placed
beyond the reach of verification, check,
inspection & measurement any work
without the consent in writing of the Project
Director or his subordinates incharge of the
work, and if any work shall be covered up
or placed beyond the reach of verification,
check inspection & measurement without
such notice having been given to consent
obtained, the same shall be uncovered at the
Contractor's expense, and in default thereof
no payment or allowance shall be made for
such work, or for the materials with which

the same was executed.

32

Contractor Liable For Damage Done And
For Imperfections For Three Months

After Certificate

Clause-

18

If the Contractor or his workmen, or
servants shall break, deface, destroy any
part of a building in which they may be
working, or any building, road, fence,
enclosure or overhead or underground
service lines of water supply, sewerage,
electricity, telephone, gas etc. or grass land
or cultivated ground continuous to the
premises on which the work or any part
thereof is being executed, or if any damage
shall be done to the work, while it is in
progress from any cause whatever or if any

part thereof in being executed, or if any




damage shall be done to the work, while it is
in progress from any cause whatever or if
any imperfections become apparent in it
within three months of the grant of a
certificate of completion, final or otherwise,
by the Project Director, the Contractor shall
make good the same his own expense, or in
default the Project Director may cause the
same to be made good by other workmen,
and deduct the expenses of ( which the
certificate of the Project Director shall be
final ) from any sums that may then be due
or may thereafter become due to the
Contractor, or from his security deposits or
the proceeds of sale thereof, or of a sufficient
portion thereof or any of his dues available
against other works with the University or
as arrears of land revenue in case no dues
are available or the amount available falls

short of the total recoveries.

33

Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing

etc.

Clause-

19

The Contractor shall supply at his own cost
all materials, plant, tools, appliances,
implement, ladders, cordage, tackle,
scaffolding and temporary work requisite or
proper for the execution of the work,
whether in the original, altered or
substituted form, and whether included in
the specification, or other documents,
forming part of the contract or referred to
in these conditions or not, and which may

be necessary for the purpose of satisfying or




complying with the requirements of the
Project Director as to any matters as to
which under these conditions he is entitled
to be satisfied or which he is entitled to
require together with carriage therefore to
and from the work. The Contractor shall
also supply without charge the requisite
number of persons with the means and
materials necessary for the purpose of
setting out works, and counting, weighing
and assisting in the measurement or
examination at any time and from time to
time of the work or the materials. Failing
this the same may be provided by the Project
Director at the expense of the Contractor
and the expenses may be deducted from any
money due to the Contractor under the
contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient
portion thereof. The Contract or shall
provide all necessary fencing and lights
required to protect the public from accident,
and shall also be bound to bear the expenses
of defense of every suit, action or other legal
proceedings, that may be brought by any
person for injury sustained owing to neglect
of the above; precautions, and to pay any
damages and costs which maybe awarded in
any such, suit action or proceeding to any
such person, or which may with the consent
of the Contractor be paid for comprising

any claim by any such person.




34

Measure For Prevention Of Fire

Clause-

20

The Contractor shall not set fire to any
standing jungle, trees, bush-wood or grass
without a written permit from the Project

Director.

When such permit is given, and also all
cases when destroying cut or dug up trees,
brushwood, grass etc, by fire; the
Contractor shall take necessary measures to
prevent such fire spreading to otherwise

damaging surrounding property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for
domestic use of his labour employed in
connection with the execution of the works
as also for the use of his labour employed in
connection with the execution of the works
as also for use on the works itself. However,
in case the Contractor is not able to make his
own arrangements for water, the same
could at the discretion of the Project
Director be supplied by the owner in which
case the recovery against the water charges
at 2% of the cost of these items of work on
which the water is used in the construction
shall be made from the bills of the

Contractor.

35

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-

21

Compensation for all damage done
intentionally or  unintentionally by

Contractor's labour whether in or beyond




the limits of University property including
any damage, caused by the spreading of fire
mentioned in clause 22 shall be estimated
by the Project Director or such other officer
as he may appoint and the estimates of the
Project Director shall be final and the
Contractor shall be bound to pay the
amount of the assessed compensation on
demand failing which the same will be
recovered from the Contractor as damages
in the manner prescribed in clause 1 or
deducted by the Project Director from any
sums that may be due or become due from
University of the Contractor under this

contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal
proceedings that maybe brought by any
person, party or authority for injury
sustained "by him owing to neglect of
precaution to prevent the spread of fire and
he shall pay any damages and cost that may

be awarded by the court in consequence.

36 | Employment Of Female Labour Clause- | The employment of female labour on works
22 in the neighborhood of soldiers' barracks

should be avoided as for as possible.
37 | Work On Sunday Clause- | No work shall be done on a Sunday or a
23 public holiday without the prior sanction in

writing of the Project Director.




38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for

subletting it without approval”

Clause-

24

The Contractor shall not be assigned or sub-
let without the written approval of the
Project Director. And if the Contractor shall
assign or sublet his contract, or attempt to
do, or become insolvent or make any
composition with his creditors or attempt to
do, the Project Director may, by notice in

writing rescind the contract.

The Contractor shall keep full and true
accounts in respect of the contract works in
the regular course of business and shall
whenever called upon by the Project
Director by notice in writing, produce them
for inspection by him or by any officer
appointed by him in that behalf. Also if any
bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall
either directly or indirectly be given,
promised or offered by the Confractor or
any of his servants or agents to any public
officer or person in the employment of
University in any way relating to his office
or employment or if any such officer or
person shall become in any way directly or
indirectly interested in the contract or if the
Contractor does not keep account or fails to
produce them as aforesaid, the Project
Director may give notice in writing rescind
the contract. In the event of a Contract being
rescinded the security deposit of the
Contractor shall thereupon stand forfeited

and be absolutely at the disposal of




University and the same consequences shall
ensure as if the contract had been rescind
under clause 3 hereof and in addition the
Contractor shall not be entitled to recover or
be paid for any work therefore actually

performed under the contract.

39

Sum Payable By Way Of Compensation
To Be Considered As Reasonable
Compensation Without Reference To

Actual Loss

Clause-

25

All sums payable by a Contractor by way
of compensation under any of these
conditions shall be considered as a
reasonable compensation to be applied
to the wuse of University without
reference to the actual loss or damage
sustained and whether any damage has

or has not been sustained.

40

Changes In The Constitution Of Firm To
Be Notified

Clause-

26

In the cases of a tender by partners any
change in the constitution of a firm shall be
forthwith notified by the Contractor to the

Project Director for his information.

41

Work To Be Under Direction Of
Engineer, Comnsultant And Project

Director

Clause-

27

All works to be executed under the contract
shall be executed under the direction and
subject to the approval in all respects of the
Engineer and Project Director for the time
being, who shall be entitled to direct at what
point or points and in what-manner they
are to be commenced, and from time to time

carried on.

42

Decision of Vice-Chancellor to Be

Final

Clause-

28

Except where otherwise specified in the
contract and subject to the powers delegated
to him by authority under the Code rules
then in force, the decision of the Vice-
Chancellor shall be final, conclusive, and

binding on all parties to the contract upon




all questions relating to the meaning of the
specifications, design, drawings, and
instructions hereinbefore mentioned and as
to the quality of workmanship, or materials
used on the work, or as to any other question
claim, right, matter or the thing whatsoever
in any way arising out of, or relating to the
contract, design, drawings, specifications,
estimates, instructions, orders of these
conditions, or otherwise considering the
works, or the execution, or failure to
execute the same, whether arising, during
the progress or the work, or after the

completion on abandonment thereof.

43

Lump Sum In Estimates

Clause-

29

When the estimate on which a tender is
based includes one or more items with lump
sum rates or lump sum amount the
Contractor shall be entitled to payment in
respect of such items on the rates entered in
this contract with the detailed specifications
and the analysis of the rates on which the
contract price is calculated. Where part of
the work is done or the specifications are
altered the Contractor will submit his own
rate and payment shall be controlled in the
same way as if the item of work was done
outside the current Government Schedule of
Rates applicable in the case in accordance

with the procedure laid down in Clause 14.

Provided always that in case of the percent
Rate tenders, no premium as quoted for the

main tender as also that quoted in clause 14




( which will be the same premium as for the
main tender) shall be payable for any items
of work including the lump sum items or
market rates which are outside the Current

Government Schedule of Rates.

44

Action Where No Specification

Clause-

30

In the case of any class of work for which
there is no such specification as is
mentioned in Rule I such work shall be
carried out in accordance with the Sind
P.W.D. specifications and in the event of
there being no Sind P.W.D. specification,
then in such case the work shall be carried
out in all respects in accordance with the
instructions and requirements of the Project
Director. The payment for such items of
work shall be made in accordance with the
procedure laid down in Clause 14 for items
of work outside the Current Government

Schedule of Rates.

45

Contractors Percentage Whether Applied
To Net Or Gross Amount Of Bill

Clause-

31

The percentage referred o in the tender
shall be deducted from/added to the gross
amount of the bill before deduction the

value of any stock issued.

46

Refund Of Quarry Fees And Royalties

Clause-

32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates
efc. relating directly or indirectly to the
execution of the works under this contract

shall be paid by the contractor as a final




charge and no refund on this account shall

be allowed by the University.

47

Compensation under the workmen's

compensation act.

Clause-

33

The Contractor shall be responsible for and
shall pay any compensation Act, 1923 (VIII
of 1923), (hereinafter called the said Act) as
amended upto date for injuries caused to the
workmen. If such compensation is paid by
University as principal under sub-section
(1) of section 12 of the said Act on behalf of
the Contractor; it shall be recoverable by
University from the Contractor under sub-
section (2) of the said section such,
compensation shall be recovered in the
manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current
Government or local legislation with
respect. to the Labour Laws and other Fringe
benefits like Health and Insurance cover.
Old Age Benefits etc. for all his labour
including  the  administrative  and

supervisory staff.

48

Claim For Quantities As Per Scope Of
Work Shown On Drawings

Clause-

34A

The quantities of different items of work
shown in the schedule B attached to this
tender, are only approximate The actual
quantities of different items as done at Site
will be controlled by the detailed drawings
and the actual requirements at site of work.
No claim whatsoever will be entertained on
account of excess or reduction in the scope

of work as shown on the drawings.




49

Clause-

34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the
work increases upto 30% at the cost as
shown in the MEMORANDUM ( Excluding
those case there the total cost the increased
due to any claim of the contractor or the
escalation in the rates/cost subject to its
sanction ) the Contractor shall be bound to
car y out the same at the same rates and
under the same conditions as for the same at
the same rates and under the same
conditions as for the main tender. In case
where the total cost is likely to increase
beyond 30% of the amount shown in the
MEMORANDUM it will be optional for the
Contractor to decline to take up the
additional work provided always that no
work shall be left in incomplete or in
unfinished shape irrespective of the total
Cost of the work. Where, however, the
Contractor agrees to take up the additional
work, there shall be no financial limit to it
and that the entire work shall be done at the
same rates and under the same terms and

conditions as the main tender.

50

Employment Of Feminine Labour

Clause-

35

The Contractor shall employ any feminine;
convict or other labour of a particular kind
of class if ordered in writing to do so by the

Project Director.




51

Claim For Compensation For Delay In

The Execution Of Work

Clause-

36

No compensation shall be allowed for any
delay caused in the starting of the work on
account of acquisition of land or, in the case
of clearance works on account of any delay
in accordance with the sanction to

estimates.

52

Clause-

37

No compensation shall be allowed for any
delay in the execution of the work on
account of water standing in borrow pits or
compartments or on the land or the
approach road etc. The rates are inclusive of
hard or cracked soil, excavation mud,
subsoil water or water standing in borrow
pits and no claim for an extra rate shall be
entertained, unless otherwise expressly

specified.

53

Entering Upon Or Commencing Any

Portion Of Work

Clasue-

38

The Contractor shall not enter upon or
commence any portion of work except with
the written authority and instructions of the
Project Director or of his subordinate-
incharge of the work. Failing such authority
the contractor shall have not claim to ask for

measurements of or payment for work.

54

Minimum age of persons employed. The

employment of donkeys or other animals

Clasue-

39

(i) No contractor shall employ any

person who is under the .age of 12 years.

(i1) No contractor shall employ donkeys
or other animals with breeching of string or
thin rope. The breeching must be at least

thread should be of tape (Nawar).




(iii) No animal suffering from sores,
lameness or emaciation or which is

immature shall be employed or the work.

(iv) The Contractor shall not employ
any labour who has any contagious disease
oris a habitual narcotic user or is as sick and
unfit for manual labour as to create a

hazard for his health or life.

v) The Project Director or his
subordinate is authorized to remove from
the work any person or animal found
working which does not satisfy these
conditions and no responsibility shall be
accepted by the University for any delay
caused in the completion of the work by

such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from

the list of Contractors.

54 | Pakistan Timber To Be Used Clause- | As for as possible Pakistan Timbers shall be
40 used and where for any reason this is not
practicable preference shall be given to
imported timber of approved origin and

quality.
55 | Certificate For Concessionary Freight Of | Clause- | If any materials are required to be conveyed
Charges From The Railway 41 by rail, the Contractors will be granted

certificates by the Project Director to the
effect that the materials are required for

University works thereby enabling them to




have the benefit as allowed under the rules
from the railway. In case, however, such a
concession is withdrawn by the railway at
any time', no claim shall be made against

University on this account.

56

Recovery Of Dues From Contractor As

Arrears Of As Land Revenue

Clause-

42

Any sum due to the University by the
Contractor shall be liable for recovery as

arrears of Land Revenue.

57

Partnership Of M.L.As Is Forbidden

Clause-

43

The Contractor shall certify that no member
of Legislative Assembly is in partnership
with him and that University will have the
right to terminate the contract at any stage
if it is discovered that a member of
Legislative Assembly or Parliament is a

partner in the Contract.

58

Payment Of Taxes

Clasue-

44

The contractor firmly holds himself
responsible to get himself registered under
Income Tax and Sales Tax Rules and to pay
these and all other Government and local
taxes due to him from time to time in
accordance  with  the  Government

instructions.

59

Interest Or Share Of University
Servant In The Work

Clause-

45

The Contractor shall certify that no
University Servant, Government servants or
a servant of a Corporate Body directly
controlled by the Government has directly
or indirectly any share or interest in this

work.

60

Clause-

46

The Contractor will not be allowed to

withdraw his tender and ask For the return




of earnest money before expiry of the period
of three months, commencing from the date
of opening of the tender and that if it is
withdrawn in violation of this condition

earnest money shall be forfeited.

6l

Security Refund

Clause-

47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to
the Contractor and his 50% Security deposit
refunded, the liability of the Contractor for
the purpose of" Defect Liability" shall extend
for the period of 12 months from the date of
issue of the completion Certificate for
removal including replacement of any
defect found in the works due to
construction or any other cause directly
attributed to and a result of defective work
or negligence in carrying out the work. The
remaining 50% security deposit will be
refunded after 12 months after removal of

defects, if any.

62

Clause-

48

The Contractor shall employ at his cost at
the site of work for effective planning,
supervision and control of the work,
adequate, full time Director engineering
staff and trained and experience licensed

electricians and mechanics of respective




trade in addition to the usual team of

following scales:

Work costing upto Rs. 15.0 lacs
A Diploma holder.

Work costing over Rs. 15.0 Lacs

A Professional Engineer
Registered with Pakistan

Engineering Council.

Such persons work on the job shall be
deemed to the authorized agents at site of
the Contractor and shall receive all orders &
instructions of the Project Director,
Engineer and Consultants or their
authorized representatives and shall also be
responsible to maintain a work-order book
and other registers at Site and shall forth
with take actions to carry out the orders and

instructions.

63

Clause-

49

If any question, difference or objection
whatsoever shall arise in any way
contracted with or arising out of this
instrument or the meaning or objections of
any part thereof, the rights, duties or
liabilities of either party, then save in so far
as the decision of any such matter is
hereinbefore provide for as has been so

decided, every such matter including




whether its decisions has been otherwise
provided for and or regards the right of and
obligations of the parties as the result of
such termination shall be referred for
arbitration to such person or a board with
the mutual consent of the Project Director
and the Contractor and his decision shall be
final and binding and where the matter
involves a claim for or the payment recovery
or deduction of money, only the amount, if
any awarded in such arbitration shall be
payable or recoverable in respect of the

matter so referred.

64

Force Majeure

Clause-

50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that
the execution of such obligations or any of
them is delayed or omitted by cause of force
Majeure. Fach part will advise the other
party by written notice within 30 days of the
occurrence of any such case force Majeure
employed therein shall mean acts of the
Public enemy wars (whether declared or
not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth
quakes, weather causes of similarly nature
which render the performance of this
agreement unfeasible and inspite of the

exercise is unable to overcome.




65

Mobilization Advance

Clause-

51

Mobilization Advance up to 10 % of the
Contract Price stated in the Letter of
Acceptance shall be paid by the Procuring
Agency to the Contractor on the works
costing Rs.2.5 million or above on following

conditions:

(i) on submission by the Contractor of a
Movbilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the

Procuring Agency;

(ii) Contractor will pay interest on the
mobilization advance at the rate of 10% per

annum on the advance; and

(iii) This Advance including the interest
shall be recovered in 5 equal installments
from the five (05) RA bills and in case the
number of bills is less than five (05) then
1/5th of the advance inclusive of the interest
thereon shall be recovered from each bill
and the balance together with interest be
recovered from the final bill. It may be
insured that there is sufficient amount in the
final bill to enable recovery of the

Mobilization Advance.




CLAUSE - 52

The cost difference in the prices specified in the schedule of rates for following items shall be paid
separately and as per actual consumption / quantities executed and in accordance with Notifications

issued by Standing Rates Committee, Government of Sindh from time to time. N/A

Rate Allowed
Cost Difference
Rate provided in
Item Unit w.ef payable/ recoverable Remarks
Schedule of Rates
w.ef.
01-07-2011

M.S. Bars (Tor)

Cement (OPC)

Bricks

97x4 V2"x3” (First Class)

Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if
notified by Standing
Rates Commiittee,

Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency
of contract, the difference will be payable to or, as the case may be recoverable from the contractor. The
effect of the revision of the prices will be confined to the quantity of the items which is actually consumed

after the date of such revision.




CLAUSE - 53

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff
including service charges of WAPDA will be paid by the contractor. The cost of water consumed in the
work will be recovered from the bills of the contractor at 2% (two percent) of the cost of these items of

works on which water is used.

CONTRACTOR. ENGINEER.
M Witness
1 1
2 2

PROJECT DIRECTOR

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are

satisfied that it has been correctly prepared/executed.

Consultants




BB-1

Appendix-B to Bid
FOREIGN CURRENCY REQUIREMENTS

The Bidder may indicate herein below his requirements of foreign currency (if any), with

reference to various inputs to the Works.

Foreign Currency Requirement as percentage of Bid Price excluding Provisional Sums

% N— = P &
> g8 [
Table of ExchamﬁesP

Unit of Currency Equivalent in Pak. Rupees

Australian Dollar |

Ewo |

Japanese Yen |

uvK pound |

us. bollars |




BC-1

Appendix-C To Bid

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8

OF CONDITIONS OF CONTRACT

A. Weigh ages or coefficients are used for price adjustment.

Notes:

1)

The source of indices and the weight ages or coefficients for use in the adjustment

formula under Clause 13.8 shall be as follows:

(70 be filled by the procuring agency)

Cost

Element

Description

Weight ages

Applicable index

Fixed Portion

Local Labour

&
pNe e
p p l i G’%erlnmem of Pakistan
2

(GoP)
Federal Bureau of Statistics (FBS)
Monthly Statistical Bulletin.

(i)

Cement — in bags

(iv)

Reinforcing Steel

High Speed Diesel (HSD)

(vi)

Bricks

(vii)

Bitumen

(vii)

Total

1.000

Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of Statistics,

Monthly Statistical Bulletin. The base cost indices or prices shall be those applying 15 days prior




to the latest day for submission of bids. Current indices or prices shall be those applying 28 days

prior to the last day of the billing period.

Any fluctuation in the indices or prices of materials other than those given above shall not be

subject to adjustment of the Contract Price.

Fixed portion shown here is for typical road project, procuring agency to determine the weight

age of Fixed Portion considering only those cost elements having cost impact of seven (7) percent

or more on his specific project.

When Escalation is allowed on the material only.

Price adjustment of following items shall be allowed.

Cost

Element

Description

Base Price

&=

Applicable index

2 ﬁﬂs:;v_-ézt

Cement — in bags p
=B

Government of Pakistan (GoP)
Federal Bureau of Statistics (FBS)
Monthly Statistical Bulletin.

Reinforcing Steel

Bricks

Bitumen

Wood (Composite item)

Total five items.




Appendix-D to Bid

BILL OF QUANTITIES
A Preamble
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to

provide a common basis for bidding. The basis of payment will be the actual quantities of work
executed and measured by the Contractor and verified by the Engineer and valued at the rates
and prices entered in the priced Bill of Quantities, where applicable, and otherwise at such rates
and prices as the Engineer may fix as per the Contract (in case of item not mentioned in Bill of

Quantities).

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise
provided under the Contract include all costs of Contractor’s plant, labour , supervision,
materials, execution, insurance, profit, taxes and duties, together with all general risks, liabilities
and obligations set out or implied in the Contract. Furthermore all duties, taxes and other levies
payable by the Contractor under the Contract, or for any other cause, as on the date 14 days
prior to deadline for submission of Bids in case of ICB/NCB respectively, shall be included in the

rates and prices and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of

Quantities and shall not be paid separately.

5. The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no items are provided, the cost shall be

deemed to be distributed among the rates and prices entered for the related items of the Works.




General directions and description of work and materials are not necessarily repeated nor
summarised in the Bill of Quantities. References to the relevant sections of the Bidding Documents

shall be made before entering prices against each item in the priced Bill of Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended in whole
or in part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 of

Part I, General Conditions of Contract.




BD-1

Appendix-D tfo Bid

BILL OF QUANTITIES
B. Work Items (Road/PHE Work)*
1. The Bill of Quantities contains the following Bills and items.
Bill No. 1 - Earthworks =

ﬂ &> = A p B Hard Crust and Surface Treatment

Bill No. 3

Bill No. 4

Bill No. 5

Bill No. 6

Daywork Schedule

Summary Bill of Quantities

Culverts and Bridges

Subsurface Drains, Pipe Laying and Man

holes

Tube wells, Pump houses and Compound Wall

Miscellaneous Items

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.

* procuring agency can add and delete the ifems as per its requirement.




BD-2
SCHEDULE-D to Bid

BILL OF QUANTITIES
COMMULATIVE SUMMARY OF BID

Summary of Cost for Electronic Engineering Department

A | Scheduled Items
(I) | Site Clearance Rs.
(ii) | Upto Plinth Level
1 | Schedule Civil Works except steel and RCC Rs.
2 | Schedule Civil Works steel Rs.
3 | Schedule Civil Works except RCC Rs.
Total- (1) Rs.
(III) | Above Plinth Level
1 | Schedule Civil Works except steel and RCC Rs.
2 | Aluminum work (Schedule Items) Rs.
3 | Schedule Civil Works steel Rs.
4 | Schedule Civil Works except RCC Rs.
5 | Non schedule Architectural Works Rs.
Total- (ii) Rs.
Total-A Rs.
B | Schedule Plumbing Works
1 | Plumbing works - Sanitary Items (Schedule Items) | Rs.
2 | Plumbing works - Piping (Schedule Items) Rs.
3 | Plumbing works - (Non Schedule Items) Rs.
Total-B Rs.
C Total: A+B Rs.
D | External development
1 | External work- Drainage System (Schedule Items) Rs.
2 | External development Rs.
Total-D Rs.
Grand Total Rs.
In words:
Note:

Cartage shall not be payable separately and that the bid offered, is including cost of cartage.
Any difference on steel, cement, Bitumen, wood and bricks if notified by Government of Sindh after opening
of this bid shall be payable based on executed quantities.

If any extra item is required during execution preference will be given to Govt. of Sindh Schedule of rates.

SIGNATURE OF BIDDER SEAL OF BIDDER




MEHRAN UNIVERSITY OF ENGINEERING AND

TECHNOLOGY SHAHEED Z.A BHUTTO CAMPUS

KHAIR PUR MIR'S

ELECTRONIC ENGINEERING DEPARTMENT

Samples of all materials to be used should be got approved and concrete mixes designed prior to the execution
of works. Material strengths as indicated in drawings & B.O.Q for both steel and concrete should be strictly
adhered with by frequent testing.

S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

1
Item -01

Ttem-02

Site Clearance (Schedule Items)
Jungle Clearance and removing within 100 ft
a) Thin Jungle SI # 1 Page No.14

Cutting and removing trees within distance
100ft
a) Upto 2.0 Ft Girth

b)2.50 Fto to 60ft Girth
SI# 4 (a&b) Page No.15

22600

20
10

%0Sft

P.Each
P.Each

69.58

480.98
940.78

1,572.51

9,619.60
9,407.80

Total

20,599.91

I1. UPTO
1

Ttem-01

Item -02

Premium at Par

Total

PLINTH

EXCAVATION FOR FOUNDATION

Excavation in foundation of building bridges
and other structures including dagbelling,
dressing, refilling around structure with
excavated earth watering and ramming lead
upto 5 ft.

1) In ordinary soil.

Item 18(b) Page-4
ii) In hard soil or soft murum.

Item 18(c) Page-4
Bailing or pumping out sub soil water during
excavation concreting cost in situ concrete or
masonry work in foundation etc

1) Only three operation to be allowed trench
volume under water to be measured first time
for excavation second time for concreting and
third time for cost in situ concrete or mansory
work in foundation etc.

Schedule Civil Works except steel and RCC

24,880

8,293

33,021

%0 cft

%0 cft

%CHt

3176.25

3554.38

543

79,025.10

29,476.47

179,304.03




Item-03

Item-04

Item-05

Item-06

Item-07

Item-08

PHSI#18 Page No.75

EARTH FILLING

1) Filling, watering and ramming earth in floor
with surplus earth from foundation lead upto
one chain and lift upto 5 ft.

a) Available at site

Item 21 Page-4
b) From outside source

Item 21 Page-4+Item 8(a) page-2
P.C.C (1:4:8)

Cement concrete plain (1:4:8) using sulphate
resistant cement type (v) including placing,
compacting, finishing, curing, complete,
(Including screening and washing of stone
aggregate without shuttering).

1) Footings
ii) Grade Slab

Item 5(i) Page-16
P.C.C (1:3:6)

Cement concrete plain (1:3:6) using sulphate
resistant cement type (v) including placing,
compacting, finishing, curing, complete,
(Including screening and washing of stone
aggregate without shuttering).

i) Grade Slab

Item 5(h) Page-16
BRICK MASONARY IN FOUNDATION
& PLINTH
Pacca brick work in foundation & plinth in
cement sand mortor 1:6 using sulphate resistant
cement type (V) .

Item 4(e) Page-21
CEMENT PLASTER UPTO PLINTH

Cement Neru plaster 1:2  using sulphate
resistant cement type (v)

1) /4" thick

BITUMEN PAINTING

Two coats of bitumen laid hot using 34 Ibs for
% sft. Over exposed surface of concrete and
Brick work in foundation and plinth and
blinded with sand at one Cft.per % sft Item 13
Page-35

4,983

4,983

3,013
2,492

416

1,523

2,085

3,241

%0 cft

%0 cft

% cft
% cft

% cft

% cft

% sft

% sft

1512.5

3630

11288.75
11288.75

12595

11948.36

1438.46

1887.4

7,536.79

18,088.29

340,130.04
281,315.65

52,395.20

181,973.52

29,991.89

61,170.63




Item-09

Item-10

Item-11

GRADED STONE

Dry rammed brick or stone blast 14" to 2"
gauge. Item (2) Page-15

Item 6(a)(I) Page-17
DAMP PROOF COURSE (2" thick) (S.R
Cement
Damp proof course with cement sand &
shingle/crush concrete (1:2:4) using sulphate
resistant cement type (v) including 2 coats of
asphaltic mixture. (Over Walls)

Item 28(b) Page-19
POLYTHENE SHEET
Providing and laying single per layer of
polythene sheet 0.13 mm thick for water
proofing as per specification and instructions of
Engineer Incharge.

a) Over wall
b) Under floor
Item 38 Page-38

4,368

1,156

2,085
7,973

% cft

% sft

per sft
per sft

3327.5

3912.85

10.70
10.70

145,345.20

45,232.55

22,309.50
85,311.10

TOTAL

1,558,606.00

AT PAR

TOTAL FOR SCHEDULE ITEMS

Schedule Civil Works steel

Item-11

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for
cement concrete including cutting, bending,
laying in position, making joints fastenings,
including cost of binding wire also includes
removal of rust from bars.

i)Upto Plinth

a) Grade 40

b) Grade 60

Item 8(a) page-17

190.501
487.846

per Cwt
per Cwt

4820.2
5001.7

918,252.92
2,440,059.34

TOTAL

3,358,312.26

% ABOVE / BELOW PREMIUM ON SCHEDULE RATES

TOTAL FOR SCHEDULE ITEMS




Schedule Civil Works except RCC

Ttem-12

Item-13

REINFORCED CEMENT CONCRETE
(S.R Cement)
Reinforced cement concrete ( 1:2:4 ) using
sulphate resistant cement type (v) or more rich
to provide 6"x12" cylinder strength of 3000 psi
at 28 days age (equivalent cube strength = 3750
psi) including all labour and material except the
cost of steel reinforecment and its labour for
bending and binding which will be paid
separately. This rate also includes all kinds of
forms, moulds, lifting, shuttering, curing,
rendering and finishing exposed surface
including screening and washing of stone
aggregate.
1) Footing
i1) Tie Beam
iii) Grade Slab

Item 6(a)(I) Page-17
REINFORCED CEMENT CONCRETE
(S.R Cement)
Reinforced cement concrete ( 1:1-1/2:3 ) using
sulphate resistant cement type (v) or more rich
to provide 6"x12" cylinder strength of 4000 psi
at 28 days age (equivalent cube strength = 4500
psi) including all labour and material except the
cost of steel reinforecment and its labour for
bending and binding which will be paid
separately. This rate also includes all kinds of
forms, moulds, lifting, shuttering, curing,
rendering and finishing exposed surface
including screening and washing of stone

aggregate.
1) Columns upto plinth

i1) R.C.C wall

7,905
2,281
2,631

415

121

per cft
per cft
per cft

per cft

per cft

337
337
337

349

349

2,663,985.00
768,697.00
886,647.00

144,835.00

42,229.00

TOTAL

4,506,393.00

AT PAR

TOTAL FOR SCHEDULE ITEMS




I1. Above Plinth (Schedule Items)

1

Schedule Civil Works except steel and
RCC

S.No

DESCRIPTION

QTY.

UNIT

RATE(RS)

AMOUNT(RS)

Item-
01

il

il

v

Brick Masonry works in super structure
(above plinth level) Chapter No.5, Page No.
21

Providing and laying approved first class burnt
brick masonry in super structure walls at any
height and any floor, laid and jointed with
cement and approved source sand machine
mixed mortar, masonry to be laid in course true
to line, level and plumbing, protected and
properly cured including scaffolding and
providing deep joints to receive rendering. All
work to be completed as per drawings and
specifications, including P/F  specified
anchorage with concrete members and directed
by the Engineer.

Internal Walls
(Item No. 5, (i e) & 6 ii (where required)

Ground Floor

4 1/2""thick and above internal/external walls
in (1:4) CSM

9"thick and above internal/external walls in
(1:6) CSM

First Floor

4 1/2""thick and above internal/external walls
in (1:4) CSM

9"thick and above internal/external walls in
(1:6) CSM

Second Floor

4 1/2""thick and above internal/external walls
in (1:4) CSM

9"thick and above internal/external walls in
(1:6) CSM

Mumty / roof level/parapet

4 1/2""thick and above internal/external walls
in (1:4) CSM

564.88

6,021.21

269.40

4,387.35

915.81

3,710.51

313.15

%cft.

%cft.

%cft.

%cft.

%cft.

%cft.

%cft.

13,227.41

12,674.36

13,666.04

13,112.72

14,241.79

13,687.74

14,815.54

74,719.03

763,149.51

36,816.82

575,301.08

130,427.74

507,884.96

46,394.86




Item-
02

ii.

Plain Cement Sand Wall Plastering,
Chapter No.9, Page 52

Providing and applying cement plaster at any
floor or at any height using approved quality
sand preferably machine mixed mortar,
including all bends, corners, recesses including
scaffolding and hacking the concrete surfaces,
arching the masonry joints and providing 8"
wide GI wire mesh of 17 SWG 1"x1" size fixed
with GI staples on masonry joints, concrete
joints. All plaster to be

finishes smooth with steel float in true to level,
line and plumb and properly cured, complete
as per drawings, specifications and as directed
by the Engineer.

Item No. 13 ¢

Internal walls/columns plaster 3/8" thick in 1:6
CSM

a) Ground Floor

b) First Floor
¢) Second Floor

d) Mumty Floor

Item No. 11 (¢)
External Surfaces 1/2" thick 1:4 CSM on
walls/up stand/down stand beam projection.

a) Ground Floor
b) First Floor
¢) Second Floor

d) Mumty / roof level/parapet

14,173.94
7,822.28
9,844.25

1,154.00

5,920.27
4,787.87
3,653.87

3,296.07

%sft.

%osft.

%sft.

%osft.

%sft.

%osft.

%sft.

%osft.

2,590.50
2,731.47
2,872.44

3,013.41

3,015.76
3,156.73
3,297.70

3,438.67

367,175.92
213,663.23
282,770.17

34,774.75

178,541.13
151,140.13
120,493.67

113,340.99




Item-
03

Item-
04

Item-
05

Plain Cement Sand Ceiling Plastering,
Chapter No. 9, Page 52

Providing and applying 1/2" thick plaster in
(1:4) CSM at any floor or at any height on
soffit of slabds, projections, up stands,
downstands and shelves with one cement, four
sand preferably machine mixed mortar using
approved quality sand, including all bends,
corners, recesses and hacking the concrete
surfaces and scaffolding. All plaster to be
finished smooth with steel float in true level,
line and properly cured, keeping the roof slab
properly wet during cement plastering in
summer, complete as per drawings,
specifications and as directed by the Engineer.
Item No. 11c¢

a) Ground Floor

b) First Floor
¢) Second Floor
d) Mumty Floor

PLASTIC EMULSION PAINT

Chapter 9, Page 56, Item 40 A+B

Preparing surface and painting with plastic
emulsion, paint of approved make, including
rubbing the surface with sand paper, filling
with putty and then painting compelte (new
surface)

a) Ground Floor
b) First Floor
¢) Second Floor

d) Mumty Floor
Chapter 9, Page 56, Item 38 A+B

Preparing surface and painting with weather
coat including rubbing the surface, filling and
painting with weather coat of approved make,
complete (new surface) three coats

a) Ground Floor

7,373.37
5,200.25
4,849.07

358.00

21,547.73
13,022.53
14,693.32

1,512.00

5,920.27

%osft.

%sft.

%osft.

%osft.

%sft.

%osft.

%sft.

%osft.

% Sft

2,283.93
2,424.90
2,565.87

2,706.84

1,659.40
1,923.44
2,151.53

2,379.62

1,948.10

168,402.61
126,100.74
124,420.70

9,690.49

357,563.03
250,480.55
316,131.19

35,979.85

115,332.78




Item-
06

Item-

Item-

b) First Floor

¢) Second Floor

d) Mumty / roof level/parapet

e) Cement concrete jali

Chapter No.11, Page 70, Item No.5 b i. & ii

Providing and applying three coats of enamel
painting (Mat finish/all rounder including
cleaning, approved make premixed putty
filling, sand papering and a coat of primer
complete as per manufacturers standards and
as directed by the Engineer

On wood surface /steel chowket three coats

Roof Treatment, Chapter No.7, Page 33,
Item No.2,

second class tile roofing consisting of 4" earth
and 1" mud plaster with gobrileeping over 1/2"
thick cement plaster 1:6 with 34 Lbs .of hot
bitumen coating sand blinded ,provided over
one layer of 12" x 6" x 2" tiles laid in 1:6
mortar including 1:2 cement pointing under
neath of tiles complete including curing etc.

On Roof

Mumty Roof

Polytheme Sheet, Chapter No.7, Page 38,
Item No. 38

Providing and laying under floors or where
required black low density flexible polythene
sheet of single thickness not less than 0.46mm
and weighing approximately 0.48 KG per
SQ.M or in two layers having matching weight
including the side and end laps of 4" width
turning 4" on walls and sealing all the joints
with masking tape etc., complete as per
drawings, specifications and as directed by the
Engineer

On Top Roof

Under Floor

4,787.87
3,653.87
3,296.07

2,700.00

1,820.00

8,011.00

589.00

9,030.00

9,030.00

% Sft
% Sft
% Sft

% Sft

%osft.

% sft

% sft

per sft

per sft

2,176.19
2,404.28
2,632.37

2,404.28

896.39

7,607.25

8,596.20

10.70

10.70

104,193.15
87,849.27
86,764.76

64,915.56

16,314.30

609,416.80

50,631.62

96,621.00

96,621.00




Item- | Mortice Lock
9
Providing and fixing approved quality mortice
lock. 33.00 each | 1,786.13 58,942.29
Page 60, Item 21
Item- | Ani-termmite treatment
10
Providing Ani-termmite treatment by spraying
/ sprinkling / spreading Neptachlar 0.5%
Emulsion as an ever all pre-construction
treatment in slab type construction under the
slab and along attache perches or entrances etc.
complete as per directions of Engineer
Incharge 12,618 sft. 9.74 122,899.32
Page 109, item No. 92
Item- | ORNAMENTAL JALI
11
Providing and fixing ornamental cement
jali 2" thick (1:2:4) with out steel.
2,000 per sft 226.02 452,040.000
Item 11 Page-17
Item- | C.1 MAN HOLE COVER AND FRAME
12
Providing and fixing C.I Manhole Cover with
frame i/c cost of material. 2 CWT 6985 13,970.00
Item (j) 1 Page-35
TOTAL 6,961,875.02
At Par
TOTAL FOR SCHEDULE ITEMS
2 Aluminum work (Schedule Items)
Item- | Aluminum Doors/Windows/Ventilators,
13 Chapter No. 18, Page 108, Item No. 83, 84 &

85

Providing and fixing 2mm sectional thickness
101 mm wide of approved color aluminum
doors/windows/ventilators  including 5Smm
thick approved glass fixed to concrete or
masonry surfaces by means of plastic fisher
plugs, screws for windows and expansion bolt
for door etc. inclusive but not limited to hinges,
Matex Japan rollers, sliding lock having press
buttons, handles, stays, PVC glazing gasket,
caulking compound etc., complete as per
drawings and as directed by the Engineer




11.
Item-
14

Item-
15

Door
Windows

Glazed Ceramic Tiles Dado
(Master/equivalent make), Chapter No.8,
Page 45, Item No. 38

Providing and fixing glazed ceramic tiles of
size as below of approved make and texture
shade in dado set over cement slurry and filling
the joints with neat white cement with
matching pigments including 3/4" thick base
plaster of cement, sand (1:4) with curing and
cleaning etc., complete as per drawings,
specifications and as directed by the Engineer

Ground Floor

a) 12"x18"/any size approved by engineer
Incharge

Non Skid Ceramic Flooring Tile (Chapter
No.8, Page 43, Item No. 25)

Providing and laying non skid ceramic tiles
12"x12" in floor of approved shade with
cement slurry laid in slope towards floor drain
and including filling the joints in neat white
pigment to match the color of tiles in floors
etc.k, complete as per drawings, specifications
and as directed by the Engineer

Ground Floor + First Floor +Second Floor

112.50

1,512.00

4,236.00

1,520.31

sft.

sft.

%sft.

%osft.

1,507.66

1,507.66

28,299.30

27,747.06

169,611.75

2,279,581.92

1,198,758.35

421,841.33

TOTAL

4,069,793.35

% BELOW/ABOVE ON
SCHEDULE RATES

TOTAL FOR SCHEDULE ITEMS

Schedule Civil Works steel

Item-
16

STEEL REINFORCEMENT

Fabrication of mild steel reinforcement for
cement concrete including cutting, bending,
laying in position, making joints fastenings,
including cost of binding wire also includes
removal of rust from bars.

i)Ground Floor

a) Grade 40

359.45

per Cwt

4820.20

1,732,620.89




b) Grade 60 279.47 | per Cwt 5001.7 1,397,825.10
ii)First Floor
a) Grade 40 274.06 | per Cwt | 4971.45 1,362,470.62
b) Grade 60 20991 | perCwt | 5152.95 1,081,650.58
iii)Second Floor
a) Grade 40 30843 | perCwt | 5122.70 1,579,994.36
b) Grade 60 203.04 | per Cwt | 5304.20 1,076,959.46
iii)Mumty
a) Grade 40 23.78 per Cwt | 5273.95 125,403.98
b) Grade 60 23.29 per Cwt | 5455.45 127,035.61
iv)O.H Water Tank
a) Grade 40 18.52 per Cwt | 5273.95 97,684.10
b) Grade 60 8.23 per Cwt | 5455.45 44,881.99
v) Planter
a) Grade 40 17.754 | per Cwt | 4820.20 85,577.83
Item 8(a) page-17
TOTAL 8,712,104.52
Premium % Above/Below on S.I

TOTAL FOR SCHEDULE ITEMS

4 Schedule Civil Works except RCC
Item- | REINFORCED CEMENT CONCRETE
17

Reinforced cement concrete ( 1:1-1/2:3 ) using
sulphate resistant cement type (v) or more rich
to provide 6"x12" cylinder strength of 4000 psi
at 28 days age (equivalent cube strength =
4500 psi) including all labor and material
except the cost of steel reinforcement and its
labor for bending and binding which will be
paid separately. This rate also includes all
kinds of forms, moulds, lifting, shuttering,
curing, rendering and finishing exposed
surface including screening and washing of
stone aggregate.




i) Ground Floor
a) Columns

b) Beams
¢) Slabs
d) Lintels
e) Stair
f) Parapet
g) Wall

Item 6(a)(I) Page-17
i) First Floor

a) Columns
b) Beams
¢) Slabs

d) Lintels
e) Stair

f) Wall

Item 6(a)(II) Page-17
ii) Second Floor
a) Columns

b) Beams
¢) Slabs
d) Lintels
e) Stair
f) Parapet
g) Wall

Item 6(a)(II) Page-17
iii) Mumty Floor

915
2,005
4,055

219

273

577

231

685
1,510
3,331

142

230

231

685
1,440
3,298

148

230
1,112

231

per cft
per cft
per cft
per cft
per cft
per cft

per cft

per cft
per cft
per cft
per cft
per cft

per cft

per cft
per cft
per cft
per cft
per cft
per cft

per cft

349

349

349

349

349

349

349

361.10

361.10

361.10

361.10

361.10

361.10

373.20

373.20

373.20

373.20

373.20

373.20

373.20

319,335.00
699,745.00
1,415,195.00
76,431.00
95,277.00
201,373.00

80,619.00

247,353.50
545,261.00
1,202,824.10
51,276.20
83,053.00

83,414.10

255,642.00
537,408.00
1,230,813.60
55,233.60
85,836.00
414,998.40

86,209.20




a) Columns

125 per cft 385.30 48,162.50
b) Beams

124 per cft 385.30 47,777.20
¢) Slabs

237 per cft 385.30 91,316.10
d) Parapet

102 per cft 385.30 39,300.60

Item 8(a) Page-17

iv) O.H Water Tank
a) Bottom Slab

135 per cft 385.30 52,015.50
b) Walls

193 per cft 385.30 74,362.90
¢) Top Slab

90 per cft 385.30 34,677.00

Item 6(a)(II) Page-17

iv) Planters
i) Left side
a) Bottom Slab

96 per cft 337.00 32,352.00
b) Walls

92 per cft 337.00 31,004.00
b) Right Side
a) Bottom Slab

137 per cft 337 46,169.00
b) Walls

126 per cft 337 42,462.00

Item 6(a)(I) Page-17
TOTAL 8,306,896.50
At par

TOTAL FOR SCHEDULE ITEMS




Non schedule Architectural Works

Sr.
No.

Description

Qty.

Unit

Rate
(Rs.)

Amount
(Rs.)

Porcelain Floor Tiles

Providing and laying imported matt finish Porcelain
tile in size 16"x16" of approved make, colour, and
shade with patches/borders pattern, laid on cement
paste having addition of tile bond at 15% by weight of
cement laid over 1" thick 1:3 cement sand base
mortor, over existing PCC 1:2:4 (cost excluded)
complete as per detail shown on the drawing,
specifications, and as directed by the Engineer

Porcelain Skirting Tiles

Providing and fixing of imported porcelain skirting
4"high and 16" lenght in size of approved make,colour
and shade fixed with cement paste having addition of
tile bond at 15% by wieght of cement and filling the
joints with neat white cement slurry with matching
colour pigment including 3/4" thick base plaster of
cement sand (1:4) with curing and cleaning etc,
complete as shown on the drawing, specifications and
as directed by the Engineer.

Lasbella Bouticsena Cream Colour Marble Tiles

Providing and laying Lasbella Boutescena
Cream/equivalent (without streak)colour marble as
per detail shown on the drawing counters / stair steps
steps including landing and risers set over and
including average 1" thick (1:3)CSM with cement
slurry and grouting the joint with neat white cement
mixed with colour pigment to match the marble colour
including curing,grinding and chemical polishing etc,
complete as per specifications, drawings and as
directed by the Engineer.

A) Stairs
On Treads with bull nozing 3/4" thick
i) size 4' to 6'x12" to 15"

i1) size 3' to 5' x12" to 15"

i1i1) Landing

14,064.23

1350.00

795
30

504

sft.

Rft

sft.

sft.

sft.




B) Risers
1) size 4' - 6' x0-6" 3/4" thick for stair steps

i1) size3' - 5' x0-6" 3/4" thick for stair steps
C) Marble skirting 1/2" think, 4" high

D) Marble on Cabinets/vanity (3/4" thick bull
nozed)
1) size 5'to 6'x 3' wide

Hydraulic Door Closer

Providing and fixing Japan made locally available
New Star Japan made hydraulic door closer to wood
or aluminium door etc., complete as per drawings,
specifications and as directed by the Engineer

Carpentry and Joinery

Providing and laying single action solid flush door
shutter with commercial ply 3mm thick both sides,
deodar wooden shutter frame of 4" wide 1-1/4" thick
styles and rails bottom rail 6" wide, mild steel
(galvanized) 20 guage size 2"x6" door frame fixed
with hold fasts with approved quality brass fittings ,
hinges and aluminum kick plate at bottom of door
shutter concrete (1:2:4) or cement sand mortar (1:6)
filled in door frame inlcuding 3 coats of enamalpaint
of approved quality, complete in all respect.

(1:2:4) or cement sand mortar (1:6) filled in door
frame inlcuding 3 coats of enamalpaint of approved
quality, complete in all respect.

PANELED DOORS:

Providing, making and fixing First Class deodar wood
1-1/2" thick paneled shutters with 4" wide stile,
bottom rail 6" wide and top and lock rail 4" wide
including M,S frame 2"x5" fixed by galvanized sheet
hold fasts 4 Nos. on each side and including 2"x5/8"
and 5/8"x5/8" deodar wood architrave beading at
wall/frame joints on both sides. Complete with panel
of 11 mm thick lasani board having 4 mm thick deodar
wood stopper of 1/2"x2" size including wood stain
lacquer polishing, approvedcopper hinges, copper
kick plate 6" wide 18swg, door stoppers, C.P Bras
fittings, handles, Kwikset USA make locks, complete

441

50

180

120

21

532

742

sft.

sft.

rft

sft.

Nos.

sft.

sft.




10

as per drawings, schedule of fittings, specifications
and as directed by the Engineer.

SWEET EARTH

Providing, filling and dressing approved grade seet
earth free from all salts, pebbles, grass roots etc, in
uniform thickness of 6" including mizing and
breaking colds, adequat watering and dressing fine of
grass complete as per directions of the Engineer.

THERMOPORE SHEET

Providing and fixing thermopore sheet 2" thick
around water tank walls for heat insulation.

Granite Work

Providing and laying 20mm thick approved granite
having size as shown on the drawings on floor laid
over 1" thick 1:2 cement sand mortor and filling the
joints with matching colour of granite, complete in all
respect.

Entrance Stair Steps:-
1) Treads with bull nosing(Full length)

i1) Risers
ii1) Floor
iv) Podium column

Stair Case Railing

Providing making and fixing 3'-0" high from the
centre of tread Mild Steel staircase railing consisting
of 1-1/2"dia 14SWG mild steel balustrade screwed
down to base plate and 1/2" dia pipes crossingn
horizontally through balustrade as shown on the
drawing including 2-1/2" dia stainless steel pipe hand
rail welded to balustrade including base plate ,rugs
and S.S cover plate 3" dia etc,complete as per
drawings as further directed by the Engineer.

1,800

2,166

56.00
28.00
390.00

120.00

180.00

Cft

per
sft

St

Stt

Stt

St

sft.




11

13

Stair Case Wall Bracket Railing (Type-II)
Providing making and fixing stair case wall MS
bracket railing consisting of 38 mm x 200mm solid
deodar wood decorative hand rail having grooves on
either sides fixed with rough wood block of size
38x75x100mm at 3'-0" c/c fixed over all, including
lacqure polishing. Complete all as shown on the
drawing and as directed by the Engineer

GYPSUM BOARD FALSE CEILING:

Providing and fixing 1/2" thick regular quality
gypsum board false ceiling at horizontally/vertically
or at any angle fully concealed on galvanized iron
adjustable hangers runners, clips, exension bolts and
using self-adhesive joint tape with jointing compound
on board joint for making including provision of
lights, A. C. Grills , fire alarm detectors, access panels
and three coats of plastic emulsion paint including a
primer coat. Complete as per drawings, specifications
and as directed by the Engineer.

120.00

2,849.00

Rft

Stt

Total

PLUMBING WORKS - SANITARY ITEMS. (SCHEDULE ITEMS)

DESCRIPTION QTY.

UNIT

RATE
(Rs.)

AMOUNT
(Rs.)

Providing & fixing a squatting type white
glazed earthenware W.C. pan with
including the cost of flushing Cistern with
internal fittings and flush pipe with bends
& making requisite number of holes in
wall, plinth and floor for pipe connection
and making good in cement concrete 1:2:4.
a). With 4" dia white glazed earthen ware
trap & plastic thumble (item no. 1A,
chapter-1) 13

Each

5,044.60

65,579.80




Providing & fixing European type white
glazed earthenware wash down W.C. pan
complete with and including the cost of
white/black-plastic seat (Best quality) and
lid with C.P. brass hinges and buffers, 3
gallons white glazed earthenware low level
flushing cistern with siphon fittings, 1-1/2"
dia. white procelain enamelled flush bend,
3/4" dia and making requisite No. of holes
in walls, plinth & floor for pipe connetion
and making good in cement concrete 1:2:4
(Foreign quality) (item No.5, chapter-1)

14

Each

11,477.40

160,683.60

Providing & fixing 24" x 18" lavatory basin
in white glazed earthenware complete with
and incuding the cost of W.I. Or C.L
Cantilever bracket 6 inches built into wall,
painted white in two coats after a primary
coat of red lead paint, a pair of 1/2" dia
chrome plated pillar taps, 1-1/2" dia rubber
plug and chrome plated brass chain, 1-1/4"
dia malleable iron or brass, brass unions
making requisite number of hole in walls,
plinth and floor for pipe connection and
making good in cement concrete 1:2:4,
standard pattern including earthen ware
glazed padestal (Item No.8, chapter-1)

26

Each

4,253.70

110,596.20

Providing and fixing steel sink stainless
local make complete with cast iron or
wraught iron brackets 6 inches built in wall,
1-1/2" rubber plug chrome plated brass
chain 1-1/2" c.p. brass waste, with 1-1/2"
PVC waste pipe and making requisite
number of holes in wall and plinth and floor
for pipe connection and making good in
concrete 1:2:4 40"x20" local make (item
No. 19a, chapter-1)

Each

5,052.30

5,052.30

Providing and fixing c.p. brass toilet paper
holder of standard size with chrome plated
brass brackets complete (superior quality)
(item No.2b, chapter-2)

14

Each

1,071.40

14,999.60

Providing and fixing chrome plated brass
towel rail complete with brackets fixing on
wooden cleats with 1" long c.p. brass
SCTews.




1). Towel rail 24' long ,3/4" dia round or
square superior quality (item No.1- III(b),
chapter-2).

18

Each

1,082.95

19,493.10

Providing & fixing 24" x 18" bavelled edge
mirror of Belgium glass complete with 1/8"
thick hardboard and c.p brass screw fixed
to wooden pleat with glass shelves.

b) Superior quality (item No.3(b)chapter-
2).

26

Each

2,376.00

61,776.00

Providing & fixing soap tray earthen with
c.p. brass screws etc. complete (item No.5,
chapter -2)

25

Each

497.20

12,430.00

Providing and fixing of swan type piller
cock of superior quality single C.P. Head
Dia 1/2 inch, Item No. 16 a, chapter-6

27

Each

795.30

21,473.10

10

Supplying & fixing in position 1/2" dia tee
stop of superior quality with C.P. head
(item No.12b, chapter-6).

53

Each

889.46

47,141.38

11

Supplying and fixing of CP Muslim shower
with double bib cock and ring pipe etc
complete. Item 19 (a), chapter-6.

27

Each

3,432.00

92,664.00

TOTAL COST OF SANITARY ITEMS

Rs.

611,889.08

Premium % Above/Below on S.1I

Rs.

TOTAL COST OF SANITARY ITEMS (S.I)

RS.

PLUMBING WORKS- PIPING - (SCHEDULED ITEMS)

Providing & fixing 6"x2" or 6"x3" C.L
Floor trap of approved self cleaning design
with a C.I. Screwed down grating with or
without a vent arm complete with and i/c,
making requisite No. of holes in walls,
plinth and floor for making pipe connection
and making good in cement concrete 1:2:4
(item No. 20,chapter-1).

41

Each

2,042.43

83,739.63

Providing & fixing Handle valves (China)
Item No. 5 Chapter-6.
i) 1/2" Dia

Each

591.30

591.30

ii) 3/4"Dia

13

Each

271.92

3,534.96




iii) 1" Dia

10 Each | 365.42 3,654.20
iv) 1-1/4" Dia
0 Each | 475.42 -
v) 1-1/2" Dia
2 Each | 640.92 1,281.84
vi) 2" Dia
0 Each | 1,382.92 -
vii) 2-1/2 Dia, gate valve "Make Anwar"
item No. 4 (A) B- (B-vii), Chapter-6. 1 Each | 1,225.84 1,225.84
Providing G.I. Pipes, specials and clamps
etc. i/c fixing, cutting and fitting complete
with and including the cost of breaking
through walls and roof, Making good etc.
painting 2- coats after cleaning the pipes
etc. with white zinc paint with pigment to
match the colour of the building. Testing
with water to a pressure head of 200 feet
and handling. Item No.1, (Chapter-4).
i) 1/2" Dia
195 | P.Rft. | 591.30 115,303.50
ii) 3/4" Dia
380 | P.Rft. | 271.92 103,329.60
iii) 1" Dia
320 | P.Rft. | 365.42 116,934.40
iv) 1-1/4" Dia
25 | P.Rft. | 475.42 11,885.50
v) 1-1/2" Dia
130 | P.Rft. | 188.97 24,566.10
vi) 2" Dia
15 | P.Rft. | 233.00 3,495.00
vii) 2-1/2 Dia
10 | P.Rft. | 310.47 3,104.70
viii) 3" Dia ( For Rain water disposal)
620 | P.Rft. | 360.40 223,448.00
Providing & fixing Dia 4 inch C.I. soil and
vent pipe including cutting, fitting and extra
painting to match the color of building.
(Item No. 1, Chapter-3). 320 | P.Rft. | 333.29 106,652.80
Providing & fixing Dia 3 inch C.I. waste
and vent pipe including cutting, fitting and
extra painting to match the color of
building. (Item No. 13, Chapter-3). 665 | P.Rft. | 289.25 192,351.25




Providing & fixing M.S. Clamps of
approved design to Dia 4 inch C.I. Soil pipe
sockets including the cost of cutting and
making good to wall or M.S. Bolts and nuts,
4 inch into wall including pipe distance
pieces extra painting to match the color of
building. (Item No. 2, Chapter-3).

28

Each

289.25

8,099.00

Providing & fixing M.S. Clamps of
approved design to Dia 3 inch C.I. Waste
and vent pipe sockets including the cost of
cutting and making good to wall or M.S.
Bolts and nuts, 4 inch into wall including
pipe distance pieces extra painting to
match the color of building. (Item No. 14,
Chapter-3).

28

Each

264.00

7,392.00

Providing & fixing Dia 4 inch C.I. Fittings
including extra painting to match the color
of the building.

Plain bends of required degree (Item No.
10, Chapter-3).

56

Each

566.70

31,735.20

Providing and fixing 4"x4"x4" Dia plain
C.I. branch of the required degree including
extra painting to match color of the
building. (Item No. 7, Chapter-3).

10

Each

704.20

7,042.00

Providing and fixing 4"x4" Dia plain C.I.
branch of the required degree with access
door, rubber washer 3/8" thick, bolts and
nuts including extra painting to match
color of the building. (Item No. 3, Chapter-
3).

14

Each

702.00

9,828.00

d)

Providing and fixing Lead caulking joints
3" Dia C.I. Pipes and fittings.

293

Each

702.00

205,686.00

b)

Providing & fixing Dia 3 inch C.I. Fittings
including extra painting to match the color
of the building.

Plain bends of required degree (Item No.
19,Chapter-3).

Providing and fixing 3"x3"x3" Dia plain
C.I. branch of the required degree including
extra painting to match color of the
building. (Item No. 17, Chapter-3).

82

51

Each

Each

201.50

585.30

16,523.00

29,850.30




d)

Providing and fixing 3"x3" Dia plain C.I.
branch of the required degree with access
door, rubber washer 3/8" thick, bolts and
nuts including extra painting to match
color of the building. (Item No. 16,
Chapter-3).

Providing and fixing Lead caulking joints
3" Dia C.I. Pipes and fittings. ( Item No. 24,
Chapter-3).

28

369

Each

Each

591.30

315.36

16,556.40

116,367.84

TOTAL COST OF SCHEDULE ITEMS.

(PIPING)

Rs.

1,444,178.36

Premium % Above / Below on S.I

Rs.

TOTAL COST OF SCHEDULE ITEMS

Rs.

3 PLUMBING WORKS (NON SCHEDULE ITEMS)

1

Providing & fixing plastic shelf with rawl
plug and 1" long C.P. brass screws. (Master
make).

26

Each

Providing and fixing C.I. Cleanouts with
sunk type C.P. brass screw caps including
cost of making requisite number of hole in
walls, plinth and floor for pipe connection
and restoring damaged surfaces to original
condition.

a) 3" dia.
b) 4" dia

25

Each
Each

Providing and fixing 24 SWG C.P copper
connection 18" x 3/8" with two C.P. brass
nuts, etc., complete (Asia code No. 329)

53

Each

Providing and installing of c.p. bottle trap
as manufactured by Master /Asia

26

Each

Providing and installation of water cooler,
MAKE-"ICEBERG" or Eq. Capacity-20
Gallons.

Each

Providing & fixing of Dia 4 inches C.I.
domicla/ angle drain and grating for dia 3
inches G.I. pipe on roof for rain water
disposal. Similer to make "JAWS" Lahore
or approved equivalent

21

Each

Providing & fixing Dia 3 inches C.I. Goose
neck Air vent on overhead and under
ground water tanks

Each




Providing & fixing Dia 3 inch cast iron
vent cowls. 8 Each

10 | Providing & fixing Float valve, best
quality heavy duty type, provided with Dia
6 inches (150 mm) copper ball and heavy
duty Bronze float arm. Valve should
provide tight shut off at full closed position.
As per approval of engineer inchargs.

1) Dia 1 inches. 1 Each

TOTAL COST OF NON-SCHEDULE ITEMS. Rs.

| EXTERNAL WORKS- DRAINAGE SYSTEM (SCHEDULED ITEMS).

Excavation in pipe line in trenches and pits %0
in hard soil. 1500 | Cft |3,900.00 | 5,850.00

Excavation in pipe line in trenches and pits %0
in gravity soil. 2500 | Cft | 4,200.00 10,500.00

Providing and laying R.C.C. pipe class 'B'
with collar.

Construction of small wheel Valve
chambers, Clear inside size 18"X18"X18"
(457x457x457 mm) with valve of 9"
(229mm) thick of B.B. in cement Mortar
1:3/4 inch thick cement concrete 1:3:6
cement plaster 1/2 inch. Thick 1:3 inside i/c
supplying and fixing C.I. light weight
manhole cover with frame and locking
arrangement of 18"x18" (457x457 mm)
clear opening etc. complete. 1 Each | 4,103.00 4,103.00

Providing and laying and jointing of PVC
pipe Class "B" with coller and solvent
joints. (from manhole to manhole). Make
"DADEX or Eq.

1) Dia 150 mm (6 Inches) 85 Each | 72.40 6,154.00

i1) Dia 200 mm. (8 Inches). 220 | Each | 115.20 25,344.00




Construction manhole or inspection
chamber for the required dia of circular
sewer of 3'-6" depth with walls of B.B. in
cement mortar 1:3 and 1:3 cement plastered
1/2" thick inside of walls and 1" thick over
benching and channels including fixing C.1.
manhole cover with frame of clear opening
1-1/2" x 1-1/2" of 1.75 Cwt embedded in
plain C.C. 1:2:4 and fixing 1" dia M.S.
steps 6" wide projecting 4" from the face of
wall at 1" C/C duly painted etc. complete as
per specification and drawing No. D-P/1 of
Public Health Circle, Southern Zone.

Item P (a) Chapter-IL,-P2, Part-B.
Internal dia of Sewer 4" to 6".

internal dia of Chamber 2'-0" x 2'-0"

15

Each

14,748.00

221,220.00

Construction of Gully traps of 12"x12"
internal size and required depth of max 18"
with walls of in cement mortar 1:3 and 1:3
cement plastered 1/2" thick inside of walls
including fixing of C.I. Cover and frame.

Each

1,358.17

12,223.53

TOTAL COST OF EXTERNAL
WORKS (SCHEDULE ITEMS)

Rs.

285,394.53

Premium % Above/ Below on
S.I

Rs.

TOTAL COST OF EXTERNAL
WORKS (SCHEDULE ITEMS)

Rs.

100




MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY

Z.A.BHUTTO CAMPUS. KHAIRPUR MIR'S

Bill of Quantities for Electronic Engineering (External Development)

Sr.
No.

Description

Qty.

Unit

Rate
(Rs.)

Amount
(Rs.)

Chapter 1, page 4,item No. 18-b

Excavation in foundation of building, bridges
and other structures including debelling
dressing refilling around structure with

excavated earth water and ramming lead upto 5
ft.

b) in oridnary soil

Chapter 1, page 4, item 22

Filling, watering and ramming earth under floor
with new earth excavated fromoutsiee lead upto
one chain and lift upto 5 feet

Chapter 4, page 16, item 5
Cement concrete plain including placing
compacting, finish and curing, complete
(including screening and washing of stone
aggregate without shuttering

1) 1:4:8 under floor and in foundation

Chapter 5, page 20, item 4 (i) (e)
Pacca brick work in foundation and plinth in
cement sand mortar including curing complete

(i) 1:6

Sand Filling, Chapter 5, Page 26, item 29

Sand filling under floor foot path /plinth
protection and where requried including laying,
levelling, dressing compacting and complete

a) under Plinth Protection and floor

467.00

1,452.00

860.00

1,060.00

945.00

%0cft.

%0cft

%cft

%cft

%cft.

3,176.25

3,630.00

11,288.75

11,948.36

1,141.25

101

1,483.31

5,270.76

97,083.25

126,652.62

10,784.81




Paving Blocks, Chapter 8, page 49, item 72
Providing and fixing cement paving blocks
flooring having size of 197x97x60 (mm) of
city/qudda/cobble shape with pigment and
having strenght b/w 5000 psi to 8500 psi filling
the joints with hill sand and laying specified
manner /pattern and design etc. (over 2" sand
cushion, complete

Brick Masonry works in super structure
(above plinth level) Chapter No.5, Page No.
21

Providing and laying approved first class burnt
brick masonry in super structure walls at any
height and any floor, laid and jointed with
cement and approved source sand machine
mixed mortar, masonry to be laid in course true
to line, level and plumbing, protected and
properly cured including scaffolding and
providing deep joints to receive rendering. All
work to be completed as per drawings and
specifications, including P/F  specified
anchorage with concrete members and directed
by the Engineer

Internal Walls

Ground Floor (Item No. 5, (i ) & 6 ii (where
required)

4 1/2""thick and above internal/external walls
in (1:4) CSM

Plain Cement Sand Wall Plastering,
Chapter No.9, Page 52

Providing and applying 3/4" thick plaster at any
floor or at any height using approved quality
sand preferably machine mixed mortar,
including all bends, corners, recesses including
scaffolding and hacking the concrete surfaces,
arching the masonry joints and providing 8"
wide GI wire mesh of 17 SWG 1"x1" size fixed
with GI staples on masonry joints, concrete
joints. All plaster to be finishes smooth with
steel float in true to level, line and plumb and
properly cured, complete as per drawings,
specifications and as directed by the Engineer.

1,720.00

236.00

sft.

%cft

223.97

13,227

41

102

385,228.40

31,216.69




10

11

Ground Floor + First Floor, Item No. 11 (¢)

External Surfaces 1/2" thick 1:4 CSM on
walls/up stand/down stand beam projection.

a) Ground Floor

Page 109, item No. 92
Anti-termmite treatment
Providing Anti-termite treatment by spraying /
sprinkling / spreading Neptachlar 0.5%
Emulsion as an ever all pre-construction
treatment in slab type construction under the
slab and laong attached prches or entrance etc.
complete as per directions of engineer
incharge. Item 92 Page 109

TURFING LAWNS:-

Providing and grassing by dibbing grass roots
3" apart and watering and weeding till such that
the grass is well set and becomes green and is
fit for moving.

Page 5, item No. 27
SUPPLYING OF MANURE:-

Providing and Supplying of approved natural
manure.

Page 104, item No. 44

1,868.00

4,120

4,120.00

203.00

%stt.

P.Sft

% sft

Per Cart

2,283.93

9.74

1210

298.12

42,663.81

40,128.80

49,852.00

60,518.36

Total

850,882.81

AT PAR

Total

12

STEEL REINFORCEMENT
Fabrication of mild steel reinforcement for
cement concrete including cutting, bending,
laying in position, making joints fastenings,
including cost of binding wire also includes
removal of rust from Tor bars.

i)Ground Floor
Using Tor bar

10.8

per Cwt

4820.2

52,058.16

Sub Total

Rs.

52,058.16

Premium % Above/Below on S.I

Rs.

Total

Rs.
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REINFORCED CEMENT CONCRETE

Reinforced cement concrete ( 1:2:4 ) using
portland cement type (v) or more rich to
provide 6"x12" cylinder strength of 3000 psi at
28 days age (equivalent cube strength = 3750
psi) including all labor and material except the
cost of steel reinforcement and its labor for
bending and binding which will be paid
separately. This rate also includes all kinds of
forms, moulds, lifting, shuttering, curing,
rendering and finishing exposed surface
including screening and washing of stone
aggregate.

a) footing
113 | percft 337 38,081.00
b) tic beam
126 | per cft 337 42,462.00
¢) colums upto plith
20 | percft 337 6,740.00
d) Colums above plinth
44 | per cft 337 14,828.00
b) coping
68 | per cft 337 22,916.00
Item 6(a)(I) Page-17
Sub Total Rs
" | 125,027.00
AT PAR Rs.
Total Rs.

External Development Grand Total
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BD-3

Appendix-D fo Bid

BILL OF QUANTITIES

C.

Day work Schedule

General

Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work shall
not be executed on a day work basis except by written order of the Engineer. Bidders shall
enter basic rates for day work items in the Schedules, which rates shall apply to any
quantity of day work ordered by the Engineer. Nominal quantities have been indicated

against each item of day work, and the extended total for day work shall be carried

Day work Labour

In calculating payments due to the Contractor for the execution of day work, the actual time of
classes of labour directly doing the day work ordered by the Engineer and for which they are
competent to perform will be measured excluding meal breaks and rest periods. The time of
gangers (Charge hands) actually doing work with the gang will also be measured but not the time

of foreman or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labour is employed
on Day work, calculated at the basic rates entered by him in the Schedule of Day work Rates for
labour together with an additional percentage, payment on basic rates representing the

Contractor’s profit, overheads, etc., as described below.
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the basic rates for labour shall cover all direct costs to the Contractor, including (but not
limited to) the amount of wages paid to such labour, transportation time, overtime,
subsistence allowances and any sums paid to or on behalf of such labour for social
benefits in accordance with Pakistan law. The basic rates will be payable in local currency

only; and

the additional percentage payment to be quoted by the Bidder and applied to costs
incurred under (a) above shall be deemed to cover the Contractor’s profit, overheads,

superintendence, liabilities and insurances and allowances to labour timekeeping and

clerical and office work; the use of coiiw, water, lighting and power; the use

shops ayr”tlleﬁower tools, manual
plant and tools; supervision g t. 'rﬁr s staff, foremen and other supervisory

personnel,; ayﬂ

and repair of stagings, scaffoldii

ntal to the foregoing.
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BD-4

Appendix-D to Bid

SCHEDULE OF DAYWORK RATES
Labour
ltem Description Unit Nominal Rate (Rs) Rate (Rs) Extended
No. Quantity o ) Amount
in Figure in Words (Rs.)

. Mp..aabi 7
D101 Ganger Hr 500
D102 Labourer Hr 5,000
D103 | Brick layer Hr 500
D104 Mason Hr 500
D105 Carpenter Hr 500
D106 Steel work Erector Hr 500

—————— etc------- Hr 500
D113 Driver for vehicle up to 10 tons | Hr 1,000
D114 Operator for excavator, Hr 500

dragline, shovel or crane
D115 | Operator for tractor, (tracked) | Hr 500

with dozer blade or ripper
D122 Sub Total

Allow percent of subtotal for Contractor’s overhead, profit, etc, in accordance

with Paragraph 3(b) of Daywork Schedule

Total for Daywork: Labour :

(Carried forward to Daywork Summary)
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BD-5

Appendix-D to Bid

Day work Material

4.

The Contractor shall be entitled to payment in respect of materials used for Day work (except for

materials for which the cost is included in the percentage addition to labour costs as detailed

heretofore), at the basic rates entered by him in the Schedule B’v Rates for materials
er

together with an ad%onalgeﬁ pl l‘@a

proflt

verhead charges and

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight,
insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store
for stockpiling at the site. The basic rates shall be stated in local currency but payment
will be made in the currency or currencies expended upon presentation of supporting

documentation;

b) the additional percentage payment shall be quoted by the Bidder and applied to the

equivalent local currency payments made under Sub-Para(a) above; and

C) the cost of hauling materials used on work ordered to be carried out as Day work from
the store or stockpile on the site to the place where it is to be used will be paid in

accordance with the terms for Labour and Constructional Plant in this Schedule.
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Appendix-D to Bid

SCHEDULE OF DAYWORK RATES
IL Materials
ltem Description Unit Nominal Rate (Rs) Rate (Rs) in | Extended
No. Quantity Words ) Amount
in Figure (Rs.)
1 2 3 4 5 6 7
[ ]

D201 | Cement, g&diger rtd oa

equivalem;ﬁ
D202 Mild Steel reinforcing bar upto | M:Ton | 100

16mm diameter to BS 4449 or

equivalent
D203 Fine aggregate for concrete as Cu:M 1,000

specified in

Clause
D204 | -—--- etc—--—-—-—-
D222 | Gelignite (Noble Special M:Ton | 10

Gelatine 60 % or equivalent)

including caps, fuse, wire and

requisite accessories
D223 Sub Total

Allow

with Paragraph 4(b) of Daywork Schedule

Total for Daywork: Materials

(Carried forward to Daywork Summary)

percent of subtotal for Contractor’s overhead, profit, etc., in accordance
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BD-7
Appendix-D to Bid

Daywork Constructional Plant

5. The Contractor shall be entitled to payments in respect of constructional plant already on Site and
employed on Daywork at the basic rental rates entered by him in the Schedule of Daywork Rates
for constructional plant. The said rates shall be deemed to include complete allowance for
depreciation, interest, indemnity and insurance, repairs mainten uel, lubricants,
and other cagsumablegand ﬁe ptlulﬁ ‘)e% the use of such

equlpnﬂ\ trlvers operators and assistants will be paid for separately as described

under the section on Day work labour.

6. In calculating the payment due to the Contractor for constructional plant employed on Daywork,
only the actual number of working hours will be eligible for payment, except that where
applicable and agreed with the Engineer, the travelling time from the part of the Site where the
constructional plant was located when ordered by the Engineer to be employed on day work and

the time for return journey thereto shall be included for payment.

7. The basic rental rates for constructional plant employed on Daywork shall be stated in Pakistani

Rupees.
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BD-8

Appendix-D to Bid

SCHEDULE OF DAYWORK RATES
IIL Constructional Plant
ltem Description Unit Nominal Rate (Rs.) Rate Rs.) Extended
No. Quantity o ) Amount
in Figure in Words (Rs.)

1 2 3 4 5 6
D301 Excavator ,face shovel or

dragline:

1. Up-to and including 1

Cu.M. Hr 500

2. Over 1 Cu.M to 2 Cu. 400 - bl

M. é P jic2 e

. oot AP
D302 | Tractor (tracked) including bull

or angle dozer:

1. Up-to and including

150 HP Hr 500

2. Over 150 to 200 HP

3. Over 200 to 250 HP Hr 400

Hr 200

D303 | Tractor with ripper:

1. Up-to and including

200 HP Hr 400

2. Over 200 to 250 HP

Hr 200

D304 etc

Total for Daywork: Constructional Plant (Carried forward to Daywork

Summary)
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Appendix-D tfo Bid

DAYWORK

Summary (Daywork)

Amount (Rs.)

TotalforCNFoltt aPPI icabl—e

Total for day work . Materials

Total for day work: Constructional Plant

Total for day work

(Carried forward to Summary Page of Bill of Quantities)
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Appendix-D tfo Bid
BILL OF QUANTITIES

SUMMARY

Amount (Rs.)

Bill No. 1. Earthworks/ Plin Mdation a

Bill No. 2. Aﬁerts an“dgesﬁ giloor

Bill No. 3 Mb!lrface Drains/ Internal Water Supply and Sanitary Fittings

Bill No. 4. Subsurface Drains/Pipe Laying and Man holes/ Internal Water Supply
and Sanitary Fittings

Bill No. 5. Tube wells and Pump Houses/ Internal Electrification

Bill No. 6. Miscellaneous Items

Bill No. 7. External Developmen

Sub-Total of Bills

Day work
Bid Price

Note.  All Provisional Sums are to be expended in whole or, in part at the direction and discretion of the

Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General Conditions of Contract Part- L.
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BE-1
Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE
Pursuant to Sub-Clause 4 3.1 of the General Conditions of Contract, the Works shall be completed
on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid,
the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein)
showing the sequence of work items and the period of time during which he proposes to
complete each work item in such a manner that his proposed programme for completion of the
whole of the Works and parts of the Works may meet procuring agency’s completion targets in
days noted below and counted from the date of receipt of Engineer’s Notice to Commence (Attach

sheets as required for the specified form of Construction Schedule).

Description Time for Completion

1) Whole Works days
2) Part-A days
3) Part-B days
4) - days
5) S days
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Appendix-F to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the Work. The

narrative should indicate in detail and include but not be limited to.

1. Organization Chart indicating head office and field office personnel involved in

management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office
accommodation, provision for maintenance and for storage, communications, security

and other services to be used.

3. The method of executing the Works, the procedures for installation of equipment and

machinery and transportation of equipment and materials to the site.]
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT — RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease by
him to carry out the Works. The information shall include make, type, capacity, and anticipated
period of utilization for all equipment which shall be in sufficient detail to demonstrate fully that

the equipment will meet all requirements of the Specifications.]
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LIST OF MAJOR EQUIPMENT

BG-2

Appendix-G to Bid

Owned
Purchased

or Leased

Description of Unit
(Make, Model, Year)

Capacity HP
Rating

Condition

Present
Location or

Source

Date of
Delivery at
Site

Period of
Work on

Project

1

2

5

6

7

a. Owned

b. To be

Purchased

c. To be
arranged

on Lease
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Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide

description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution

systems, and sewerage system including all fittings, pipes and other items necessary for servicing

the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the

Contract as follows:

1.

Site Preparation (clearing, land preparation, etc.).

Provision of Services.

a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
C) Sanitation (sewage disposal system, etc.).

Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and layout).

C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of
construction, etc.).

Construction Equipment Assembly and Preparation (detailed plans for carrying out this

activity).

Other Items Proposed (Security services, etc.).

118



BI-1
Appendix-I to Bid
LIST OF SUBCONTRACTORS
I[/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion,
the subcontractors named hereunder are reliable and competent to perform that part of the work
for which each is listed.
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and

experience of their key personnel who will be assigned to the Contract, equipment to be supplied

by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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ESTIMATED PROGRESS PAYMENTS

B-1

Appendix-] fo Bid

Bidder’s estimate of the value of work which would be executed by him during each of the

periods stated below, based on his Programme of the Works and the Rates in the Bill of Quantities,

expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(1,000 Rs.)
1 2

Ist Quarter

an Quarter

Srd Quarter

4th Quarter

Sth Quarter

Gth Quarter

7th Quarter

Sth Quarter

9th Quarter

Bid Price
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Appendix-K fo Bid

ORGANIZATION CHART
FOR THE

SUPERVISORY STAFF AND LABOUR

(To be filled in by the bidder)
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BL-1
Appendix-L to Bid
(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY CONTRACTORS
(For CONTRACTS WORTH RS. 10.00 MILLION OR MORE)
Contract No. Dated

Contract Value:

Contract Title:

....................................... [name of Contractor] hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh
(GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by (GoS)
through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement
of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from procuring
agency, except that which has been expressly declared pursuant hereto.

[name of Contractor] accept full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with
procuring agency and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to procuring agency under any law, contract or other instrument, be voidable at the option
of procuring agency.

Notwithstanding any rights and remedies exercised by procuring agency in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify procuring agency for any loss or damage incurred by it
on account of its corrupt business practices and further pay compensation to procuring agency in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by
[name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract,
right, interest, privilege or other obligation or benefit in whatsoever form from procuring agency.

[Procuring agency] [Contractor]
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FORMS

BID SECURITY

PERFORMANCE SECURITY

CONTRACT AGREEMENT

MOBILIZATION ADVANCE GUARANTEE/BOND

INDENTURE BOND FOR SECURED ADVANCE
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request
of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'procuring agency ') in the sum stated above for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying Bid dated for Bid No. for (Particulars of Bid) to the said
procuring agency; and

WHEREAS, the procuring agency has required as a condition for considering said Bid that the Bidder
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank
duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, conditioned as under:

(1) that the Bid Security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended
by the procuring agency, notice of which extension(s) to the Surety is hereby waived;

2) that the Bid Security of unsuccessful Bidders will be returned by the procuring agency after expiry
of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said
sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of the
Instruction to Bidders for the successful Bidder's failure to perform.
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NOW THEREFORE, if the successful Bidder shall, within the period specified therefor, on the prescribed
form presented to him for signature enter into a formal Contract with the said procuring agency in
accordance with his Bid as accepted and furnish within twenty eight (28) days of his being requested to do
so, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed
by the said procuring agency for the faithful performance and proper fulfilment of the said Contract or in
the event of non-withdrawal of the said Bid within the time specified for its validity then this obligation
shall be void and of no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Surety shall forthwith pay the procuring agency the said sum upon first written
demand of the procuring agency (without cavil or argument) and without requiring the procuring agency to
prove or to show grounds or reasons for such demand, notice of which shall be sent by the procuring agency
by registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the
requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements
and the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith
and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date
indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its
undersigned representative pursuant to authority of its governing body.

SURETY (Bank)
WITNESS: Signature
I. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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PS-1

FORM OF PERFORMANCE SECURITY

(Bank Guarantee)

Guarantee No.
Executed on

Expiry date

[Letter by the Guarantor to the procuring agency]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents and
above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said Principal
we, the  Guarantor above named, are held and firmly bound unto @ the
(hereinafter called the procuring agency) in
the penal sum of the amount stated above for the payment of which sum well and truly to be made to the
said procuring agency, we bind ourselves, our heirs, executors, administrators and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
procuring agency's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the said

Documents and any extensions thereof that may be granted by the procuring agency, with or without notice
to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the
undertakings, covenants terms and conditions of the Contract and of any and all modifications of said
Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby
waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of
Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability
attaching to us under this Guarantee that the claim for payment in writing shall be received by us within
the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this
Guarantee.
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We, (the Guarantor), waiving all objections and defences
under the Contract, do hereby irrevocably and independently guarantee to pay to the procuring agency
without delay upon the procuring agency's first written demand without cavil or arguments and without
requiring the procuring agency to prove or to show grounds or reasons for such demand any sum or sums
up to the amount stated above, against the procuring agency 's written declaration that the Principal has
refused or failed to perform the obligations under the Contract which payment will be effected by the
Guarantor to procuring agency’s designated Bank & Account Number.

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether the
Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling
said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated
above upon first written demand from the procuring agency forthwith and without any reference to the
Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal on
the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these
presents duly signed by its undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)
Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between
(hereafter called
the “procuring agency”) of the one part and (hereafter called

the “Contractor”) of the other part.

WHEREAS the procuring agency is desirous that certain Works, viz should be executed
by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works

and the remedying of any defects therein.
NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating to
Instructions to Bidders shall be deemed to form and be read and construed as part of this Agreement,
viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Special Conditions of Contract — Part Il;

(f) The General Conditions — Part [;

(g) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to L);
(i) The Drawings;

1] The Specifications.

(k) (any other)

3. In consideration of the payments to be made by the procuring agency to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and
complete the Works and remedy defects therein in conformity and in all respects with the provisions
of the Contract.

CA-2
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4. Procuring agency hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month
and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Procuring agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MG-1

MOBILIZATION ADVANCE GUARANTEE/BOND

Guarantee No. Date

WHEREAS (hereinafter called the ' procuring agency ') has entered into a Contract for
(Particulars of Contract)

with (hereinafter called the "Contractor").

AND WHEREAS, the procuring agency has agreed to advance to the Contractor, at the Contractor's request,
an amount of Rupees (Rs ) which amount shall be advanced to
the Contractor as per provisions of the Contract.

AND WHEREAS, the procuring agency has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the procuring
agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his
obligations for which the advance payment is made, the Guarantor shall be liable to the procuring agency
for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on the part
of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first written demand,
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference
to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the Interim
Payment Certificates of the Contractor or until whichever
is earlier.

(Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).
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This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid date
or earlier if the advance made to the Contractor is fully adjusted against payments from Interim Payment
Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of validity shall
be deemed to be extended if on the above mentioned date the advance payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
L.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor(Seal)
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INDENTURE FOR SECURED ADVANCES

(For use in cases in which is contract is for finished work and the contractor has
entered into an agreement for the execution of a certain specified quantity of work in a given time ).

This INDENTURE made the .......c.cccce voieviienieiiiennee, day of ..ooceriiiiiii =

........ -20--"- BETWEEN (hereinafter called "the Contractor" which expression shall where the
context so admits or implied be deemed to include his heirs, executors, administrators and assigns)
of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the
other part).

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has
agreed to perform the under-mentioned works (hereinafter referred to as the said work):-

(Here enter (the description of the works).1 AND WHEREAS the contractor has applied to the
............................................ —....... -——-- for an advance to him of Rupees
(RS ) on the security of materials absolutely belonging to him
and brought by him to the site of the said works the subject of the said agreement for use in the
construction of such of the said works as he has undertaken to execute at rates fixed for the finished
work (inclusive of the cost of materials and labour and other charge) AND

WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs.
...................... ) on the security of materials the quantities and other particulars of which are
detailed in Part II of Running Account Bill (E). the said works signed by the contractor Fin
R.Form.I7.A ON ----------- _...... — and on such covenants and conditions as are hereinafter contained
and the Government has reserved to itself the option of marking any further advance or advances
on the security of other materials brought by the Contractor to the site of the said works.

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees ........... =======m-m=== .. e — e (RsL - - ) on
or before the execution of these presents paid to the Contractor by the Government (the receipt
whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be
made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said
amount) the Contractor doth hereby assign unto the Government the said materials by way of
security for the said amount And doth hereby covenant and agree with the Government and declare
ay follow :-

(1) That the said sum of Rupees ......... e, oo (RF.

--- ) so advanced by the Government to the Contractor as aforesaid and all or any further sum or
sums which may be advanced aforesaid shall be employed by the contractor in or towards
expending the execution of the said works and for no other purpose whatsoever.

(2) That the materials detailed in the said Running Account Bill (B) which have been Fin R Form No. 17-A
Offered to and accepted by (he Government as security for the said amount are absolutely by the
Contractors own property free from encumbrances of any kind and the Contractor will not make
any application for or receive a further advance on the security of materials which are not
absolutely his own property and free from encumbrances of any kind and the contractor hereby
agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever
to any materials in respect of which an advance has been made to him as aforesaid.
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(3) That the said materials detailed in the said Running Account Bill (B) and all other

Fin. R. Form No. 17-A Materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in
the execution of the said works in accordance with the directions of the Divisional Officer --------
(hereinafter called the Divisional Officer) and in the terms of the said agreement.
(4) That the Contractor shall make at his own cost all necessary and adequate arrangement for the
proper watch, safe custody and protection against all risks of the said material and that until used
in construction as aforesaid the said materials shall remain at the site of the said works in the
Contractor's custody and at his own risk and on his own responsibility and shall at all times be
open to inspection by (he Divisional Officer or any officer authorized by him. In the event of the
said materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in
a grater degree than is due to reasonable use and wear thereof Contractor will forthwith replace
the same with other materials of like qualify or repair and make good the same as required by the
Divisional Officer and the materials so brought to replace the said materials so repaired and made
good shall also be considered as security for the said amount.

(5) 'Hurt the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Divisional Officer or an officer authorized by him in that
behalf (6) That the said amount shall be payable in full when or before the Contractor receives
payment, from the Government of the price payable to him for the said works under the terms and
provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the
contractor on account of work done then on the occasion of each such payment the Government
will be at liberty to make a recovery from the Contractors Bill for such payment by deducting there
from in the value of the said materials (hen actually used in the construction and in respect of
which recovery has not been made previously the value for this purpose being determined in
respect of each description of material at (he rates at which the amount of the advances made under
these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observation in
any respect of any of the terms and provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing to the Government shall immediately
on the happening of such default be repayable by the Contractor to the Government together with
interest thereon at twelve percent per annum from the date or respective dates of such advance or
advances to the date or repayment and with all costs, charges, damages and expenses incurred by
the Government in or for the recovery thereof or the enforcement of this security or otherwise by
reason of (he default of the Contractor and any moneys so becoming due and payable shall
constitute a debt due from the Contractor to the Government and the Contractor hereby covenants
and agrees with the Government to repay and the same respectively to it accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the Government
of the said sum of Rupees ...........cc.......... e —————— (RS, oo, ) and any further
sum or sums which may be advanced as aforesaid and

al 1 costs charges damages and expenses payable under these present PROVIDED ALWAYS and
it is hereby agreed and declared that notwithstanding anything in the said agreement and without
prejudice to the powers contained therein if and whether the covenant for payment and repayment
hereinbefore contained shall become enforceable and the money owing shall not be paid to
accordingly. Once there with the Government may at any time thereafter adopt all or any of
following courses as it may deem best ;-
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(a) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the Contractor in accordance with the provisions in that behalf contained in the said
agreement debiting the Contractor with the actual cost of effecting such completion the amount
due in respect of advances under these presents and crediting the Contractor with the value of work
done as he had carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the Contractor he is to pay the same to the Government on
demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable to the Government under these
presents and pay over the surplus (if any) to the Contractor.

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement. (9) That except as is expressly provided by the presents
interest on the aid advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has not
been hereinbefore expressly provided for the same shall be

referred to the Superintending Engineer .............cccccovvievieennen. Circle whose................
decision shall be final and the provisions of the Indian Arbitration Act for the time being in force
so far as they are applicable shall apply to any such reference.

In witnesses whereof the* ----- - et et on behalf of the Governor of Sindh
and the said ................. e e --have hereunto set their respective hands and
seals the day and first above written.

Signed, sealed and delivered by* In the presence of

Seal

Ist witness 2nd Witness

Signed, sealed and delivered by* In the presence of

Seal
1st Witness 2nd Witness
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[Notes on the Conditions of Contract]
The Conditions of Contract comprise two parts:
(a) Part1 - General Conditions of Contract
(b) PartIl - Special Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The one used in these Standard
Bidding Documents was prepared by the International Federation of Consulting Engineers (Federation Internationale
des Ingenieurs-Conseils, or FIDIC), and is commonly known as the FIDIC Conditions of Contract. (The used version
is the fourth edition March 2006).

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit rate) type of contract,
and cannot be used without major modifications for other types of contract, such as lump sum, turnkey, or target cost
contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to facilitate its reading and
interpretation by bidders and its review by the procuring agency. Any amendments and additions to the General
Conditions, specific to the contract in hand, should be introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of coverage, better
balance of rights or obligations between procuring agency and Contractor, general acceptability of its provisions, and
savings in time and cost for bid preparation and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. Without taking any
responsibility of its being accurate, Pakistan Engineering Council with prior consent of FIDIC Secretariat, has
reproduced herein the FIDIC General Conditions of Contract for reference purpose only which cannot be used by the
users for preparing their bidding documents. The bidding document may include a purchased copy, the cost of which
can be retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions of Contract
can be referred to in the bidding documents, and the bidders are advised to obtain copies directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland

e-mail: fidic.pub@fidic.org — FIDIC.org/bookshop]
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General Conditions
General Provisions

1.1 Definitions

In the Conditions of Contract (“these Conditions”), which include Particular
Conditions, Parts A and B, and these General Conditions, the following words and
expressions shall have the meanings stated. Words indicating persons or parties
include corporations and other legal entities, except where the context requires
otherwise.

A. “Procuring Agency” means the Mehran University of Engineering & Technology, Shaheed Z.A
Bhutto Campus Khairpur Mir’s.

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the
Employer and includes Contractors representative, successors and permitted assignees.

C. “Project Director” means the authorized Officer of the University, who possess the role of
Controlling and Co-ordination between University, Consultants and Contractor.

D. “Works” means all the works and things to be executed, supplied or done in accordance with the
contract.

E. “University”: means Mehran University of Engineering & Technology, Jamshoro.

F. “Campus”: means Mehran University of Engineering & Technology, Shaheed Z.A Bhutto

Campus Khairpur Mir’s.

1.1.1 The Contract
1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the

Letter of Tender, these Conditions, the Specification, the Drawings, the Schedules,
and the further documents (if any) which are listed in the Contract Agreement or in
the Letter of Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub-
Clause 1.6 [ Contract Agreement |.

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda
comprising agreements between and signed by both Parties. If there is no such letter
of acceptance, the expression “Letter of Acceptance” means the Contract
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Agreement and the date of issuing or receiving the Letter of Acceptance means the
date of signing the Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of
bid, which was completed by the Contractor and includes the signed offer to the
Procuring Agency for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in
the Contract, and any additions and modifications to the specification in accordance
with the Contract. Such document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract,
and any additional and modified drawings issued by (or on behalf of) the Procuring
Agency in accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the Contract.
Such document may include the Bill of Quantities, data, lists, and schedules of rates
and/or prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment
Currencies” mean the documents so named (if any) which are comprised in the
Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency
entitled contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Employer or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the
Contract Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter
of Tender accepted by the Employer and the legal successors in title to this
person(s).

137



1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to
act as the Engineer for the purposes of the Contract and named in the
Contract Data, or other person appointed from time to time by the Employer
and notified to the Contractor under Sub-Clause 3.4 [Replacement of the
Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the
Contractor in the Contract or appointed from time to time by the Contractor
under Sub-Clause 4.3 [ Contractor’s Representative ], who acts on behalf of
the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants
referred to in Sub-Clause 3.2 [ Delegation by the Engineer | and all other
staff, labour and other employees of the Engineer and of the Procuring
Agency; and any other personnel notified to the Contractor, by the
Employer or the Engineer, as Procuring Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative
and all personnel whom the Contractor utilizes on Site, who may include
the staff, labour and other employees of the Contractor and of each
Subcontractor; and any other personnel assisting the Contractor in the
execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a
subcontractor, or any person appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-
Clause 20.2 [ Appointment of the Dispute Board ] or Sub-Clause 20.3 [
Failure to Agree on the Composition of the Dispute Board ].

1.1.2.10 “FIDIC” means the Federation International des Ingénieurs-
Conseils, the international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the
Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

138



1.1.3 Dates, Tests, Periods

and Completion

1.1.3.1 “Base Date” means the date 15days /10 days prior to the latest date
for submission and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause
8.1 [ Commencement of Works ].

1.1.3.3 “Time for Completion” means the time for completing the Works or
a Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion
], as stated in the Contract

Data (with any extension under Sub-Clause 8.4 [ Extension of Time for
Completion ]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the
Contract or agreed by both Parties or instructed as a Variation, and which
are carried out under Clause 9 [ Tests on Completion | before the Works or
a Section (as the case may be) are taken over by the Employer.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause
10 [Procuring Agency’s Taking Over ].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified
in the Contract and which are carried out in accordance with the
Specification after the Works or a Section (as the case may be) are taken
over by the Procuring Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects
in the Works or a Section (as the case may be) under Sub-Clause 11.1 |
Completion of Outstanding Work and Remedying Defects ], which extends
over twelve months except if otherwise stated in the Contract Data (with
any extension under Sub-Clause 11.3 [Extension of Defects Notification
Period ]), calculated from the date on which the Works or Section is
completed as certified under Sub-Clause 10.1 [ Taking Over of the Works
and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-
Clause 11.9 [ Performance Certificate ].

1.1.3.9 “day” means a calendar day and “year” means 365 days.
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1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the
Letter of Acceptance for the execution and completion of the Works and the
remedying of any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The
Contract Price ], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred)
by the Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued
under Sub-Clause 14.13 [ Issue of Final Payment Certificate ].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[ Application for Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the
Contract Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued
under Clause 14 [ Contract Price and Payment ], other than the Final
Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under
Clause 14 [ Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the
Contract as a provisional sum, for the execution of any part of the Works or
for the supply of Plant, Materials or services under Sub-Clause 13.5 [
Provisional Sums ].

1.1.4.11 “Retention Money” means the accumulated retention moneys
which the Procuring Agency retains under Sub-Clause 14.3 [ Application
for Interim Payment Certificates ] and pays under Sub-Clause 14.9 [
Payment of Retention Money |.

1.1.4.12 “Statement” means a statement submitted by the Contractor as part
of an application, under Clause 14 [ Contract Price and Payment ], for a
payment certificate.

140



1.1.5 Works and Goods
1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles
and other things required for the execution and completion of the Works
and the remedying of any defects. However, Contractor’s Equipment
excludes Temporary Works, Procuring Agency’s Equipment (if any), Plant,
Materials and any other things intended to form or forming part of the
Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and
Temporary Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to
form or forming part of the Permanent Works, including the supply-only
materials (if any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by
the Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to
form or forming part of the Permanent Works, including vehicles purchased
for the Procuring Agency and relating to the construction or operation of
the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data
as a Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other
than Contractor’s Equipment) required on Site for the execution and
completion of the Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or
either of them as appropriate.

1.1.6 Other Definitions
1.1.6.1 “Contractor’s Documents” means the calculations, computer
programs and other software, drawings, manuals, models and other
documents of a technical nature (if any) supplied by the Contractor under
the Contract.
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1.2 Interpretation

1.1.6.2 “Country” means the country in which the Site (or most of it) is
located, where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery
and vehicles (if any) made available by the Employer for the use of the
Contractor in the execution of the Works, as stated in the Specification; but
does not include Plant which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure |.

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances
and other laws, and regulations and by-laws of any legally constituted
public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any)
under Sub-Clause 4.2 [ Performance Security ].

1.1.6.7 “Site” means the places where the Permanent Works are to be
executed, including storage and working areas, and to which Plant and
Materials are to be delivered, and any other places as may be specified in
the Contract as forming part of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an
experienced contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [ Variations and Adjustments ].

In the Contract, except where the context requires otherwise:
(a) words indicating one gender include all genders;

(b) words indicating the singular also include the plural and words
indicating the plural also include the singular;

(c) provisions including the word “agree”, “agreed” or “agreement”
require the agreement to be record in writing;
(d) “written” or “in writing” means hand-written, type-written, printed

or electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tendered” with
“bidder” and the words “tender documents” with “bidding
documents".
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The marginal words and other headings shall not be taken into consideration
in the interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit”
require this profit to be one-twentieth (5%) of this Cost unless otherwise
indicated in the Contract Data.

1.3 Communications
Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges,
these communications shall be:

(a) in writing and delivered by hand (against receipt), sent by mail or
courier, or transmitted using any of the agreed systems of electronic
transmission as stated in the Contract Data; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:

(1) if the recipient gives notice of another address, communications
shall thereafter be delivered accordingly; and

(i1) if the recipient has not stated otherwise when requesting an approval
or consent, it may be sent to the address from which the request was
issued. Approvals, certificates, consents and determinations shall
not be unreasonably withheld or delayed. When a certificate is
issued to a Party, the certifier shall send a copy to the other Party.
When a notice is issued to a Party, by the other Party or the Engineer,
a copy shall be sent to the Engineer or the other Party, as the case
may be.

1.4 Law and Language

The Contract shall be governed by the law of the country or other

jurisdiction stated in the Contract Data.

The ruling language of the Contract shall be that stated in the Contract Data.
The language for communications shall be that stated in the Contract Data.
If no language is stated there, the language for communications shall be the

ruling language of the Contract.

1.5 Priority of Documents
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The documents forming the Contract are to be taken as mutually
explanatory of one another. For the purposes of interpretation, the priority
of the documents shall be in accordance with the following sequence:

(a)
(b)
()
(d)
(e)
(®
(8)
(h)
@)

the Contract Agreement (if any),

the Letter of Acceptance,

the Tender,

the Particular Conditions - Part A,

the Particular Conditions - Part B,

these General Conditions,

the Specification,

the Drawings, and

the Schedules and any other documents forming part of the

Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall
issue any necessary clarification or instruction.
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10 “Bidding” is synonymous with “contract”. The following paragraph
is added:
1.1.1.11 “Programme” means the programme to be submitted by the contractor in

accordance with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Employer” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous with “Committee”. 1.1.3.1 Replace 28 days by 7 days in
LCB and 15 days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability
Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can
retain this clause with or without changes, in case of contracts under

Project, Bank and donor’s programme. Not Applicable.
3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3  Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment

The following paragraph is added:
The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.
The following sub-clause 7.9 is added in (GCC):
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7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services, available in Pakistan provided such
materials, supplies, plant, equipment and services shall be of required standard.

8.1 Commencement of Works
The last para is deleted and substituted with the following: The contractor shall
commence the works on site within the period named in Appendix-A to Bid from
the date of receipt by him from the Engineer of a written Notice to Commence.
Thereafter, the contractor shall proceed with the works with due expedition and

without delay.

8.11 Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme
The following text is to be added after [Commencement of Works] The programme
shall be submitted in the either form of Bar Chart identifying the critical activities.

13.1 Right to vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure
In the tenth line, after the words “as soon as practicable” following is added: “and
within a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor accordingly

14.1 The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment
See Special Conditions.
Mobilization Advance/Advance Payment
See Special Conditions.

14.5 Plants and Materials intended for Works
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)

(i)
(i)

(iii)

(iv)

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants
only :-

The Contractor shall be entitled to receive from the procuring agency Secured
Advance against an INDENTURE BOND in Public Works Account Form No.31
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the
Engineer may consider proper in respect of non-perishable materials brought at the
site but not yet incorporated in the Permanent Works provided that:

The materials are in accordance with the specifications for the permanent works;
Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials
are kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer
for the purpose of valuation of materials and providing evidence of ownership and
payment therefore;
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