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SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR
OFFICE OF THE PROJECT COORDINATOR (SAF)

No.PC(SAF)/SALU/KHP/ 15
Dated:- 26-01-2017

To,

The Managing Director,

Sindh Public Procurement Regulatory Authority,
Block No: 08 Sindh Secretariats 4 — A,

Court Road Karachi.

SUBJECT: HOSTING OF TENDER NOTICE ON SPPRA WEB SITE.

Please refer enclosed herewith Hard Copies and Soft Copies in CD of B.0O.Qs (Vol:
[11) Packages 1. 11, 1l & 1V along tender documents Vol: | & II Tender of Buildings

work of Project Titled “Strengthening of Academic Facilities at Shah Abdul Latif

University, Khairpur for hosting on your web site.

The hosting on web site Fee Rs: 2,000/~ (Rupees Two Thousand only) in shape of

cross cheque No: 37312173, dated:-26-01-2017 is attached herewith for Kind

o a

perusal.
Regards.
DA
» CD (soft copy) 01 No:
» B.0.Qs Package L. 11, Il & IV 04 Nos:
Tender Documents VOL: | & 11 02 Nos:
» NIT copy 2 pages
» Annual Procurement Plan 01 No:
» Notification of CRC 01 No:
~ Notification of Procurement Committee 01 No: m&
PROJECT COORDINATOR

Copy forwarded w.cs to (alphabetically):-

l. Copy for Notice Board.
2. Director Planning & Development Shah Abdul Latif University, Khairpur.
3. I.T Manager for placing the subjected Tender Notice for Advertisement on University

an

27~

o wh

website.

Media Coordinator.

Project Director (works) Shah Abdul Latif University, Khairpur.

Secretary to Vice Chancellor, Shah Abdul Latif University, Khairpur, for Kind perusal of the

Vice Chancellor.



SHAH ABDULLATIFUNIVERSITY, KHAIRPUR
OFFICE OF THE PROJECT COORDINATOR (SAF)

NOTICE RE-INVITING OF TENDER

l. Shah Abdul Latif University, Khairpur invites sealed tenders for Buildings Work of
Project Titled “Strengthening of Academic Facilities™ at Shah Abdul Latif’ University.
Khairpur on Composite Schedule of Rates (CSR) & Item Rate basis from interested
contractors / firms.
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Engjueer’s i Time for
S. # Name of Work Estimated Bid Security Tender fee :
<l s ’ completion
| i N _Cost.In Million e B
Package#1 ~ I I ]
Construeli I Academie 2% of olfered
0 onstruction  of  Academic 232,394 o of oifered s, 2300/ = 12 Wonths
Inirastructure ] rale [_ B o
Package # 2 o - il o=
Construction of Hostel for 200 | ) ,
s o | 2% of ofiered - ; ;
(ii) Boys Hostel with Courlyard 126.892 Its. 2500/ = 12 Months
: E rale .
|| Wallfor Hostel — ) I
~ Package #3 - N I , | -
Construction of Extension of | g
5 : 209 of offered o
| (i) Administralion Block 74.970 | o Its, 2500/ = 11 Months
_ | &Extension of DPRI building B R -
| Fackegesed | O A -
| | Construction of Main Entrance r
Gale  with  Boundary wall | 2% of offered
| (iv) ilp: with bgmutury wall|  jpige i Rs. 2300/ = 10 Months
along Nalional Highway for rale
.. |Mainfampus il L B |
3 Eligibility Criteria:-
i) Valid Registration with Pakistan Engineering Council for the year 2016in Category C-3
for Building Works with EE03,EE04. EEOS for Package #1. In Category C-4 for Building
Works with EE03.EE04, EEOS forPackage #2 & #3 and in Category C-5 for Building
Works with EE04. EEO6for Package # 4.
i) SBR Registration Certificate.
i) NTN Certificate as well as Income Tax returns and Audited Report for last three years.
iv) Having Certificate of Electric Inspector, Sukkur Region.
4, Qualification:
i) List of similar nature of Educational Buildings work/assignments (at least three
jobs)undertaken over the last five years:
i) Detailsof equipment. machinery and transport owned / leased / hired by firm / contractor:
iii) Financial (Statements) soundness certificate. bank statements and 3 years audited reports.
iv) List of litigation (if any) their nature and status / outcomes:
V) Affidavit onoriginal stamp paper of Rs, 20/- (duly notarized) to the effect that the firm is

not black listed and is not in litigation with any organization/government department,
private or public and with Shah Abdul Latif University. Khairpur.

Vi) List of works in hand / under execution of similar nature works.
vii) List of key technical and supporting stalf to be deployed on this project:

vili)  All supporting documents / photocopies should be clearly readable otherwise lead
to the rejection of the application.



ix)

X)

[f;._lgu’f(_’_:
Registration/Prequalification with different organizations/ departments along with
documentary proof.
If firm/partneris involved in partnership deed, then complete details/instructions and
power of attorney be submittedwith affidavit by the proprietor.

Method of Procurement:

The bidding will be conducted on Single Stage — One Envelope Procedure as per SPPRA
Rules # 46(1) of 2010 (7.9.1(a)(b)(c) of amended 2013).

Bidding / Tender Documents:

(i)

(i1)
(iii)
(iv)

Issuance: Documents will be issued from the date 27-01-2017 to 13-02-2017

upto office timing, on tender fee of 2500/~ (non-refundable) in shape of pay order in
name of Project Coordinator (SAF) SALU. Khairpur.

Submission:  Last date will be 15-02-2017 upto 12:00 pm.

Opening: Will be opened on same day at 12:30 pm in Senate Hall, SALU.Khairpur
Place(s)of issuance. submission, inquiries and opening will be:
Address : Office of theProject Coordinator (SAF),
Shah AbdulLatifUniversity, Khairpur.

Telephone No. : 0243 - 9280364
F-mail Address:engr.asghari@salu.edu.pk
IFax No.: 0243 - 9280060
Un-responded tenders will be again issued / submitted / opened on following dates:-
Attempt: (a) Issue date (b) Submission & opening date

2" 16-02-2017 10 02-03-2017 03-03-2017

Funding Position:

(a)
(1)
(ii)
(iii)
(iv)
(b)
(c)

Government of Pakistan through Higher Education Commission.

Terms & Conditions:

Under following conditions bid will be rejected:-

Conditional, electronic and telegraphic bids / tenders:

Bids not accompanied by bid security of required amount and form:

Bids received after specified date and time;

Black listed firms.

Bid Validity Period:-90 days (Ninety days).

Procuring Agency reserves the right to reject all or any bids subject to the relevant
provisions of Sindh Public Procurement Rules 2010.

Evaluation Criteria:-

Applications with required documents attached shall be evaluated onPass/Fail or Yes/No

basis (Check List). ﬂ/

C 3 ‘i’/-)

Project Coordinator(SAL) /M?‘

Shah Abdul Latif University
Khairpur




SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR

NO.ADMN:/SALU/KHP/ 3 SR DATED: 5 .11.2016

NOTIFICATION

In partial modification to this office notification No.Admn:/SALU/KHP/3357
dated:30.09.2016, the Vice Chancellor, Shah Abdul Latif University, Khairpur, has been pleased
to constitute “Complaint Redessal Committee (CRC)"” consisting on the following members for
project “Strengthening of Academic Facilities at Shah Abdul Latif University, Khairpur as per
SPPRA rules 2012/2013 amended.

I. The Pro-Vice Chancellor, Convener
Shah Abdul Latif University, (Main Campus) Khairpur

2. The District Accounts Officer Khairpur, Member

3. The Project Director, Member

MUET, (SZAB) Campus Khairpur

REGISTRAR
Copy to all concerned.



SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR

NOTIFICATION

DATED§C>,09.20|6

In supersession of notification No.Admn:/SALU/KHP/2613 dated:01.07.2016, the

Vice Chancellor, Shah Abdul Latif University, Khairpur, has been pleased to constitute

“Procurement Committee” consisting on the following for project “Strengthening of Academic

Facilities at Shah Abdul Latif University, Khairpur as per SPPRA rules 2010 No-7.

(87

. The Registrar,

Shah Abdul Latif University,
Khairpur

The Director (P&D),

Shah Abdul Latif University,
Khairpur

The Project Director (Works),
Shah Abdul Latif University,
Khairpur

The Executive Engineer (Civil),
MUET, (SZAB) Campus Khairpur
The Executive Engineer (E&M),
Shah Abdul Latif University,
Khairpur

The Principal,

Government Technical College
Khairpur

The Incharge, Project Coordinator (SAF)
Shah Abdul Latif University.
Khairpur

Copy to all concerned.

Convener

Member

Member

Member

Member

Member

Member/Secretary
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ANNUAL PROCUREMENT PLAN

PROJECT "STRENGTHENING OF ACADEMIC FACILITIES AT SHAH ABDUL LATIF UNIVERSITY. KHAIRPUR

&

Project Coordinator (SAF)
Shah Abdul Latif University
Khairpur
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T ; _ _ - = | Estimated _ | - _ .
_ Name m* mn.:m._.:m / Project Rt rost | Allocated s ~mmm,:__mn_ | Estimated cost of “E._.mm Resenved Iy cost of Natureof | Methodof | Antiipated | Anticipated raLtipated
S.H along with Estimated cost & & forongoing | 2 remaining components | = | date of date of
Funds ongoing warks remaining Procurement | Procurement | . Date of Start :
_ date of approval | Date of Approval waorks (to be procured) Advertisement Completion
| o - | companents | _ |
01 | 02 . 03 04 05 06 07 F_ 08 09 10 11 | 12 13
| - | o I 1 (0] m:! Sin _m|.ﬂ o st e ]
01 Civil Work P 2 & 1" week of February
3 468.884 125.0M 468.884 477.633 _ 157.915 - competitive | stageone | 27-01-2017 March 2017 2018
_ i B - _ bidding | envelope | S i R
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