



# MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,

JAMSHORO - 76062, SINDH, PAKISTAN

Phone / Fax No. +92 22 2771403

Email: nadeem.soomro@admin.muet.edu.pk

ISO 2001:2008  
CERTIFIED

DEPUTY DIRECTOR  
(Procurement)

"SAY NO TO CORRUPTION"

No. & Dated: DD(Proc.)/MUET/JAM/-20, 30-01-2017

## NOTICE INVITING TENDERS


All the interested Contractors / Firms / Parties / Suppliers, Manufacturers and Sole Distributors meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of Works and Services and registration with Pakistan Engineering Council as the case may be and not black listed in any procuring agency or authority, are invited to participate in sealed percentage / item rate tender for the following works:

S#	Name of Work	Estimated Cost	Tender Fee	Completion Time	Earnest Money	Date of Purchase	Date of Submission of Bids	Purchase From
01.	Replacement of Frame & Doors and Repair of Manhole & Fixing of Manhole Covers at Hyder Bux Jatoi Hostel of MUET, Jamshoro.	0.498 (M)	1,000/-	03 Months	5%	06-02-2017 To 21-02-2017	22-02-2017	Executive Engineer (Maintenance)
02.	Major Repairing Work of Security Check Post (Without Roof) for Security Purpose at Mehran University Staff Residential Colony at Tool Plaza.	0.592 (M)	1,000/-	03 Months	5%	06-02-2017 To 21-02-2017	22-02-2017	Executive Engineer (Maintenance)
03.	Repair and Overhauling of 300 KVA Diesel Generator Set for Telecommunication Engg. Department of MUET, Jamshoro. (Re-invited)	0.500 (M)	1,000/-	02 Months	5%	06-02-2017 To 21-02-2017	22-02-2017	Executive Engineer (Development)

The terms and conditions are given as under:-

01. The tender documents can be had for S.No. 1 & 2 from the office of Executive Engineer (Maintenance) and for S.No. 03 from the office of Executive Engineer (Development) or can be downloaded from SPPRA website i.e. [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) and University website [www.muet.edu.pk/tenders-notice](http://www.muet.edu.pk/tenders-notice) on the payment noted above (non-refundable) on any working day except the day of opening of tenders. The sealed tenders on prescribed proforma along with 5% earnest money of total bid in the form of Pay Order in favour of Executive Engineer (Maintenance) for S.No. 1 & 2 by 22-02-2017 upto 10.30 (A.M) and same will be opened on the same day @ 11.00 (A.M) and Executive Engineer (Development) for S.No. 03 by 22-02-2017 upto 11.00 (A.M) and same will be opened on the same day @ 11.30 (A.M) in respective offices, in presence of the Contractors / Supplier / representative, who so ever will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tender shall be submitted / opened on the next working day at the same time & venue. Any Conditional or unaccompanied of the earnest money, tender will not be considered in the competition.
02. The Method of Procurement is Single Stage - One Envelope Procedure.
03. The Bidders should have atleast 03 years successful experience of same service of any university or large organization.
04. The Bidders should register with tax paying agencies which would be verified by concerned agencies.
05. The Bidders should have atleast Rs. 500,000.00 annual turnover which would be verified by bank statement.

**The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25" of said Rules.**

  
 Deputy Director (Procurement),  
 Mehran University of Engg. & Tech. Jamshoro,  
 Phone No. 022-2109010 Fax: 022-2771403  
 Email: nadeem.soomro@admin.muet.edu.pk



MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, JAMSHORO

Dated: 14-11-2016

(R) 2

Reference

This office notification No.Estt:(Teach:)/-1153 of 2016 dated 16-08-2016.

**NOTIFICATION**

No.Estt:(Teach:)/1657 of 2016. It is notified for the general information of all concerned that the Vice Chancellor, Mehran University of Engineering & Technology, Jamshoro has been pleased to re-constitute a Bid Opening Committee / Procurement Committee consisting of the following members:-

- |  |                 |
|--|-----------------|
| 1. The Deputy Director (Procurement)<br>MUET, Jamshoro.  | Member          |
| 2. The Executive Engineer,<br>Rural Development Department,<br>Government of Sindh,<br>Shaheed Benazirabad | Member/External |
| 3. All concerned Executing Officer   | Member          |

The terms & references of the above committee shall be to run routine activities of bid opening as per rule 7 of SPPRA Rules, 2010 (Amended 2013), Government of Sindh.

This supersedes this office Notification No.Estt: (Teach:)/-1595 of 2016 dated 04.11.2016.

REGISTRAR

COPY TO ALL CONCERNED.



Dated: 14.11.2016

**NOTIFICATION**

**No.Estt:(Teach:V-792 of 2016.** It is notified for the general information of all concerned that the Vice Chancellor, Mehran University of Engineering & Technology, Jamshoro has re-constituted a Complaint Redressal Committee consisting the following members

- |  |          |
|--|----------|
| 1. The Director (Works & Services),<br>MUET, Jamshoro.   | Convener |
| 2. The Divisional Accounts Officer,<br>Provincial Coastal Highway Division,<br>Government of Sindh, Hyderabad, | Member   |
| 3. The Executive Engineer,<br>Education Works Department,<br>Government of Sindh, Matriari,                    | Member   |

The terms & reference of the above committee shall be to address the complaints of bidders / contractors that may occur during the procurement proceedings as per rule-31, SPPRA Rules, 2010 (Amended 2013), Government of Sindh.

This supersedes this office Notification No.Estt: (Teach: )/-1649 of 2016 dated 14.11.2016.

REGISTRAR

Copy to all concerned.



# MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, JAMSHORO

## ANNUAL PROCUREMENT PLAN 2016-2017

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	Logistic Arrangement Including Electric Works (Pedestal Fans), Audio System, Food & Refreshment Etc for Conducting Pre-Admission Test for Admitting 17-Batch in the University			4.750 (M)	4.750 (M)	ADP	Open Bid	July-16				
2	Procurement of Material Required for Fabrication and Installation of Car Sheds			1.162 (M)	1.162 (M)	ADP	Open Bid	July-16				
3	Procurement of Air-Conditions			1.00 (M)	1.00 (M)	ADP	Open Bid	July-16				
4	Procurement of IT Equipment & Teaching Aids for Various Departments			20.00 (M)	20.00 (M)	ADP	Open Bid	July-16				
5	Procurement of Video Conference Equipment for Auditorium Building and Meeting Room of Vice Chancellor's Secretariat			6.00 (M)	6.00 (M)	ADP	Open Bid	July-16				
6	Procurement of Time Attendance System for Employees			8.5 (M)	8.5 (M)	ADP	Open Bid	July-16				
7	Revamping of Active & Passive Voice Communication Network, alongwith Deployment of MDF Fuse Protection System			0.785 (M)	0.785 (M)	ADP	Open Bid	Aug-16				
8	Anti Termite Treatment at Chemical Engg. Department, English Language Development Center and IT Building of MUET, Jamshoro			0.441 (M)	0.441 (M)	ADP	Open Bid	Aug-16				
9	Purchase of 100 KVA Generator For Emergency Use at Hostels and Department MUET, Jamshoro			4.50 (M)	4.50 (M)	ADP	Open Bid	Aug-16				

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
10	Purchase of 33KVA Generator For Textile Engineering Department MUET, Jamshoro			3.00 (M)	3.00 (M)	ADP	Open Bid	Aug-16				
11	Procurement for Requirements of Plantation Material For the Year 2016 MUET, Jamshoro			2.00 (M)	2.00 (M)	ADP	Open Bid	Aug-16				
12	Furniture Article Required for Conference Hall, Reception, Dining Area and Drawing Hall in the Visiting Faculty Hostel			2.01 (M)	2.01 (M)	ADP	Open Bid	Aug-16				
13	Repair & Maintenance Work of Quarter No. D-37 of Old Residential Colony			0.293 (M)	0.293 (M)	ADP	Open Bid		Nov-16			
14	Repairing & Maintenance Work of Bungalow No. C-4 of New Senior Staff Residential Colony			0.496 (M)	0.496 (M)	ADP	Open Bid		Nov-16			
15	Repair of Burnt Cogster No. EB-0015			2.50 (M)	2.50 (M)	ADP	Open Bid		Nov-16			
16	Replacement of Overhead L.T Line by Underground 04 Core L.T Cable From OCB and Leading of BSRS, Central Canteen / Old Civil to Old Library of MUET, Jamshoro			2.359 (M)	2.359 (M)	ADP	Open Bid		Nov-16			
17	Replacement of L.T Conductor by Underground Cable at Shah Abdul Latif Hostel, MUET, Jamshoro			2.764 (M)	2.764 (M)	ADP	Open Bid		Nov-16			
18	Repairing & Maintenance Work of Quarter No. D-92 of Old Residential Colony of MUET, Jamshoro			0.298 (M)	0.298 (M)	ADP	Open Bid		Nov-16			

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
19	Providing & Fixing Musawal Ply Instead of Glass at Classrooms of Textile Engineering Department of MUET, Jamshoro			0.127 (M)	0.127 (M)	ADP	Open Bid		Nov-16			
20	Renovation & Maintenance of Software Computer Lab of Chemical Engineering Department of MUET, Jamshoro			0.669 (M)	0.669 (M)	ADP	Open Bid		Nov-16			
21	Cleaning of Water Tanks, Cleaning Debris from the top of the Roof, Cleaning of Water Spout and opening of outlets of Culverts.			0.289 (M)	0.289 (M)	ADP	Open Bid		Nov-16			
22	Repair Of Pajero Jeep Vehicle No. HJ 551 of MUET, Jamshoro			0.450 (M)	0.450 (M)	ADP	Open Bid		Nov-16			
23	Construction of Manhole for HT Cable Joints and Providing, Fixing Iron Cover where needed at Different Places of MUET, Jamshoro			0.376 (M)	0.376 (M)	ADP	Open Bid		Nov-16			
24	Repairing and Maintenance Work of Quarter No. D-14 of New Junior Staff Residential Colony of MUET, Jamshoro			0.255 (M)	0.255 (M)	ADP	Open Bid		Nov-16			
25	Supply of Other Logistic Arrangement Including Electric Works (Pedestal Fans), Audio Video System, Food & Refreshment etc. for Conduction 20 <sup>th</sup> Convocation-2016			0.950 (M)	0.950 (M)	ADP	Open Bid		Nov-16			
26	Procurement of Examination Material (Printing & Stationary)			1.50 (M)	1.50 (M)	ADP	Open Bid		Nov-16			
27	Procurement of Gold Medals & Silver Medals			1.00 (M)	1.00 (M)	ADP	Open Bid		Nov-16			
28	Procurement of Degree Folders			1.50 (M)	1.50 (M)	ADP	Open Bid		Nov-16			
29	Data Facility at Bakhtawar Girls Hostel For 150 Students, at MUET, Jamshoro			1.548 (M)	1.548 (M)	ADP	Open Bid		Nov-16			
30	Purchase of Material for 120 Single Door Almirahs			1.00 (M)	1.00 (M)	ADP	Open Bid		Nov-16			

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
31	Procurement of Network Server Equipment for Information & Communication Processing Center (ICPC), MUET, Jamshoro			21,330 (M)	21,330 (M)	ADP	Open Bid		Dec-16			
32	Purchase of Sports Material For The Annual Demand (2016-17) of Directorate of Sports, MUET, Jamshoro			2.50 (M)	2.50 (M)	ADP	Open Bid		Dec-16			
33	Purchase of Equipment for Research Project Titled "Optimization of anaerobic Co-Digestion of Crop Residue and Buffaloes Dung" (Re-invited)			2.00 (M)	2.00 (M)	ADP	Open Bid		Dec-16			
34	Supply of Furniture in the various faculty offices of Departments of Architecture & Software Engineering, Legal Section of Establishment (Teach. Section) and office of the Co-ordinator Postgraduate Studies at MUET, Jamshoro			1.045 (M)	1.045 (M)	ADP	Open Bid		Dec-16			
35	Supplying Furniture in the Office of Dr. Abdul Haque Tunio, Professor, Institute of Petroleum & Natural Gas Engineering of MUET, Jamshoro			0.173 (M)	0.173 (M)	ADP	Open Bid		Dec-16			
36	Providing / Fixing Air Conditioners in the Office of Faculty Members of Architecture Department, MUET, Jamshoro			0.292 (M)	0.292 (M)	ADP	Open Bid		Dec-16			
37	Purchase of Material for Fabrication of 200 Steel Cor Frames for Hostel of MUET, Jamshoro			0.700 (M)	0.700 (M)	ADP	Open Bid		Dec-16			
38	Repair & Maintenance Work of Quarter No C-71 in the Sindh University Colony			0.299 (M)	0.299 (M)	ADP	Open Bid		Dec-16			
39	Repair and Overhauling of 300 KVA Diesel Generator Set for Telecommunication Engineering Department of MUET, Jamshoro			0.669 (M)	0.669 (M)	ADP	Open Bid		Dec-16			
40	Procurement of Lab Equipment for various laboratories of Department of Chemical Engineering (Re-invited)			20.00 (M)	20.00 (M)	ADP	Open Bid		Dec-16			

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
41	Procurement of Lab Equipment for various laboratories of Department of Mining Engineering (Re-invited)			19,587 (M)	19,587 (M)	ADP	Open Bid		Dec-16			
42	Procurement of Lab Equipment for various laboratories of Department of Industrial Engineering & Management (Re-invited)			18.00 (M)	18.00 (M)	ADP	Open Bid		Dec-16			
43	Procurement of Lab Equipment for various laboratories of Department of Metallurgy & Materials Engineering (Re-invited)			30,060 (M)	30,060 (M)	ADP	Open Bid		Dec-16			
44	Procurement of Lab Equipment for various laboratories of Department of Architecture (Re-invited)			12.50 (M)	12.50 (M)	ADP	Open Bid		Dec-16			
45	Procurement of Lab Equipment for various laboratories of Institute of Petroleum & Natural Gas Engineering (Re-invited)			32,318 (M)	32,318 (M)	ADP	Open Bid		Dec-16			
46	Repairing & Maintenance Work of Servant Quarter of VVIP Guest House of MUET, Jamshoro			1,346 (M)	1,346 (M)	ADP	Open Bid		Dec-16			
47	Furniture Articles Required for Central Cafeteria at MUET, Jamshoro			2,714 (M)	2,714 (M)	ADP	Open Bid		Dec-16			
48	Replacement of Frame & Doors and also Repair of Manhole & Fixing of Manhole Covers at Hyder Bux Jatoi Hostel of MUET, Jamshoro			0.497 (M)	0.497 (M)	ADP	Open Bid		Dec-16			
49	Repairing & Maintenance Work of Bungalow # D-04 of New Senior Staff Residential Colony of MUET, Jamshoro			0.499 (M)	0.499 (M)	ADP	Open Bid			Jan-17		
50	Logistic Arrangement of MUET Gala-2017 (Book Fair and Job Fair)			0.685 (M)	0.685 (M)	ADP	Open Bid			Jan-17		



S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
51	Replacement of Frame & Doors and Repair of Manhole & Fixing of Manhole Covers at Hydr Bus Jator Hostel of MUET, Jamshoro			0.498 (M)	0.498 (M)	ADP	Open Bid			Jan-17		
52	Major Repairing Work of Security Check Post (Without Roof) for Security Purpose at Mehran University Staff Residential Colony at Tool Plaza			0.592 (M)	0.592 (M)	ADP	Open Bid			Jan-17		
53	Providing Internet and Telecom at USPCAS-W Building of MUET, Jamshoro			5.819 (M)	5.819 (M)					Feb-17		
54	Utility Connection for US-Pakistan Center for Advanced Studies in Water MUET, Jamshoro			11.711 (M)	11.711 (M)					Feb-17		
55	Fixing Iron Grill & Iron gate in front of Electrical & Mechanical Engineering Departments of MUET, Jamshoro			8.526 (M)	8.526 (M)	ADP	Pre-qualified Contractor			Mar-17		
56	Development the Car Parking near backside of Electrical & Mechanical Engineering Departments of MUET, Jamshoro			19.355 (M)	19.355 (M)	ADP	Pre-qualified Contractor			Mar-17		
57	Construction of 02 nos new Water Storage Tanks at Filter Plant of MUET, Jamshoro			12.500 (M)	12.500 (M)	ADP	Pre-qualified Contractor			Mar-17		
58	Construction / Development of Road near Institute of Petroleum & Natural Gas & English Language Development Center of MUET, Jamshoro			6.000 (M)	6.000 (M)	ADP	Pre-qualified Contractor			Mar-17		
59	Construction of cemented path, partition wall & maintain lawn of Mechanical Engineering Department of MUET, Jamshoro			1.500 (M)	1.500 (M)	ADP	Pre-qualified Contractor			Mar-17		
60	Construction of Partition wall & cemented concrete floor at back side of Basic Science & Related Studies Deptt. & Cemented path between Mechanical Workshop I & II of MUET, Jamshoro			2.500 (M)	2.500 (M)	ADP	Pre-qualified Contractor			Mar-17		
61	External Color Work of Corridor & 04 Wings of Departments, ICPC Centre & Institute of Irrigation			5.00 (M)	5.00 (M)	ADP	Pre-qualified Contractor			Mar-17		

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
62	Rehabilitation of Institute of Petroleum & natural Gas Engineering of MUET, Jamshoro.			9.500 (M)	9.500 (M)	ADP	Pre-Qualified Contractor			Mar-17		
63	Rehabilitation of Chemical Engineering Department of MUET, Jamshoro.			7.500 (M)	7.500 (M)	ADP	Pre-Qualified Contractor			Mar-17		
64	Rehabilitation of Metallurgy & Material Engineering Department of MUET, Jamshoro			8.500 (M)	8.500 (M)	ADP	Pre-Qualified Contractor			Mar-17		
65	Rehabilitation of Information Communication Processing Center (ICPC) of MUET, Jamshoro			3.000 (M)	3.000 (M)	ADP	Pre-Qualified Contractor			Mar-17		
66	Repairing & Maintenance of Air Conditioners of whole campus (756 Split & Window Air Conditioners)			2.00 (M)	2.00 (M)	ADP	Open Bid			Mar-17		
67	Repairing & Maintenance of Water Coolers, Deep Freezers & Geysers of whole campus.			1.000 (M)	1.000 (M)	ADP	Open Bid			Mar-17		
68	Renovation Work of 02 Labs of Metallurgy & Material Engineering Department			1.500 (M)	1.500 (M)	ADP	Open Bid			Mar-17		
69	Repair & Maintenance of Quarter # C-92			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
70	Repair & Maintenance of Quarter # D-37			0.30 (M)	0.30 (M)	ADP	Open Bid			Mar-17		
71	Rehabilitation of Ground Floor & 1st Floor of Corridor of Old Admin Block			25.529 (M)	25.529 (M)	ADP	Pre-Qualified Contractor			Mar-17		
72	Procurement of Furniture articles required Visiting Faculty Hostel Dining Hall and T.V Lounge			4.00 (M)	4.00 (M)	ADP	Open Bid			Mar-17		
73	Repair & Maintenance of VVIP Guest House			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
74	Repair & Maintenance of Bungalow # A-24 (Convert into Girls Hostel)			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
75	Repair & Maintenance of Bungalow # A-3 (Public School)			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
76	Repair & Maintenance of Bungalow # B-1			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
77	Repair & Maintenance of Bungalow # B-2			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
78	Repair & Maintenance of Bungalow # A-7			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
79	Repair & Maintenance of Bungalow # A-8 (Old MUJSTD)			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
80	Repair & Maintenance of Bungalow # B-7			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
81	Repair & Maintenance of Bungalow # B-7			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
82	Repair & Maintenance of Bungalow # B-8			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
83	Repair & Maintenance of Bungalow # C-11			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
84	Repair & Maintenance of Bungalow # C-17			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
85	Repair & Maintenance of Bungalow # D-06			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
86	Rehabilitation of Elsa Kazi Girls Hostel of MUET, Jamshoro			6.000 (M)	6.000 (M)	ADP	Pre- Qualified Contractor			Mar-17		
87	Rehabilitation of Auditorium Building of MUET, Jamshoro			6.000 (M)	6.000 (M)	ADP	Pre- Qualified Contractor			Mar-17		
88	Rehabilitation of Class room # 11 & 12 of MUET, Jamshoro			4.000 (M)	4.000 (M)	ADP	Pre- Qualified Contractor			Mar-17		
89	Ground for out door games along with walking 6' wide track beside the Gymnasium			8.50 (M)	8.50 (M)	ADP	Pre- Qualified Contractor			Mar-17		
90	Repairing & Maintenance of Central Canteen, Hilltop Canteen, Truck Shops and all KIOSKS			2.500 (M)	2.500 (M)	ADP	Open Bid			Mar-17		
91	Repairing of Transformers and L.T & H.T Joints of whole campus			1.000 (M)	1.000 (M)	ADP	Open Bid			Mar-17		
92	Repairing & Maintenance of Generators of whole campus			1.000 (M)	1.000 (M)	ADP	Open Bid			Mar-17		
93	Repairing & Maintenance of Water Supply Pumps / Motors & Sanitary work			1.000 (M)	1.000 (M)	ADP	Open Bid			Mar-17		
94	Contingency work (Petty work).			0.500 (M)	0.500 (M)	ADP	Open Bid			Mar-17		
95	External colour work of corridor & 04 wings of Departments, Information Communication Processing Center (ICPC) & Institute of Water Resource Engineering & Management			5.000 (M)	5.000 (M)	ADP	Pre- Qualified Contractor			Mar-17		

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
96	Rehabilitation of Industrial Engineering Department of MUET, Jamshoro			7.500 (M)	7.500 (M)	ADP	Pre- Qualified Contractor			Mar-17		
97	Repair & Maintenance of Bungalow # D-6			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
98	Repair & Maintenance of Quarter # B-3			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
99	Repair & Maintenance of Quarter # B-3			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
100	Repair & Maintenance of Quarter # B-4			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
101	Repair & Maintenance of Quarter # C-4			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
102	Repair & Maintenance of Quarter # C-2			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
103	Repair & Maintenance of Quarter # B-21			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
104	Repair & Maintenance of Quarter # B-29			0.50 (M)	0.50 (M)	ADP	Open Bid			Mar-17		
105	Repair & Maintenance of Quarter # C-9			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
106	Repair & Maintenance of Quarter # C-40			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
107	Repair & Maintenance of Quarter # C-63			0.40 (M)	0.40 (M)	ADP	Open Bid			Mar-17		
108	Refurbishing of Furniture for different Departments i.e i) Institute of Petroleum & Natural Gas, ii) Chemical Engineering Department, iii) Metallurgy & Material Engineering Department, iv) Industrial Engineering & Management Department, v) ICPC Centre, vi) Elsa Qazi Girls Hostel			10.00 (M)	10.00 (M)	ADP	Open Bid			Mar-17		
109	Furniture for 08 Nos Class Room at Old Admin Block			5.12 (M)	5.12 (M)	ADP	Open Bid			Mar-17		
110	Refurbishing of Furniture of Central Canteen Old Admin Block			3.81 (M)	3.81 (M)	ADP	Open Bid			Mar-17		
111	Repair & Reshaping of Road Sides Edging of Various Roads of Main Campus at MUET, Jamshoro			10.393 (M)	10.393 (M)	ADP	Pre- Qualified Contractor			Mar-17		
112	Rehabilitation Work of Elevation of Old Admin Block			17.141 (M)	17.141 (M)	ADP	Pre- Qualified Contractor			Mar-17		

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
113	External Development of Old Admin Block			16.00 (M)	16.00 (M)	ADP	Pre-qualified Contractor			Mar-17		
114	Road from Institute of Petroleum & Gas toward in-front of Institute of Information & Technology (I.I.T) Department			5.00 (M)	5.00 (M)	ADP	Pre-qualified Contractor			Mar-17		
115	Construction of 02 Nos. Underground Water Tank			10.00 (M)	10.00 (M)	ADP	Pre-qualified Contractor			Mar-17		
116	Horticulture			6.10 (M)	6.10 (M)	ADP	Open Bid			Mar-17		
117	Approach / Bus Bay Infront of Public School			4.50 (M)	4.50 (M)	ADP	Pre-qualified Contractor			Mar-17		
118	Approach / Bus Bay Infront of Civil Engineering Department			6.00 (M)	6.00 (M)	ADP	Pre-qualified Contractor			Mar-17		
119	Construction of Cemented Concret walking path from University main gate to Auditorium Building			5.94 (M)	5.94 (M)	ADP	Pre-qualified Contractor			Mar-17		
120	Procurement of Furniture articles required offices at Old Admin Block			9.00 (M)	9.00 (M)	ADP	Open Bid			Mar-17		
121	Refurbishing of Furniture offices at Old Admin Block			8.50 (M)	8.50 (M)	ADP	Open Bid			Mar-17		
122	Procurement of Furniture articles required 02 Nos Class Room 11 & 12 at Old Admin Block			1.50 (M)	1.50 (M)	ADP	Open Bid			Mar-17		
123	Rehabilitation of Old Establishment Block, D F Section, Registrar Office			11.475 (M)	11.475 (M)	ADP	Pre-qualified Contractor			Mar-17		
124	Rehabilitation of Old PRO Office			1.147 (M)	1.147 (M)	ADP	Pre-qualified Contractor				Apr-17	
125	Rehabilitation of 08 Nos Class Room at Old Admin Block			7.80 (M)	7.80 (M)	ADP	Pre-qualified				Apr-17	
126	Rehabilitation of Teacher Common Room			3.40 (M)	3.40 (M)	ADP	Pre-qualified				Apr-17	
127	Rehabilitation of Makhdoom Hall at Old Admin Block			3.125 (M)	3.125 (M)	ADP	Pre-qualified				Apr-17	

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
128	Essential Repairing & Maintenance of Industrial Engineering Department			1.500 (M)	1.500 (M)	ADP	Open Bid				Apr-17	
129	Installation of window net at the corridor & offices of Mehran University Institute of Science & Technology Development (MUISTD)			3.740 (M)	3.740 (M)	ADP	Open Bid				Apr-17	
130	Supplying, fixing Street Lights around the Campus.			1.00 (M)	1.00 (M)	ADP	Open Bid				Apr-17	
131	Repair & Maintenance of Bungalow # B-3			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
132	Repair & Maintenance of Bungalow # C-1			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
133	Repair & Maintenance of Bungalow # C-3			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
134	Repair & Maintenance of Bungalow # C-4			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
135	Repair & Maintenance of Bungalow # D-2			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
136	Repair & Maintenance of Quarter # C-71			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
137	Repair & Maintenance of Quarter # C-73			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
138	Repair & Maintenance of Quarter # C-76			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
139	Repair & Maintenance of Quarter # C-78			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
140	Repair & Maintenance of Quarter # C-81			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
141	Repair & Maintenance of Quarter # C-90			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
142	Repair & Maintenance of Quarter # C-96			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
143	Repair & Maintenance of Quarter # C-106			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
144	Repair & Maintenance of Quarter # C-114			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
145	Rehabilitation of ICPC Centre			3.00 (M)	3.00 (M)	ADP	Pre- Qualified Contractor				Apr-17	
146	Procurement of Equipment for different department			39.092 (M)	39.092 (M)	ADP	Pre- Qualified Contractor				Apr-17	

S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
147	Procurement of Air Conditioning for different Departments			5.00 (M)	5.00 (M)	ADP	Pre- Qualified Contractor				Apr-17	
148	Procurement of 02 Nos. Tractors With Tankers			4.00 (M)	4.00 (M)	ADP	Open Bid				Apr-17	
149	Procurement of 04 Nos. Cars			12.50 (M)	12.50 (M)	ADP	Open Bid				Apr-17	
150	Procurement of F.M Radio Service			8.91 (M)	8.91 (M)	ADP	Pre- Qualified Contractor				Apr-17	
151	Essential Repair & Maintenance of Classrooms & Lavatory Blocks of Old Campus			1.11 (M)	1.11 (M)	ADP	Open Bid				Apr-17	
152	Essential Repair & Maintenance of Classrooms & Lavatory Blocks of New Campus			1.21 (M)	1.21 (M)	ADP	Open Bid				Apr-17	
153	Repair & Maintenance of Quarter # C-3			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
154	Repair & Maintenance of Quarter # C-4			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
155	Repair & Maintenance of Quarter # C-5			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
156	Repair & Maintenance of Quarter # C-6			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	



S.#	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Funds Allocated	Sources funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks (if any)
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
157	Repair & Maintenance of Quarter # C-7			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
158	Repair & Maintenance of Quarter # C-8			0.50 (M)	0.50 (M)	ADP	Open Bid				Apr-17	
159	Repair & Maintenance of Quarter # D-1			0.40 (M)	0.40 (M)	ADP	Open Bid				Apr-17	
160	Repair & Maintenance of Quarter # D-2			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
161	Repair & Maintenance of Quarter # D-3			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
162	Repair & Maintenance of Quarter # D-4			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
163	Repair & Maintenance of Quarter # D-5			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
164	Repair & Maintenance of Quarter # D-6			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
165	Repair & Maintenance of Quarter # D-8			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
166	Repair & Maintenance of Quarter # D-10			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
167	Repair & Maintenance of Quarter # D-11			0.40 (M)	0.40 (M)	ADP	Open Bid				May-17	
168	Repair & Maintenance of Quarter # D-12			0.40 (M)	0.40 (M)	ADP	Open Bid				Jun-17	
169	Repair & Maintenance of Quarter # D-13			0.40 (M)	0.40 (M)	ADP	Open Bid				Jun-17	
170	Repair & Maintenance of Quarter # D-14			0.40 (M)	0.40 (M)	ADP	Open Bid				Jun-17	
171	Repair & Maintenance of Quarter # D-15			0.40 (M)	0.40 (M)	ADP	Open Bid				Jun-17	
172	Repair & Maintenance of Quarter # D-16			0.40 (M)	0.40 (M)	ADP	Open Bid				Jun-17	
173	Repair & Maintenance of Quarter # A-9			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-17	
174	Repair & Maintenance of Quarter # A-23			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-17	
175	Repair & Maintenance of Quarter # B-2			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-17	
176	Repair & Maintenance of Quarter # B-9			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-17	
177	Repair & Maintenance of Quarter # B-13			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-17	
178	Repair & Maintenance of Quarter # B-14			0.50 (M)	0.50 (M)	ADP	Open Bid				Jun-17	

\* Subject to availability of Funds / Budget