
1 Wiring & Accessories Rs.

2 Light & Fan Fixtures Rs.

3 Race ways Rs.

4 L.V. Switchgear Rs.

5  Main / Sub-main Feeders Rs.

6 Data & Voice System/ Networking Rs.
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7 Sound System Rs.

8 Fire Alarm System Rs.

9 MULTIMEDIA SYSTEM Rs.

10 Close Circuit TV System. Rs.

11 Cable TV System. Rs.

12 Earthing System Rs.

13 Split Type Air-Conditioning Rs.

14 Access Control System Rs.

Amount Rupees :  

Date :_______________________________

Grand Total :



S. No. DESCRIPTION QTY UNIT RATE AMOUNT

ELECTRICAL WORKS

1 Wiring & Accessories
1.1 Supply, installation & testing of following items, clipped 

a)

Wiring of light  / fan point controlled by one switch with 
3x1C-1.5 sq. mm PVC cables drawn in 20/25mm dia PVC 
conduits, including 1.5 mm, powder coated MS back 
box and gang switches. Clipsal / Orange cable 
Pakistan/fast/New Age  Cable

508 Nos
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508 Nos

b)
Wiring of light point to light point with 3x1C-1.5 sq.mm 
PVC cables drawn in 20/25mm dia PVC conduits.

127 Nos

c)
Wiring of  light circuits from DB to switch board(s)  with 
3x1C-2.5 sq.mm PVC cables drawn in 20 mm dia PVC 
conduits, including termination & labelling at both ends. 64 Nos

d)
Wiring for power circuits from DB to 1st SSO Power 
Circuit with 3x1C-4 sqmm PVC cables in 20 mm dia PVC 
conduit, including termination & labelling at both ends. 97 Nos

e)
Wiring for A/C circuit from DB to A/C unit with 3x1C-6.0 
sqmm PVC cables drawn in 25 mm dia PVC conduit, 
including termination & labelling at both ends.

44 Nos

f)

Wiring of SSO to SSO with 3x1C-2.5 sq.mm PVC cables 
drawn in 20 mm dia PVC conduits,  including  
termination & labelling at both ends. (side by side or 
back to back will not be payable). 171 Nos
Wiring for Industrial socket outlet from UPS DB to outlet 

g)

Wiring for Industrial socket outlet from UPS DB to outlet 
with 5x1C-10.0 sqmm PVC cables drawn in 32 mm dia 
PVC conduit, including termination & labelling at both 
ends. 32 Nos

h)
Wiring for 15A socket outlet from UPS DB to outlet with 
3x1C-4.0 sqmm PVC cables drawn in 32 mm dia PVC 
conduit, including termination & labelling at both ends.

15 Nos

I)
Wiring for 5A socket outlet from UPS DB to outlet with 
3x1C-2.5 sqmm PVC cables drawn in 32 mm dia PVC 
conduit, including termination & labelling at both ends.

58 Nos

1.2
Supply & Installation of following Switch Socket Outlets 
(SSO) on already installed boxes. 

a) 5 Amp  3 Pin            SSO.   214 Nos
b) 15 Amp  3Pin            SSO.  77 Nos
c) Industrial Plug / Socket Outlet 63A 5pin. Make: Garo / 4 Nos
d) 32 Amp triple pole switch   Make: MK / Clipsal 4 Nos

1.3
Providing & fixing of following technology / floor boxes 
made of 1.5 mm sheet steel, power coated with earth 1.3 made of 1.5 mm sheet steel, power coated with earth 
terminal. 

a)
1.5 mm, powder coated MS back box with earthing 
terminal.

291 Nos

b) Multi Boxes including Data/Voice And power Plug 40 Nos

c) Multi Floor Boxes including  Voice And power Plug 6 Nos
Sub Total of Wiring & Accessories Rs.
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2 Light & Fan Fixtures 

2.1

Supply & Installation of following light fixtures complete 
with lamps, starters, holders, electronic ballast etc 
including hangers, supports & all mounting / fixing 
accessories, complete in all respect & as per consultants 
approval.

a) Down Light Ceiling Mounted EUROPA  LED ( Philips ) 75 Nos

b)
Celinig mounted fan 56” dia including suitable fan rod & 
1.5 mm sq. flexable cable as per requirement with 5 / 8 5 Nosb) 1.5 mm sq. flexable cable as per requirement with 5 / 8 
inch MS fan hook + dimer. 

5 Nos

c) Wall Bracket fan  12” dia 86 Nos
d) Exhaust fan 8” dia Plastic Body  9 Nos
e) Ceiling Light water proof  model ( Pacific) philips 12 Nos

f) Ceiling Light model philips 18 w  LED Core line Slim 416 Nos

g) Miror lights  LED 34034/14/86 12 Nos
h)  Ceiling Light panel Light 2' x 2' TILE SLIM 40W 39 Nos

3 Race ways

3.1

Supply & Installation of following sizes of  conduits with 
all accessories, clipped to the surface or concealed in 
building fabric or to be laid in floor including cutting 
/excavation & back filling, complete in all respect. 

a) PVC pipe 25 mm   dia 150 Mtr
a) PVC pipe 38 mm   dia 110 Mtr
a) PVC pipe 50 mm   dia 80 Mtr

Sub Total of Light & Fan Fixtures Rs.

a) PVC pipe 50 mm   dia 80 Mtr
Sub Total of Race ways Rs.
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4) L.V. Switchgear

4.1

Supply, installation, testing & commissioning of  
following factory assembled, pre-wired panel / 
distribution boards, concealed in wall or surface 
mounted or floor standing, 1.5/2.0 mm MS sheet steel 
fabricated, 120 microns powder coated, suitable for  
500 volts, 3phase, 4wires, 50Hz, incorporate following 
components and configration, complete with all 
mounting & connecting accessories as per drawings.

a) MLTP 1 No
b) MLTP-E 1 No
c) MDB 1 1 No
d) MDB - E 1 No
e) DISTRIBUTION BOARD UPS 2 No
f) DISTRIBUTION BOARD LIGHT 2 No
g) DISTRIBUTION BOARD "POWER" 4 No
h) DISTRIBUTION BOARD " A/C " 4 No
i) DISTRIBUTION BOARD " lift " 1 No

5  Main / Sub-main Feeders

5.1

Supply, installation & termination at both ends of 
following main/sub-main cables in already installed 
Pipes complete as per site requirements Pakistan Cable 
/ Fast Cable 

a)
1x120 mm sq   4core   PVC/PVC Cable+1x95mm sq 1 

90 Mtr

Sub Total of L.V. Switchgear Rs.

a)
1x120 mm sq   4core   PVC/PVC Cable+1x95mm sq 1 
core PVC Cable.

90 Mtr

b)
1x50 mm sq   4core   PVC/PVC Cable+1x35mm sq 1 core 
PVC Cable.

120 Mtr

c)
1x35 mm sq   4core   PVC/PVC Cable+1x35mm sq 1 core 
PVC Cable.

18 Mtr

c)
1x25 mm sq   4core   PVC/PVC Cable+1x25mm sq 1 core 
PVC Cable.

18 Mtr

d)
1x16 mm sq   4core   PVC/PVC Cable+ 1 x 10mm sq 1 
core PVC Cable.

18 Mtr

6  Voice System

6.1
Supply, pulling & fluke testing of  Voice cables in PVC 
Pipe, including labeling at both ends as per drawings. 
Make: Clipsal / Systimax.

a) Cat-5E UTP Cable in 20/25 mm dia PVC Pipe 480 Mtr

6.2
Supply, installation & termination of face plates 
comprising as follows. Make: Clipsal / Systimax.

b) 1No RJ-11 socket outlet 28 Nos

Sub Total of  Main / Sub-main Feeder Rs. 

b) 1No RJ-11 socket outlet 28 Nos

6.3
Supply, Installation & termination of 24 port RJ-45  Cat-
5E UTP Patch Panel complete with all accessories. 
Make: Clipsal / Systimax.

3 Nos

a) 1 meter long 28 Nos
b) 3 meter long 3 Nos

Sub Total of Data & Voice System Rs.
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Networking

Supplying, Termination,Installating and deploying , CAT-
6 wires as for all nodes mentioned in drawing with end 
to end flak testing of deployed internet cable in PVC 
pipes, including , labelling and tagging at both ends, 
proper harnessed and structured cabling system, 
including fixing them in communication racks , with 
layers-3 Gigabit managerable switches with SFP 
Modules as Duplex SFP ports /media converters for 

222 Nos

Modules as Duplex SFP ports /media converters for 
Fiber uplinks with Cable managers patch panels to 
accommodate each and every node, with all accessories 
complete in respect as needed or as required , make 3-
M /Panaduit / Schneider.

Supply , istallation fixing and termination of single gang 
network Faceplates with I/O'S fixed in it for RJ-45 CAT-6 
UTP wire, with all accessories complete in all respect as 
needed or as required , make 3-M /Panaduit / 
Schneider.

222 Nos

Supplying, providing and deploying of network I/O's 
UPS. CAT-6 RJ - 45 as connecting port with all 
accessories complete in respect as needed or as 
required make 3-M /Panaduit / Schneider.

222 Nos

Supplying, Termination,Installating and deploying of 
Ethernet Patch Panels , cable managers and cable 
organizers for the same deployed Ethernet CAT-6 data 
wires nad nodes as RJ-45 connecting ports with all 

3 Nos
wires nad nodes as RJ-45 connecting ports with all 
accessories complete in all respects as needed or as 
required. make 3-M /Panaduit / Schneider. 

3 Nos

Supplying , providing and installing communication Rack 
18 u with rotatable tires, sliding trays No.2 and fixed 
trays No-3 with 3M/ Panduit front cable organizers and 
with 12 sockets

3 Nos

Supply of  I meter long CAT-6 UTP RJ-45 To RJ data wire 
Make 3-M /Panduit / Schneider .

222 Nos

Supply of  3 meter long CAT-6 UTP RJ-45 To RJ data wire 
Make 3-M /Panduit / Schneider .

222 Nos

Supplying providing Installation and configuring 24 Port 
GIGA ABIT CISCO, Layer 3 Manageable Switch with 2 
Fiber SFP duplex ports with all ports with all Racks 
mounted accessories with all required accessories 
complete in all respect as needed or as required.

2 Nos

Supplying providing Installation and configuring 24 Port 
GIGA ABIT CISCO, Layer 3 Manageable PoE Switch with 
2 Fiber SFP duplex ports with all ports with all Racks 
mounted accessories with all required accessories 
complete in all respect as needed or as required.

2 Nos

Supplying providing Installation and configuring 24 Port 
GIGA ABIT CISCO, Layer 3 Manageable  Switch with 2 
SFP ports with  all Racks mounted accessories with all 
required accessories complete in all respect as needed 
or as required.

7 Nos

Providing of Fiber Patch Cords 3 Meter long SC or as 
required 

8 Nos

Providing of Fiber Patch Cords 3 Meter long LC , to LC or 
as required 

8 Nos

Sub Total of Networking Rs.
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8 Fire Alarm System

8.1

Wiring with 2 X 1.5 sqmm fire resistant cables for 
Conventional Fire Alarm system in 20mm dia PVC 
conduit clipped to be surface or concealed in building 
fabric, including labelling at both ends, complete as per 
drawing.

84 Nos

8.2
Supply, installation &  testing of Conventional Fire Alarm 
Control Panel (8 zones) including back-up battery and all 1 No
accessories, required to complete the job.

8.3
Supply, installation & testing of Fire Alarm system 
devices / components  with MS back boxes.

a) Smoke Detector. 84 Nos
b) Heat Detector. 2 Nos
c) Manual Call Point. 6 Nos
d) Fire Alarm Bell. 6 Nos
e) End of line resistance. 6 Nos
f) Fire Alarm Hooters 3 Nos

9 MULTIMEDIA SYSTEM 

9.1
Supply, Installation, Testing and commissioning of 
Professional LED Multipurpose
(Make Panasonic / Sony / Infocus USA)

1 Nos

Supply, Installation, Testing and commissioning of 

Sub Total of Fire Alarm System Rs.

9.2
Supply, Installation, Testing and commissioning of 
Professional Screen 6'x6', HD format.
(Make Panasonic / Sony  & Screen USA)

2 Nos

9.3

Supply,  Installation, Testing and commissioning of VGA 
Cabling, automation and control cabling, audio cabling 
for the localized audio. 2 Nos

Total
10 Close Circuit TV System.

10.1
Supply & Pulling of following CCTV in 20mm dia PVC 
Pipe including labelling at both ends.

a) 3MP IP Network IR Camera 24 Nos
b) NVR 24 Channel support upto 4 TB HDD X 2 1 Nos
c) 8 Port GB POE Network Switch 4 Nos
a) HDD 4 TB SATA Survillence 2 Nos

b)
CAT-6 Data Cable for Camera Installation 3M or 
equivalent from NVR to Camera

24 Nos

c) 2 Wall mount rack 4 Nos
d) LED Screen 24"  (Panasonic / Sony) 2 Nos

Sub Total of Multimedia System Rs.

d) LED Screen 24"  (Panasonic / Sony) 2 Nos
Sub Total of Close Circuit TV System Rs.
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Sound System

4.1
Wiring of Sound system in 20mm dia PVC conduit 
clipped to be surface or concealed in building fabric, 
complete as per drawing.

a) 2c- 1.5 sqmm flexable cables. 8 Nos

4.2
Supply, installation &  testing of Wall/Ceiling Mounted 
Speakers (TOA) with all accessories, required to 
complete the job.

8 No

4.4
Supply, installation &  testing of Floor/Table stand 
speach microphone (TOA) with all accessories, required 1 No4.4 speach microphone (TOA) with all accessories, required 
to complete the job.

1 No

4.5
Supply, installation &  testing of cord less microphone 
(TOA) with all accessories, required to complete the job.

1 No

4.6
Supply, installation &  testing of Power amplifier 60 W 
(TOA) with all accessories, required to complete the job.

1 No

Split Type Air-Conditioning 
Supply & Installation of following split type A/C units. 
Make: General / Mitsubshi.

a) 1.0 tonne   Wall mounted type. 2 Nos
a) 1.5 tonne   Wall mounted type. 42 Nos

Supply, installation & testing of refrigerant piping (5/8” 
+3/8”) with rubber foam instullation, protected with 
tape. Control wiring in 20mm dia PVC pipe, complete in 
all respect. Make: (1). Refrigerant pipe: Muller USA. (2). 400 Mtr

Sub Total of Sound System Rs.

Foam instullation: Gulf-o-flex / Aero flex. (3). Control 
cable: Pakistan cable ltd / New age cable ltd. (4). PVC 
pipe & accessories: Jeddah / Galco.

Supply & installation of UPVC pipe with all accessories  
including cutting of wall / floor etc. Make: AGM / Nepro.

20 mm dia. 500 Mtr
Supply & installation of frame / plateform for A/C 
compressor made with 2"x1/4" MS angle iron including 
2 coats of anti rust paint & finally black enamel paint. 
Anti vibration pads to be fixed on exterior wall, 
complete in all respect.

44 Nos

13 Cable TV System.

13.1
Supply, pulling & testing of following Cable TV wiring in 
20mm dia PVC Pipe including labelling at both ends. 
Make: WISI / Pakistan Cables LTD/Orange / 3M.

Sub Total of Split Type Air-Conditioning Rs.

Make: WISI / Pakistan Cables LTD/Orange / 3M.

a) Co-axial cable double shielded RG-6 B/U  4 Nos

b)
RG-6 Socket outlet on 1.5 mm powder coated MS back 
box.

4 Nos

Sub Total of Cable TV System Rs.
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9 Access Control System

9.1
Supply & Pulling of access control wiring  cat-6 UTP 
cable in 20mm dia PVC Pipe. 

400 Mtr

9.2
Supply, Installation, Testing, Commissioneing, Training 
& Programming of following Access Control System.

a) Network Proximity Access Control Panel. 39 Nos
b) Push button. 39 Nos
c) Converter 1 Nos
d) Electromagnetic Lock. 39 Nosd) Electromagnetic Lock. 39 Nos

e)
PVC Card, Proximity - HID 125 KHZ, Graphics quality, 
printable PVC Card for use with HID 125 KHZ readers.

3 Nos

f) Power Supply with Battery back-up panel. 2 Nos

15 Earthing System

a

Providing & fixing of earthing rod 6 feet long 100 
percent pure copper inserted in the ground at a depth 
of 120 feet from the ground level (with salt and 
charcoal,or earthing chemical powder) etc making the 
bore of 120 feet deep by boring in Hard type of soil i/c 
fixing of 8 SWG copper wire in 1/2" G.I conduit with 
earth connecting point with all necessary accessories 
complete in all respect as required.

2 Job

Total

Sub Total of Access Control System Rs.
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