

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAY DIVISION,
SHAHEED BENAZIRABAD.**

NO. TC/G-55/ 135 S.B.A Dated: 31 / 01 /2017

Address: Situated at Near Kazi Ahmed road. Phone No. 0244-9370133 Fax No. 0244-366648

"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"

NOTICE INVITING TENDERS.

Sealed Standard Bidding documents Forms issued to the eligible Bidders registered with Pakistan Engineering Council (PEC) in relevant Category **CE 01 & CE 06**, having experience of similar nature of Works for the following mentioned work as per Sindh Public Procurement Regularity Authority (SPPRA) Rules 2010.

Sr #	Name of Work	Estimated Cost In (Million)	Earnest Money 5%	Tender Fee	Time Allowed
	LIST ATTACHED SEPARATELY				

CONDITIONS.

1. The blank Bid forms will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto **22-02-2017** @ 1.00 p.m.
2. The Tenders will be received back on **23-02-2017** upto 1.00 p.m & opened on same date @ 1.45 p.m in the presence of interested Bidders or their authorized representative on same date.
3. Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sindh.
4. a) In case undersigned is out of Head Quarter same will be received and opened on next working day on same timing.
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-
i). The tenders will be issued upto **13-03-2017** 1.00 p.m and tenders will be received back on **14-03-2017** 1.00 pm opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
5. To participate in tendering details for eligibility are as under:-
a) Full name permanent address, mobile No, Fax No, E-Mail Address & the organizational structure.
b) Bio Data of Technical Staff Employees & to be made available for working on the project.
c) List of scope & approximate cost of works in hand.
d) Financial stability certificate issued by Scheduled Bank.
e) Affidavit with be undertaking that the information / particulars provided by him is true & correct.
f) Registration Income Tax Department along with NTN.
g) The intending Agency / Firms should have Register / Approved with **Sindh Revenue Board**.
h) The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.
i) List of Machinery & equipments available with documentary evidence of its ownership.
j) Documentary evidence of works executed, works in progress & certificate of satisfactory completions of work by the Employers.
k) Registration with Pakistan Engineering Council in the relevant field of specialization of work **CE 01 & CE 06** to the Extent of the Tender amount of each work for the year 2016.
6. The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Document; otherwise it will not be entertained.
7. If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.
8. Conditional & telegraphic Tender will not be entertained.
9. The procuring Agency may reject all or any Bids or proposals at any time prior to the acceptance of a Bid or proposal, subject to the relevant provision of PPRA Rules.
10. The Tender can be seen on SPPRA Website www.pprasindh.gov.pk

D.A/AS ABOVE

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Copy is forwarded with compliments to:-

1. The Secretary to Govt. of Sindh Works and Services Department Karachi for favour of his kind information
2. The Secretary Govt. of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government
- ✓ 3. The Director (A&I) of Sindh, Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
4. The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
5. The Director Public Relation Information Department, Govt. of Sindh, Block N. 96, Sindh Secretariat (Adv. Section) Karachi, alongwith (7) seven Copies for single insertion in 3 leading Newspapers (The Dawn) English (Jang) Urdu. (Kawish) Sindhi.
6. The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
7. The Assistant Engineer Highway Sub-Division, N. Shah Sakrand/Daulatpur at Kazi Ahmed.
8. Notice Board/CB/DB/Divl. Accounts Officer.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

LIST OF WORKS

Sr No	Name of Scheme.	Estimated in (M)	Earnest Money 5%	Tender Fee	Time Allowed
(NON A.D.P) DEVELOPMENT PROGRAM 2016-17.					
1	Re-Constt: of road from Buchen road to Railway Over Head Bridge along Sakrand Railway mile 0/0-0/7 (1.40 km). (Non A.D.P)	41.373	2,068,650	3000/	12 Months
2	Constt: of Road from Taj Colony Near Railway Track road to Connect Sugar Mill Road mile 0/0-0/5 (1.0 km). (Non A.D.P)	10.639	531,950	3000/	12 Months
3	Constt: of road from Mohbat Colony road to Street Waqas Shahani House mile 0/0-0/1+440 (0.30 km). (Non A.D.P)	3.919	195,950	2000/	12 Months
4	Constt: of road from Noor Mustafa Masjid Street to Ramzan Arain House mile 0/0-0/1+440 (0.30 km). (Non A.D.P)	3.272	163,600	3000/	12 Months
5	Reconstruction of road from Nawabshah Sanghar road @ 60th Mile Naka to Gajrahwah road via Afazal Shah Town road mile 0/0-0/6 (1.20 km) (Wide 14). (Non A.D.P)	7.635	381,750	3000/	12 Months
6	Constt: of road from Desert Area road @ Mile 11/3 to New Village Manzoor Ahmed Arain mile 0/0-0/5 (1.00 km). (Non A.D.P)	10.608	530,400	3000/	12 Months
7	Reconstruction of road from Old Jam Sahib Road to Dhobi Ghat to Connect A-I Town Kekepotia Colony I/C 2 Nos Street road mile 0/0-0/6 (1.20 km). (Non A.D.P)	9.319	465,950	3000/	12 Months
COMMUNITY DEVELOPMENT PROGRAM FOR SUSTAINABLE DEVELOPMENT GOASL 2016-17.					
8	Constt: of road from Village Noohja Dahri to village Ali Akber Otho, Bachal Otho & Village Lutuf Otho road mile 0/0-0/3+310 (0.69 K.M) Taluka Kazi Ahmed District Shaheed Benazir Abad.	7.500	375,000	3000/	12 Months
9	Constt: of road from Ghulam Muhammad Arain High School Near Village Chanda Singh to Village Waryam Dahesirai Road mile 0/0-0/3+265 (0.69 K.M) Taluka Kazi Ahmed Distirct Shaheed Benazir Abad.	7.500	375,000	3000/	12 Months
10	Recondg: / Repair of road from Old National Highway to village Khar road mile 0/0-0/3 (0.60 K.M) Taluka Kazi Ahmed District Shaheed Benazir Abad.	4.000	200,000	3000/	12 Months
M/R PROGRAM 2016-17.					
11	M/R of VIP Road from Sakrand road upto Varr road mile 0/0-0/5 I/C 1 No Street Sarfaraz Shah Colony 400 ft.	5.400	270,000	3000/	06 Months
12	M/R Nawabshah Kazi Ahmed road Sheen Park / Zia Ul Hassan Lanjar Streets 2 Nos. I/C Passport Office to Connect Grid Station Road Via Aftab Ahmed Memon House and Shakeel House Street Mile 0/0-0/1+330. (In Reaches).	2.500	125,000	3000/	06 Months
13	M/R to Bhangwar Colony Faiz Petrol Pump road Nawabshah Varr Road Via Airport Colony 0/0-1/2 (In Reaches) I/C Street of Changazi House Near I.S.I Office 160 ft.	3.000	150,000	3000/	06 Months
14	M/R of road from Old Jam Sahib Road to Street Imtiaz Ahmed Wagan road mile 0/0-0/1+440.	0.500	25,000	1000/	06 Months

Sr No	Name of Scheme.	Estimated in (M)	Earnest Money 5%	Tender Fee	Time Allowed
15	Repair of Bridge Sim Nala Near Village Kalhori Deh 15 Nusrat UC Soomar Khan Jamali.	2.000	100,000	2000/	06 Months
16	Repair of Culverts Various Roads of Taluka Daur.	1.600	80,000	2000/	06 Months
17	M/r Bye Pass road to Ghariabad Via Moro Chowk Gorchani House & Infront Bunglow Via RHC (In Reaches).	4.500	225,000	3000/	06 Months
18	M/R road from Nawabshah 60th Mile road @ Mile 7/0 to village Syed Noor Ahmed Shah Mile 0/0-1/2 (In Reaches).	2.000	100,000	2000/	06 Months
19	M/R road from Nawabshah Jam Sahib road to Village New Gul Baig Mari mile 0/0-0/5 (In Reaches) I/C C.C. Topping Jam Sahib Gupchani road to Village Mirza Najaf Baig mile 0/0-0/1+330 (In Reaches).	2.000	100,000	2000/	06 Months
20	M/R road from Nawabshah Kazi Ahmed road to village Channesar Zardari Ehsan Zardari, & Mashooque Zardari mile 0/0-0/5+330 (In Reaches).	2.000	100,000	2000/	06 Months
21	M/R road from Nawabshah 60th Mile road to Village Saeed Khan Mari mile 0/0-0/3 (In Reaches).	0.700	35,000	1000/	06 Months
22	M/R road from 60th Mile Desert Area road to village Dost Ali Rind mile 0/0-1/4 (In Reaches).	1.800	90,000	2000/	06 Months
23	M/R road from Shahzado Dahri to Khudadad Brohi Via Pervaizabad mile 0/0-5/0 (In Reaches).	1.800	90,000	2000/	06 Months
24	M/R road from Shahzado Dahri to Dargah Aeto Shah road mile 0/0-0/6 (In Reaches).	1.000	50,000	1000/	06 Months
25	M/R Chaper Khoso to Fazal Keerio & Village Usman Jamali road mile 0/0-1/0 (In Reaches).	4.500	225,000	3000/	06 Months
26	M/R Pir Shah Ji Mori to Commando Center mile 0/0-3/0 (In Reaches).	2.000	100,000	2000/	06 Months
27	M/R Mashakh Nasri road to Village Golo Dahri mile 0/0-1/0 (In Reaches).	2.500	125,000	3000/	06 Months
28	M/R High School Mehar Ali Jamali to Jamia Masjid 2000 ft.	2.500	125,000	3000/	06 Months
29	Repair of Various Culverts Taluka Nawabshah & Sakrand.	0.900	45,000	1000/	06 Months
30	M/R Old National Highway to Khar road mile 0/0-2/4 (In Reaches).	3.000	150,000	3000/	06 Months
31	M/R Kazi Ahmed Sawai Manjhot road mile 2/0-2/5 (In Portion).	4.000	200,000	3000/	06 Months
32	M/R Shahpur Jahania to Haji Umer Sethar mile 0/3-2/1 (In Portion) (I/C 2 Nos 10 ft Bridge).	3.000	150,000	3000/	06 Months
33	M/R Nawabshah Kazi Ahmed Road along Raini Shakh Canal Shakh to village Chuttal Shah mile (In Reaches) Taluka Sakrand.	2.000	100,000	2000/	06 Months
34	M/R to Various Streets in Nawabshah City.	1.300	65,000	2000/	06 Months

Sr. No	Name of Scheme.	Estimated in (M)	Earnest Money 5%	Tender Fee	Time Allowed
35	M/R Link road to National Highway to Khair Muhammad Leghari Via Mir Khan Leghari mile 0/0-0/5 (In Reaches).	2.000	100,000	2000/	06 Months
36	M/R Allah Rakhio Jamali to village Jamal Din Jamali Deh Halawalhar mile 0/0-0/3 (In Reaches).	0.500	25,000	1000/	06 Months
37	M/R Nawabshah - Sarhari road to Hashim Keerio mile 0/0-0/5.	1.000	50,000	1000/	06 Months
38	M/R of Nawabshah-Kazi Ahmed road to village Misri Chandio mile 0/0-0/5 upto village Hussain Unnar (In Reaches).	1.000	50,000	1000/	06 Months
39	Old National Highway Khar to Budo Dahrri road (3 Rft Culvert).	0.200	10,000	500/	06 Months


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAY DIVISION, SHAHEED BENAZIRABAD.

Ph: 0244-9370133
Fax: 0244-366648

No: TC/G-55/138 S.B.A Dated. 31 / 01 /2017

To,

The Director (A&F),
Sindh Public Procurement Regulatory Authority,
Block 8 Sindh Secretariat No.4 Court Road,
KARACHI.

Subject: - ANNUAL PROCUREMENT PLAN (DEVELOPMENT) FOR THE YEAR OF 2016-17.

The Annual Procurement Plan for the Year 2016-17 is enclosed, which may kindly be placed at SPPRA website.

D.A/as above
Annual Procurement Plan
(Development)


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

Guidelines Regulations for Procurement of Works.

(Annexure A-I)


(Annexure A-I)

PROCUREMENT PLAN (Development / Capital) for the Year 2016-17

S No	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (components)	Funds for Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion.
	B	c	d	e	f	g	h	i	j	k	l
01	Re-Constt: of road Buchen road to Railway Over Head Bridge along Sakrand Railway mile 0/0-0/7 (1.40 km).	41.373	=	=	=	20.6855	National Competitive Bidding	=	February 2017	March 2017	12 Months
02	Constt: of Road from Taj Colony Near Railway Track road to Connect Sugar Mill Road mile 0/0-0/5 (1.0 km).	10.639	=	=	=	5.3195	National Competitive Bidding	=	February 2017	March 2017	12 Months
03	Constt: of road from Mohbat Colony road to Street Waqas Shahani House mile 0/0-0/1+440 (0.30 km).	3.919	=	=	=	1.9595	National Competitive Bidding	=	February 2017	March 2017	12 Months
04	Constt: of road from Noor Mustafa Masjid Street to Ramzan Arain House mile 0/0-0/1+440 (0.30 km).	3.272	=	=	=	1.636	National Competitive Bidding	=	February 2017	March 2017	12 Months
05	Reconstruction of road from Nawabshah Sanghar and @ 60th Mile Naka to Gajrahwah road via Afazal Shah Town road mile 0/0-0/6 (1.20 km) (Wide 14).	7.635	=	=	=	3.8175	National Competitive Bidding	=	February 2017	March 2017	12 Months
06	Constt: of road from Desert Area road @ Mile 11/3 to New Village Manzoor Ahmed Arain mile 0/0-0/5 (1.00 km).	10.608	=	=	=	5.304	National Competitive Bidding	=	February 2017	March 2017	12 Months
07	Reconstruction of road from Old Jam Sahib Road to Dhobi Ghat to Connect A-I Town Kekepota Colony I/C 2 Nos Street road mile 0/0-0/6 (1.20 km).	9.319	=	=	=	4.6595	National Competitive Bidding	=	February 2017	March 2017	12 Months
08	Constt: of road from Noohja Dahri to village Ali Akber Otho, Bachal Otho & Village Lutuf Otho road mile 0/0-0/3+310 (0.69 K.M) Taluka Kazi Ahmed District Shaheed Benazir Abad.	7.500	=	=	=	7.500	National Competitive Bidding	=	February 2017	March 2017	12 Months
09	Constt: of road from Ghulam Muhammad Arain High School Near Village Chanda Singh to Village Waryam Dahesirai Road mile 0/0-0/3+265 (0.69 K.M) Taluka Kazi Ahmed District Shaheed Benazir Abad.	7.500	=	=	=	7.500	National Competitive Bidding	=	February 2017	March 2017	12 Months
10	Recondg: / Repair of road from Old National Highway to village Khar road mile 0/0-0/3 (0.60 K.M) Taluka Kazi Ahmed District Shaheed Benazir Abad.	4.000	=	=	=	4.000	National Competitive Bidding	=	February 2017	March	12 Months

11	M/R of VIP Road from Sakrand road upto Varr road mile 0/0-0/5 I/C 1 No Street Sarfaraz Shah Colony 400 ft.	5.400	=	=	=	5.400	National Competitive Bidding	=	February 2017	March 2017	06 Months
12	M/R Nawabshah Kazi Ahmed road Sheen Park / Zia Ul Hassan Lanjar Streets 2 Nos. I/C Passport Office to Connect Grid Station Road Via Aftab Ahmed Memon House and Shakeel House Street Mile 0/0-0/1+330. (In Reaches).	2.500	=	=	=	2.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
13	M/R to Bhangwar Colony Faiz Petrol Pump road Nawabshah Varr Road Via Airport Colony 0/0-1/2 (In Reaches) I/C Street of Changazi House Near I.S.I Office 160 ft.	3.000	=	=	=	3.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
14	M/R of road from Old Jam Sahib Road to Street Imtiaz Ahmed Wagan road mile 0/0-0/1+440.	0.500	=	=	=	0.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
15	Repair of Bridge Sim Nala Near Village Kalhori Deh 15 Nusrat UC Soomar Khan Jamali.	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
16	Repair of Culverts Various Roads of Taluka Daur.	5.400	=	=	=	5.400	National Competitive Bidding	=	February 2017	March 2017	06 Months
17	M/r Bye Pass road to Ghariabad Via Moro Chowk Gorchani House & Infront Bunglow Via RHC (In Reaches).	2.500	=	=	=	2.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
18	M/R road from Nawabshah 60th Mile road @ Mile 7/0 to village Syed Noor Ahmed Shah Mile 0/0-1/2 (In Reaches).	1.600	=	=	=	1.600	National Competitive Bidding	=	February 2017	March 2017	06 Months
19	M/R road from Nawabshah Jam Sahib road to Village New Gul Baig Mari mile 0/0-0/5 (In Reaches) I/C C.C Topping Jam Sahib Gupchani road to Village Mirza Najaf Baig mile 0/0-0/1+330 (In Reaches).	4.500	=	=	=	4.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
20	M/R road from Nawabshah Kazi Ahmed road to village Channesar Zardari Ehsan Zardari, & Mashooque Zardari mile 0/0-0/5+330 (In Reaches).	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
21	M/R road from Nawabshah 60th Mile road to Village Saeed Khan Mari mile 0/0-0/3 (In Reaches).	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
22	M/R road from 60th Mile Desert Area road to village Dost Ali Rind mile 0/0-1/4 (In Reaches).	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
23	M/R road from Shahzade Dahri to Khudabad Brohi Via Pervaizabad mile 0/0-5/0 (In Reaches).	0.700	=	=	=	0.700	National Competitive Bidding	=	February 2017	March 2017	06 Months
24	M/R road from Shahzade Dahri to Dargah Aeto Shah road mile 0/0-0/6 (In Reaches).	1.800	=	=	=	1.800	National Competitive Bidding	=	February 2017	March 2017	06 Months
25	M/R Chaper Khoso to Fazal Keerio & Village Usman Jamali road mile 0/0-1/0 (In Reaches).	1.800	=	=	=	1.800	National Competitive Bidding	=	February 2017	March 2017	06 Months

26	M/R Pir Shah Ji Mori to Commando Center mile 0/0-3/0 (In Reaches).	1.000	=	=	=	1.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
27	M/R Mushakh Nasri road to Village Golo Dahri mile 0/0-1/0 (In Reaches).	4.500	=	=	=	4.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
28	M/R High School Mehar Ali Jamali to Jamia Masjid 2000 ft.	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
29	Repair of Various Culverts Taluka Nawabshah & Sakrand.	2.500	=	=	=	2.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
30	M/R Old National Highway to Khar road mile 0/0-2/4 (In Reaches).	2.500	=	=	=	2.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
31	M/R Kazi Ahmed Sawai Manjhot road mile 2/0-2/5 (In Portion).	0.900	=	=	=	0.900	National Competitive Bidding	=	February 2017	March 2017	06 Months
32	M/R Shahpur Jahania to Haji Umer Sethar mile 0/3-2/1 (In Portion) (1/C 2 Nos 10 ft Bridge).	3.000	=	=	=	3.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
33	M/R Nawabshah Kazi Ahmed Road along Raini Shakh Canal Shakh to village Chuttal Shah mile (In Reaches) Taluka Sakrand.	4.000	=	=	=	4.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
34	M/R to Various Streets in Nawabshah City.	3.000	=	=	=	3.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
35	M/R Link road to National Highway to Khair Muhammad Leghari Via Mir Khan Leghari mile 0/0-0/5 (In Reaches).	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
36	M/R Allah Rakhio Jamali to village Jamal Din Jamali Deh Halawalhar mile 0/0-0/3 (In Reaches).	1.300	=	=	=	1.300	National Competitive Bidding	=	February 2017	March 2017	06 Months
37	M/R Nawabshah - Sarhari road to Hashim Keerio mile 0/0-0/5.	2.000	=	=	=	2.000	National Competitive Bidding	=	February 2017	March 2017	06 Months
38	M/R of Nawabshah-Kazi Ahmed road to village Misri Chandio mile 0/0-0/5 upto village Hussain Unnar (In Reaches).	0.500	=	=	=	0.500	National Competitive Bidding	=	February 2017	March 2017	06 Months
39	Old National Highway Khar to Budo Dahri road (3 Rft Culvert)	1.000	=	=	=	1.000	National Competitive Bidding	=	February 2017	March 2017	06 Months


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 SHAHEED BENAZIR ABAD



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the May, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013: With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Shaheed Benazirabad, excluding procurement involving foreign exchange:-

- | | | |
|--------|---|----------|
| i) ✓ | Executive Engineer,
Highways Division,
Shaheed Benazirabad. | Chairman |
| ii) | Divisional Accounts Officer,
Concerned | Member |
| iii) ✓ | Assistant Engineer (Senior Most)
Buildings Division,
Shaheed Benazirabad. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-8 of SPPR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91/2013

Karachi dated the 27 May, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings/Highways), Hyderabad.
4. The Superintending Engineer, Works & Services, Shaheed Benazirabad.
5. The Deputy Director, PM&E Cell, W&SD.
6. The Chairman / Members of the Committee.
7. Notification file.

Muhammad Zakir

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

DISTRICT GOVERNMENT SHAHEED BENAZIR ABAD
OFFICE OF THE DISTRICT COORDINATION OFFICER, SHAHEED BENAZIR ABAD.

No: PS/DCO/SBA/

89/A

/2010, SBA, dated

1-7-

2010.

NOTIFICATION.

In pursuance to Rule No. 31 of Sindh Public Procurement Rules 2010, the following Complaint Redressal Committee is hereby constituted to address the Complaints of Bidders in the Group of offices of Works & Services Shaheed Benazir Abad.

- | | | |
|-------|---|----------|
| i). | Executive District Officer,
Works & Services
Shaheed Benazir Abad | Chairman |
| ii). | District Accounts Officer
Shaheed Benazir Abad | Member |
| iii). | An Independent professional from the
Relevant field concerning the Procurement
process in question to be nominated by the
head of (relevant) Procuring agency. | Member |

(JAMAL MUSTAFA SYED)
DISTRICT COORDINATION OFFICER
SHAHEED BENAZIR ABAD.

Copy for information & necessary action to: -

✓ The Secretary to Govt. of Sindh Works & Service Department Karachi.

✓ The Chief Engineer Buildings / Highways Department Sindh Hyderabad.

✓ The Managing Director, Sindh Public Procurement Regulatory Authority SPPRA Karachi.

✓ The Executive District Officer, Works & Services Shaheed Benazir Abad.

The District Officer, Roads/Buildings/Education Works Shaheed Benazir Abad.

The District Accounts Officer, Shaheed Benazir Abad.

DISTRICT COORDINATION OFFICER
SHAHEED BENAZIR ABAD.

