KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION

L"‘;!ﬂ N0.0333-301963 | Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/685 Dated: 01.02.2017

The Director (A&F).

Sindh. Public Procurement Regulatory Authority.
Block-8. 4-A. Sindh. Secretariat,

Karachi.

SUBJECT:- UPLOADING /ADVERTISEMENT CHARGES / FEE OF NOTICE
INVITING TENDER ON SPPRA WEBSITE www.pprasindh.gov.pk.

I am enclosing herewith. Pay Order No. 17002161 Dated: 10.01.2017 of Rs.2.000
issued from Habib Bank Ltd. Malir Cantt: (1217) Branch. Karachi along with Standard Bidding
Documents & Notice Inviting Tender published in Daily Hilal-e-Pakistan™ on 31.01.2017.
“DAWN™ & “Jung™ on 01.02.2017 (with date of opening of Tenders is 23.02.2017) of the
following works to uploading / advertisement charges / fee of NIT on SPPRA™s Website

| S.No. | ~ Name of Work S -

I. | REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 33
MGD WEIR PUMP SET ‘E’' AT K-2 PUMP HOUSE, DHABEJL.
REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP
SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3"". PHASE PUMP
HOUSE, DHABEJI. ) ] - o .
' 3. | LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND

PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR &
PUMP FOR 3*", AND 4" PHASE PUMP HOUSE, DHABEJL.

4. | OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2,

| PUMP HOUSE, DHABEJL. -

5. | REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER &LOCAL
MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH
PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1. PHASE PUMP
' HOUSE, DHABEJI,

Encl: 01 No. Pay Order
05.Standard Bidding Documents
Annual Procurement Plan

Resi chgdineer
Dhabeji (Pumping) Div.
]j:(.'npy to:- K. W. & S.B.

\
~_ ¢x |. The Chief Engineer (E&M)-W, KW&SB

Q 2. The Director (Design & Estimate). KW&SB.
TN T 3. TheS.E(P&F)-I. KW&SB
Qg ¥ 4. Work file.

O 5. Office copy.
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Harachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION
Dhabejl P Station, Tehsil Mi i Tor ;
Coll o, D333.019634 abejl Pumping Station, Tehsil Mirpur Sakro, Dhabejl Town, Distt. Thatla

NOTICE INVITING TENDERS (Through Press) (ON ITEM RATE BASIS)

Sealed Tenders are Inviled on single stage - Single Envelop System as per SPPRA Rules-2010 (Amended 2013) for the following works:
(Estimated Cost Below 2.5 Milllon)

1.| Name of works 1) REPAIR | MAINTENANCE AND REPLACEMENT WURN-OUT PARTS OF 35 MGD WEIR PUNP
SET 'E' AT K-2 PUMP HOUSE, DHABEJI

2) REPAIR | MAINTENANCE OF 25 MGD KS8 PUMP TYPE RDLY 600-830A PUMP SET NO 5 BY
REPLACEMENT OF WORN-OUT PARTS OF 3RD PHASE PUMP HOUSE, DHABEJII

3) LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP C REPAIR
| RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3RD AND 4TH PHASE
PUMP HOUSE, DHABEJI

4) OVERHAULING OF MAN PUMP TYPE PRS-T (SPL) NO. 4 INSTALLED AT 2ND PUMP HOUSE, DHABEJ!

§) REPAIR | RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF
INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE GTV-
40/G0 OF 1ST PHASE PUMP HOUSE, DHABEJI

2| Exgiity of Contractor Bidder / Contractor having NTN / Sales Tax and Confraclor should be regislered with Sindh Revenue
* Board in terms of Rule-46{1) (&) of SPP Rules, 2010 (Amended 2014). Tumover at least Rs.2.00 Miion
of last Three years must be aliached with the tender

3 | Expenence ol Works Three years Experience Certificale of simiar job must be altached with the Tender

Tender documents will be available for sale from the office ol the Accounts Officer (Revenue), Finance
4.1 Tender can be purchased Department, KW&SB having his office al 15t Floor, KWBSB Head Office, Civic Cantre Annex. Building,
Guishan-g-lqbal. Karachi between 03:00 AM to 01:00 P.M

5.| Bid Security 2% Of The Quoled Amount In shape of Pay Order | Bank Draft In favour of Karachi Water & Sewerage Board.

1). Rs.2,000

2}, Rs. 2,000/~ (Non-refundable in shape of Pay Order
3). Rs.1,5000- in favour of KW&SB)

4). Rs 1.500)-

5). Rs.1,500/

6.| Tenders Cost of works

7.| Lastdate of lssuing W.e ! 15t Publicalion o Dated 22-02-2017 between 09-00 AM. 1o 01.00 P,

g | Date & Time of submission

and opening of Tender Submission of Tender al 23-02-2017 at 2:00 PM and Opening of Tender at 2.30 PM on same day

9, | Un-tesponded Tender will be again issued /| 2nd Attempt tender will be issue from 24-02-2017 to 13-03-2017 and Submission on 14-03-2017 at

submitied | opened (2nd Altempl) 02:00 PM and will be opened on same day at 02:30 PM,
10.| Place of Opening m&Fé?xGmm iolnqgn;t'% Kgamm Office of the Convener / Director (Design & Estimale),
11.| Source of Funding KWASB's own fund of current financial year 2016-2017
12| Scope of Works For improvement, smoath & un-intefrupled pumping of drinking water o the Karachi cily from Dhabeji

(Pumping) Division, KW8.SB

Note:

1. Tender can be seen and download from SPPRA websile www pprasindh.gov.pk.

2. The parliclpants must quole’ the rates both In words and figures. Incomplele [ Conditional Tenders will nol be accepled.
1

3. Incasa of any undesitable circumstances arise on the submission / opening Dale & Time or if Government declares the Heliday, the Tender shall
be submilted / opened on next working day al the same ime and venua.

4. The procuring agency may reject any bid subject 1o relevant provision of SPP Rules-2010 and may cancel the bidding process at any Uime prior
lo acceptance of bid or proposal as per Rule-25 ol said rules

5. Conditional ted cannol be accepled

6. Bid must be in sealed cover and experience cerlificate for Three years ol similar nature of job musl be allached with the bid

7. Specificalions and delails regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji {(Pumping) Div. in Division Office
siluated al Dhabej Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distl: Thatta at any working day during office hours and Contact No.0333-
3019631 at any working day dunng oflice hours

8. Debarred Conlractors bid cannol be accepled
KWA&SB/DPRI2017/10 KARACHI WATER & SEWERAGE BOARD
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J a‘{: KARACHI WATER & SEWERAGE BOARD
32y Q:"

OFFICE OF THE RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION

C&1 No.0333-301963 1 Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/ £0/ Dated: 0 6 /a// 2017

The Director Public Relations,
K.W.&S.B.

Subject: PUBLICATION OF NOTICE INVITING TENDERS
(UNDER SPPRA-2010).

| am enclosing herewith 12 copies of N.I.T. of the following works for publication in
v leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :-

!—S NO. I NAME OF WORK

1. /REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD
_ | WEIR PUMP SET ‘E’ AT K-2 PUMP HOUSE, DHABEJI.
" -2 | REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET
NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3%°. PHASE PUMP HOUSE,
DHABEJI
LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP
I/IC REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR
3R°. AND 4™ PHASE PUMP HOUSE, DHABEJI. .
OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2"°. pUMP
HOUSE, DHABEJI. -
REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER &LOCAL
MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE
' TESTING OF MAN ENGINE G7V-40/60 OF 1°". PHASE PUMP HOUSE, DHABEJI.

R

Approvals of Managing Director, KW&SB are enclosed.

ineer
Dhabeji (Pumping) Div.
K.W.& S.B
Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB

2. The Director (Design & Estimate), KW&SB
3. The S.E.(P&F)-I, KW&SB

4. Work file.

>—"Office copy
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Cell No.0333-301963 1

No. RE/Dhabeji(P)/NIT/2016-17/ 40D
NOTICE INVITING TENDERS

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER
DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Statian, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

Dated - 036 012016

(Through Press)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules
2010 (Amended 2013) for the following works -

Estimated Cost below 2.5 Million

Name of Works

1). REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT
' PARTS OF 35 MGD WEIR PUMP SET ‘E’ AT K-2 PUMP HOUSE,
DHABEJI. )

2). REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-
600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT
PARTS OF 3°°. PHASE PUMP HOUSE, DHABEJI

3). LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING
MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S.
COUPLING STUD OF MOTOR & PUMP FOR 3%°. AND 4™
PHASE PUMP HOUSE, DHABEJI. -

4). OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4

! INSTALLED AT 2"°, PUMP HOUSE, DHABEJI. B

' 5). REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER &
LOCAL MANUFACTURING OF INJECTOR BODY &
INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN
ENGINE G7V-40/60 OF 1°". PHASE PUMP HOUSE, DHABEJ!.

Eligibility of
| Contractor

Bidder / Contractor having NTN / Sales Tax and Contractor
should be registered with Sindh Revenue Board in terms of Rule-
46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least
' Rs.2.00 Million of last Three years must be attached with the
Tender.

3
‘ Experience of Works

]Three years Experience Certificate of similar of job must be
| attached with the Tender

4. |
' Tender can be
‘ Purchased

Tender documents will be available for sale from the office of the
Accounts Officer (Revenue), Finance Department, KW&SB
' having his office at 1*. Floor, KW&SB Head Office, Civic Centre
| Annex. Building, Gulshan-e-Igbal, Karachi between 09.00A.M to
' 01.00P.M

3
' Bid Security

| 02% of the Quoted Amount in shape of Pay Order / Bank Draft in
favour of Karachi Water & Sewerage Board

6

Tenders Cost of
. works

1 5).Rs.1,500/=

1). Rs.2,000/=
2). Rs.2,000/= (Non-refundable in shape of Pay order in
3). Rs.1,500/= favour of KW&SB)

| 4). Rs.1,500/=

Page | of 2



7 W.ef 1% Publicationto Dated 22 /2 /2017 between
Last date of Issuing 09 00A M. to 01 00P.M

8. i ) '
Da;e & ‘Ijme OL Submission of Tender at 23 / 2-1/2017 at 02:00 PM and
FIRITNESIEN 2 Opening of Tender at 02:30 PM on same day.
Opening of Tender. .
> ggr']f;poﬁ?sg — 2" Attempt Tender will be issue from _2Y /2. 12017 to
5 g /31 2 12017 and Submission on __/ ¥ | 3 /2017 at 02.00

Issued / submitted / :
opened (2,10‘ Attempt) | PM and will be open on same day at 02.30 PM.

10| ' The Procurement Committee-l, KW&SB at the Office of the
Place of opening. Convener / Director (Design & Estimate), KW&SB, Gulshan-e-
' ‘ Igbal, Block-18, Karachi.

11! Source of Funding KW&SB's own fund of current financial year 2016-2017

12|  For Improvement, smooth & un-interrupted pumping of drinking
Scope of works water to the Karachi city from Dhabeji (Pumping) Division
KW&SB
Note:-
Tender can be seen and download from SPPRA website www.pprasindh.gov pk
8 The participants must quote the rates both in words and figures. Incomplete |

Conditional Tenders will not be accepted.

3. In case of any undesirable circumstances arise on the submission / opening Date &
Time or if Government declares the Holiday, the Tender shall be submitted / opened
on next working day at the same time and venue.

4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules
2010 and may cancel the bidding process at any time prior to acceptance of bid or
proposal as per Rule-25 of said rules.

5. Conditional bid cannot be accepted.

6. Bid must be in sealed cover and experience certificate for Three years of similar
nature of job must be attached with the bid.

7. Specifications and details regarding above jobs can be seen and discussed with
Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabej
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day
during office hours and Contact No.0333-3019631 at any working day during office
hours.

8. Debarred Contractors bid cannot be accepted

KARACHI WATER AND SEWERAGE BOARD

Page 2 of 2



KARACHI WATER % SEWERAGE BOARD

HUMAN RESOURCES ~VELOPN. «T AND ADMINISTRATION DEPARTMENT
PHCr .0, 021~ 231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/ 1259 Dated: 23" November, 2016
C JRRIGENDUM |

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for campliance of Rule-31 of SPPRA, and Cormgendum No
KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM),

"KMC as Member.
e . . . —
This issues with the approval of Managing Direcior, KW&SE

b - ’
q)lll| Dy. Maréag ng-Dlre?:t/or( {‘}?}D)&’%f

KW&SB

Dy. Managing Director (TS) KW&SB

Dy. Managing Director (Planning) KW&SB

Sr. Director (Finance), KW&SB / Convener Committee
Chief Engineer, Korangi, KW&SB / Member/Secretary

Chief Engineer, Central, KMC / Member.

Syed lftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
Divisional Accounts Officer (South), KW&SB / Member
Sr. Director (HRM), KMC. )

9. S.E. East, KW&SB

10. Director (IT) KW&SB

11. Director Administration, KW&SB

12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB

14.AO (ESTT) KW&SB

15. Office Copy.

16. Master File

PN AW

c.c. to Managing Direclor, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 5323146

No. KW&SB/D.M.D/HRD&A/919 Dated: 22-10-2015
OFFICE ORDER

With immediate elfect, for compliance of Rule-31 of SPPR, A Complanl

Redressal Committee (CRC) is conslituted comprising of the following

Dy. Managing Director (Finance), KW&SEB Convener

) B

2 Chief Engineer (Korangi), KWA&SE " Member/Secretary
3. Chief Engincer (Cenlral), KMC Membaor

4, Director Administration, KMC Membar

5. Divisional Accountls Olfficer (Soulh), KW&SB  Member

This issues on the recommendation of Dy, Managing Director (TS)

KW&SB, Dy. Managing Direclor (Planning), KWE&SB and with the approval of

Q Q -
/J/

M;f: ed"Shakee! Ahmed)
anaging Direclor (HRDE&A)
KWA&SB

Dy.

DISTRIBUTION

1 Dy. Managing Director (TS) KW&SB
2 Dy. Managing Direclor (Finance) KW&SB/Convener Committee
3 Dy. Managing Director (Planning) KW&SB
4 Chief Engineer, Korangi, KW&SB/Member/Secretary Commiltee.
5 Chief Engineer, Cenlral, KMC/Member of the Committze
{5;’_‘ Director Administration, KMC/Member of the Commitlee
o Divisional Accounts Officer (South) KW&SA
8.-  Direclor (IT) KW&ESB

9. Director Personnel, KW&SB

10.  Direclor Administralion, KW&SB

11.  AD (LFA) KW&SB

12.  AO (ESTT) KW&SB

13.  Office Copy.

14.  Maslter File.

c.c. lo Managing Direclor, KW&SB

L L TR L R




HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMLNI
PHONE NO. 021 - 99231464 - 021 - 89231463

_ Z;i_""*i?}';) KARACHI WATER & SEWERAGE BOARD

0 hWSSB/SR. DIR./HRD&A/397 Dated 14"™ Apnl, 2016
OFFICE ORDER

The Procurement Commiltee-l is re-constituted as per Rule-07 of Smdh
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rules ibid for the works for which evaluation report requued lo be
hoisted on Sindh Public Procurement Authorily as under:

-

Sr. | Nominee Position in P C !

No.

1. | Director Design & Eslimate Convener / Chairman |
2. | Superintending Engineer (Concerned) Member

3 | Representative of D.G. (TS), KMC | Member

4 | Representative of Finance Advisor, KMC [ Member-

5 |AO./DAO./AAO. (Concerned) _J_M_gr_nb'er!Secrelary |

The office of the Director Design shall be headquarter for Procurcment
Committee-I ‘

The Concerned Superintending Engineer shall maintain the record ol
Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D
(Planning) KW&SB and with the approval of Managing Direclor, KW&SH vide

para 5/N
“l[u/wu
SR. DIRECTOR (HR)
KW&SE
DISTRIBUTION
1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E (WTM) KW&SH
27 Dy Managing Director (Planning) / C.E (IPD) KW&SB

Chief Engineer (W/S) KW&SB
Director Design & Estimate/Convener / Chairman Commitlee )
All Members of the Committee.

Sr. Director (Finance) KW&SB '

Director (IT) KW&SB - \/ -
Director (I&C) M.D Sectt: KWA&SB

Staff Officer to Vice Chairman, KW&SB
10.AD (LFA) KW&SB

11.AO (ESTT) KW&SB

12 AO (Budget) KW&SB
13.1AO-1l KW&SB
14. Office Copy. /

15 Masler File.

)
\ v ;

LCoNOOLWL

c.c. to Managing Director, KW&SB
00-20146




KARACHI WATER & SEWERAGE BOARD.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

Estimated Sources of Tlming of Timlng of
S " i s ermy unit Cost Esuméwdt Total | o e Aliocated | Funds Pmﬂ Procurement Procurement
NO o i T < where o (In Millions Rs ) | ADP/Non ' (2016-2017) (2017-2018)
applicable ( In Million Rs.) Method
applicable ADP
a1 Q2 Ql Q4 Q1 Q2 Q3 Q4
P/L OF POWER FEEDER 300mm2 11KV, H.T AROUND
1 |CABLE ALONG WITH UP-GRADATION OF KESC SUB- 28&;3229 ADnggeme Wil Mz;iife 1 ant
STATION AT DHABEJI PUMPING STATION. il
PIF BEARING NO.7324 BCBM, 23130 CC/W-33 FOR . Bsaal
2 |PUMP SET NO “A* ALONG WITH SERVICES AT K-2 P/ 11362 Million ; KW&SB 2 Qrt .
13 Millions Website
H DHABEJL
. |R/M AND REPLACEMANET OF WORNOUT PARTS OF 2 069726 Press/ o
|35 MGD WIER PISET "A" AT K-2 P/H DHABE.I Million 6123-27 | KWESB | \yepsite S
REPAIR / REBUILDING & CORROSION PROTECTIVE
COATING OF BADLY DAMAGED AND ERODED . Press/Web .
* |DOUBLE ENTRY IMPELLER & CASING OF 35 MGD 2.32 Million 612327 |KWESB| o F- 0
PUMP SET "A" AT K-2 PUMP HOUSE DHABEJI
LOCAL MANUFACTURING OF 35 MGD STANDBY
5 |WIER PUMP ROTARY WITH ALL ACESSORIES 2 ;10'?634 612327 | Kwase presjt":"e” 2™ Qrg
AT K-2 PUMP HOUSE DHABEJI PO
R/R OF DOUBLE ENTRY IMPELLAR BEARING
. |HOUSING BERING SLEEVE & P/F BEARING 2227475 6123-26 cwass | Pressweb —
” INO 7328 BCBM AND 6324 M/C-2 AT PUMP NO.2 Million 4 5 Millions site s
OF 4TH PHASE PUMP HOUSE DHABEJI




Timing of Timing of
Estimated Sources of
s P Quantty | unit Cost | ESM21€C TO!2! | Fyngs Allocated | Funds | FroPosed | Procurement Procurement
NO S R A SR sopicanie | Where | Re) | nMillions Rs.) | ADP/Non | PHLCEREN (2016-2017) (2017-2018)
applicable| : ADP

! Q1 Q2 Q3 Qa4 a1 Q2 Q3 Q4
R/M OF 25 MGD KSB PUMP TYPE RDLV-600-
830A, PUMP SET NO.2 BY REPLACEMENT OF 2565338 Press/Web -

" IWORN OUT PARTS OF 4TH PHASE PUMP Million Glas.ar |KWESR I ™ e il
HOUSE DHABE.JI
REMETALLING OF BIG END BEARING FOR

8 |MA N ENGINE G7V-40/60 OF 1ST PHASE PUMP 2-&%;‘}” zi‘ﬁﬁiﬁ . | Kwass P'e:‘:”eb - | an .
HOUSE DHABE.JI :
REMETALLING OF MAIN BEARING FOR MAN

9 |ENGINE G7V-40/60 OF 1ST PHASE PUMP 2;‘333:4 612326 | Kwasp [PESSWED| g :
HOUSE DHABEJI '
REBUILDING AND PROTECTIVE COATING OF
BADLY ERODED AND DAMAGED PORTION OF — S

10 |KSB PUMP CASING TYPE RDLV-700-820A WITH 1.8 Million S0t |uwasa [P 2 ang
BELZONA PRODUCT OF PUMP NO 2 AT K-3
PUMP HOUSE DHABEJI
P/F BEARING NO 7330 BCBM, 6326 C-3 & 22330 i

11 |CC/W-33FOR PUMP SET NO.2 OF K-3 PUMP 21613 Millon | 6024-16 | kwas Pe5" 2 ant .
HOUSE DHABE.I
LOCAL MFG OF DRIVING SHAFT,

 |INTERMEDIATE SHAFT & DRIVING SHAFT 2 289795 _ Press/Web .

"2 |PULLY OF KSB PUMP TYPE RDLV-700-820A FOR Million o L T Zan :
PUMP SET NO 2 OF K-3 PUMP HOUSE DHABE.JI
MFG & PROVIDING OF CARBON BRUSHES FOR g s

13 |1635 KW, SLIP RING TYPE H T MOTORS AT K-2 245 Milion | 812345 ] agp | FESSH 2 ant
PUMP HOUSE DHABEJI




Estmated £ ted Total Sources of B T'mmg of Tlmlng of
S Description of Procurement 0;::::23 urit Cost s"mgost %2 | Funds Allocated | Funds préfﬁsrf:m Pioaurement Frocursment
NO susiicatie ap‘;:g;im ( in Million Rs.) (In Millions Rs ) ADAPET;M Matad (2016-2017) (2017-2018)
Q1 Q2 a3 Q4 a1 Q2 a3l Q4
MFG OF MULTIPLE BOX CARBON BRUSH
HOLDER AND ROCKER ARM SET FOR 1635KW . Press/Web
: 4 KW =

' |SLIP RING TYPE H.T MOTORS OF K-2 PUMP 1.81137 Million) 612345 5B 1" o 2™ an

HOUSE DHABE.JI

MFG AND PROVIDING OF SLIP RING SET FOR
15 1635 KW, H-T MOTORS AT K-2 PUMP HOUSE 2128275 612345 | kwass | PressWeb 2 Qrg

Million site

DHABEJI

R/M OF 35 MGD KSB PUMP TYPE RDLV-700- —
16 |820A. PUMP NO 5 BY REPLACEMENT OF WORN| - 279021 Milion| 602416 | KWBSB |  TreSS 3 an

OUT PARTS AT K-3 PUMP HOUSE DHABEJ!.

P/F OF ANGULAR CONTACT BALL BEARING

NO 7324 BCBM AND REPAIR /REBUILDING &

CORROSION PROTECTIVE COATING ON THE = Press/ =
" |DOUBLE ENTRY IMPELLER FOR STAND BY 35 1.5196 Million |  6024-16 | KWBSB| \y 0\ ite 370t

MGD WIER PUMP SET ROTARY AT K-2 PUMP

HOUSE DHABE.I

REMATELLING OF SUGMENT OF THRUST

BLOCK & REPAIR / RECONDITIONING OF

f

18 |THRUST PLATE & BEVEL GEAR (PINION) OF o.aﬁ?g:s 6024-16 | KWBSB| (1% 3 an

RENK GEAR BOX OF ENGINE NO .3 OF 1ST i

PHASE PUMP HOUSE DHABEJI

LOCAL MFG OF FUEL SUPPLY PUMP GEAR et
19 |DRIVE. DRIVE AND R/R OF FUEL PUMP MA N : 13643 Million |  6024-16 | kwase | FeS ¥ an

ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI
2o |S/0 OF 1600 KW. 11KV H T MOTOR (SIEMENS 2 484638 602616 | kwass |PressWeb .

MADE) NO.2 OF K-3 PUMP HOUSE DHAEBJI Million site




Estimated Estimated Total Sources of n T'mmg of Tlr‘nlng of
S D - : 0:::::” unit Cost | —° Im?:osl %% | Funds Allocated | Funds Prt::uﬁzﬁ::m Procurement Procurement
NO BACHPtoN o rrocumimen appiicable | Where ( In Million Rs.) (In Millions Rs ) | ADP/Non tiethad (2016-2017) (2017-2018)
applicable ADP
Q1 Q2 a3 Q4 a1 Q2 Q3 Q4
SERVICING /OVERHAULING OF 1635 KW, H.T
21 |MOTOR "B*(MATHER & PLATTEE) UK SLIP RING 2aﬁﬁ°9:5 612345 | Kwasg |IESSVeED an| -
TYPE OF K-2 PUMP HOUSE DHAEBJI
SERVICING AND MAINTENANCE OF INLET & ———
22 |OUTLET VALVE OF MAN ENGINE G7V-40/60 OF 168766 Million| 6024-16 | KW&SB "“;_“e & ™an| -
1°" PHASE PUMP HOUSE DHABEJI
P / F OF ROLLER BEARING NO.20232 & REPAIR /
,, |[RECONDITIONING OF MULT!DIMENE!{ONAL 1905408 g024-16 | kwase | PressWeb el . )
PUMP CASING OF PUMP NO 5 OF 17 PHASE Million site
PUMP HOUSE DHABEJI.
REPAIR/RECONDITIONING OF CYLINDER "
24 |LINNER OF M.A.N ENGINE G7-V 40/60 NO.3 OF 147687 Million| ~ 6024-16 | KW8SB | '~ = an| -
1ST PHASE PUMP HOUSE DHABEJI
LOCAL MANUFACTURING OF RUBBER
COUPLING MOTOR AND PUMP i/c REPAIR / ——
25 |RECONDITIONING S S COUPLING STUD OF 141345 Million | 6024-16 | KW&SB [ o 0 ™an| -
MOTOR & PUMP FOR 3RD & 4TH PHASE PUMP
HOUSE DHABE.JI
REPAIR/RECONDITIONING OF DOUBLE ENTRY
IMPELLER, BEARING HOUSING, BEARING
- - Press/Web
26 |SLEEVE & PROVIDING / FIXING BEARING i 6024-16 | kwass | PresSve wan| -
NO 7328 BCBM AND 6234 M/C-3 FOR PUMP SET
NO 5 OF 3RD PHASE PUMP HOUSE DHABEJI




Estlmated E ted Total Sources Of p Timlng Of Tlmlng Of
S . f Qu:ntlly unit Cost st!mg : @ Funds Allocated | Funds Pmr;posm 1 Procurement Procurement
NO CRRCIRRan Gk ERn applcavie | Where [ o sy | (inMillions Rs.) f ADP/Non | UCEREN (2016-2017) (2017-2018)
applicable Lo o the ADP
a1 Q2 Q3 Q4 a1 a2 a3 Q4

REPAIR / MAINTENANCE OF 24 MGD KSB PUMP

TYPE RDLV-600-830A. PUMP SET NO.5 BY 2 565338 Press\Web .
27 : S - - 3" an - -
"7 |REPLACEMENT OF WORN OUT PARTS OF 3RD Million L (e ™

PHASE PUMP HOUSE DHABEJI

"~ |P/F OF ANGULAR CONTACT BALL BEARING

. |NO.7324 BCBM & 23130 CC/W-33 WITH ALL B : PressWeb| .
%8 |SERVICES FOR PUMP SET “E* AT K-2 PUMP - | 1.3372Mellion |  6024-16 | KWESB | gy ¥

HOUSE DHABE.JI

LOCAL MANUFACTURING OF PUMP SHAFT FOR

; P Web o
29 |WEIR PUMP SET *E" AT K-2 PUMP HOUSE . 1095963 6024-16 | kwass | Fress/ve T an
Million site
DHABE.JI
REPAIR / MAINTENANCE AND REPLACEMENT
P b

30 |OF WORNOUT PARTS OF 35 MGD WEIR PUMP 2 %:.3:6 6024-16 | KW&SB """;fg”e ¥ an

SET “E” AT K-2 PUMP HOUSE DHABEJI

LOCAL MANUFACTURING OF TURBO CHARGER
., [PLAIN & GUIDE BEARING AND BEARING 1984182 sozets | kwass |Presswen - ]

SLEEVE FOR M.A N ENGINE OF 1ST PHASE Million site

PUMP HOUSE DHABE.JI

RECONDITIONING OF COMPONENTS AND
__ |REPLACEMENT OF BEARING OF M A N PUMP _ Press/Web )
2 6024-16 KWASB i 3" aQ
* ITYPE RRS-7(SPL) NO 4 OF 2ND PHASE PUMP 126156 Milkan SBL site "

HOUSE DHABE JI

OVERHAULING OF M.A N PUMP TYPE RRS-7

1 . P /\Web

33 |(SPL) NO 4 INSTALLED AT 2ND PHASE PUMP ﬁﬁ;’? 602416 | KW8SB [ ol 3" an

HOUSE DHABEJI




Timing of Timing of
Estimated Sources of
S Quantity u?.,i';n &Z Estimated Total | . o Ayocated :u,m Proposed Procurement Procurement
NO Daseription of Fracurement appicaie | where | St ey | (inMilions Rs) | ADPMNon | PREEEEM | (2016-2017) (2017-2018)
applicable ‘ ADP
- a1 Q2 Q33 Qa4 Q1 Q2 Q3 a4
S/O OF 6.6 KV, 1050 KW, 114 AMPS AE.G
34 |ELECTRIC MOTOR NO.2 OF 2ND PHASE PUMP 1 3:':2:8 6024-16 | KW8SB Pre‘ij‘::"e" . ¥ an .
HOUSE DHABE.JI
REPLACEMENT OF BEARING OF H.T 6 6KV, —
35 [1050KW, 114 AMPS A E .G ELECRTIC MOTOR 11917 Million | 602416 | KW&SB |* o0 : 3™ an -
NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI.
"~ |REPAIR RECONDITIOING OF ROCKER ARM
__ |CONTROL LEVER OF M A N ENGINE G-7V-40/60 - Press/Web .
% INO 3 & 5 OF 1ST PHASE PUMP HOUSE 27128 Million | 6024-16 | KW&SB | " ", an
DHABEJI
REPAIR/RECONDITIONING OF INJECTOR BODY
& LOCAL MANUFACTURING OF INJECTOR
, 1.355873 Press/ =
37 |BODY, INJECTOR NOZZLE WITH PRESSURE sl 6024-16 | KWaSB [ e | - I Qrt
TESTING OF M.A N ENGNE G7V-40/60 OF 1ST
PHASE PUMP HOUSE DHABEJI
REPAIR / MAINTENANCE OF 24 MGD KSB PUMP
. |TYPE RDLV-600-830A, PUMP SET NO 5 BY 2 881347 Press/
024-16 | KW&SB ~
% |REPLACEMENT OF WORN OUT PARTS OF 1ST Million o2 Website e
PHASE PUMP HOUSE DHABEJI
REPAIR / MAINTENANCE OF NON RETURN
39 |VALVE 1000 mm DIA OF PUMP SET "B" AT K-2 2577369 6024-16 | kwasp| [Fress/ ¥ ant
Million Websile
PUMP HOUSE DHABE.JI
REPLACEMENT OF BEARING OF 11 KV, RN
40 |1050KW 69 AMPS A E G ELECRTIC MOTOR 1961 Million 6024-16 | KWBSB | o 3 ant
NO 2 OF 3RD PHASE PUMP HOUSE DHABE.I




Estimated Sources of Timlng of Timlng of
s . Quantity | i cog | EStIMated Total | oo oiocated | Funds | Proposed Procurement Procurement
NO Bescriplion.of Procurement where | ihere Gost (In Millions Rs.) | ADP/Non | Procurement (2016-2017) (2017-2018)
applicable ( In Million Rs.) Method
applhicable ADP
] Q1 Q2 Qi Q4 [+ ] Q2 Q3 Q4
SERVICE AND OVERHAULING OF 11 KV,
41 [1050KW. 69 AMPS A E G ELECRTIC MOTOR i 602416 | kwasg |TESSWER| *an| -
NO 2 OF 3RD PHASE PUMP HOUSE DHABEJI. i
MANUFACTURING OF PUMP SHAFT FOR WEIR 1.095563 Press/Web
' 41 KW& . .
42 |pUMP SET "B" AT K-2 PUMP HOUSE DHABEJI. Million oas1s SBI e ¥*an
P/F BEARING NO.7324 BCBM,6324 M/C-823130
43 |CC/W-33 FOR MODIFIED PUMP SET "B"ALONG 1 mﬁza 6024-16 | kwasg |"eSSVeR| san| -
WITH SERVICES AT K-2 PUMP HOUSE DHABE.JI.
REPAIR/MAINTENANCE OF 35 MGD MODIFIED
WEIR PUMP SET "B" BY REPLACEMENT OF 1952509 Press/Web
6024-16 | Kw&sSB -
%% |WORN OUT PARTS AT K-2 PUMP HOUSE Million 2 site s
DHABE.JI
LOCAL MFG OF PUMP SHAFT OF MODIFIED
45 |WEIR PUMP SET “D" AT K-2 PUMP HOUSE i &ﬁﬁf’f:" 6024-16 | kwass |© ’ez‘:"'e" . * an
DHABEJI 2
R/R & CORROSION PROTECTIVE COATING OF
_ |DOUBLE ENTRY IMPELLER & PUMP CASING OF . Press/Web )
6 135 MGD WEIR PUMP SET "D" AT K-2 PUMP 2.32 Million BuaA-16 KIS T e i
HOUSE DHABE.JI
R/M OF 35 MGD MODIFIED WEIR PUMP SET “D"
P
47 |BY REPLACEMENT OF WORN OUT PARTS AT K- 1 ,aﬁ;,;,?g 602416 | kwase ’eif't’:"e" + Qn
2 PUMP HOUSE DHABEJI




Estmated | .0 o Sources of Timing of Timing of
S T — Q::;t:y unit Cost . Imgost otal | runds Allocated |  Funds P:"!m::asedm Procurement Procurement
NO . oeureme applicable | Where In Msilion R (In Millions Rs.) | ADP/Non QMc:l:;“: (2016-2017) (2017-2018)
applicable I Wmion 1352) ADP
Q1 Q2 a3l Qa4 a1 Q2 a3l Q4

REBUILDING AND PROTECTIVE COATING OF

BADLY ERODED AND DAMAGED PORTION OF R
48 |KSB PUMP CASING TYPE RDLV-700-820A WITH 1.8 Million 6024-16 KW&SB ‘“’i b e 3 Qn

BELZONA PRODUCT OF PUMP NO .5 AT K-3

PUMP HOUSE DHABEJI.

PIF BEARING NO.7324 BCBM 6324 M/C3 FOR
49 |MODIFIED PUMP SET "D"ALONG WITH : 52"3918 6024-16 | KW&SB P'eifg"eb 3 an

SERVICES AT K-2 PUMP HOUSE DHABE.JI gs

INEER

DHABEII DIVISION (PUMPING)
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