



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/685

Dated: 01.02.2017

The Director (A&F),
Sindh. Public Procurement Regulatory Authority,
Block-8, 4-A, Sindh. Secretariat,
Karachi.

**SUBJECT:- UPLOADING / ADVERTISEMENT CHARGES / FEE OF NOTICE
INVITING TENDER ON SPPRA WEBSITE www.pprasindh.gov.pk.**

I am enclosing herewith. Pay Order No. 17002161 Dated: 10.01.2017 of Rs.2,000/= issued from Habib Bank Ltd, Malir Cantt: (1217) Branch, Karachi along with Standard Bidding Documents & Notice Inviting Tender published in Daily Hilal-e-Pakistan on 31.01.2017, "DAWN" & "Jung" on 01.02.2017 (with date of opening of Tenders is 23.02.2017) of the following works to uploading / advertisement charges / fee of NIT on SPPRA's Website :-

S.No.	Name of Work
1.	REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI.
2.	REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3 RD . PHASE PUMP HOUSE, DHABEJI.
3.	LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3 RD . AND 4 TH PHASE PUMP HOUSE, DHABEJI.
4.	OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2 ND . PUMP HOUSE, DHABEJI.
5.	REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.

Encl: 01 No. Pay Order
05. Standard Bidding Documents
Annual Procurement Plan


Resident Engineer
Dhabeji (Pumping) Div.
K. W. & S. B.

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB
2. The Director (Design & Estimate), KW&SB.
3. The S.E.(P&F)-I, KW&SB
4. Work file.
5. Office copy.

SPPRA
NO: 871
DATE: 02-02-17

22



Karachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta

Cell No. 0333-3019631

NOTICE INVITING TENDERS (Through Press) (ON ITEM RATE BASIS)

Sealed Tenders are invited on single stage - Single Envelop System as per SPPRA Rules-2010 (Amended 2013) for the following works:
(Estimated Cost Below 2.5 Million)

1.	Name of works	1) REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI 2) REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLY 600-830A PUMP SET NO 5 BY REPLACEMENT OF WORN-OUT PARTS OF 3RD PHASE PUMP HOUSE, DHABEJI 3) LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3RD AND 4TH PHASE PUMP HOUSE, DHABEJI 4) OVERHAULING OF MAN PUMP TYPE PRS-7 (SPL) NO. 4 INSTALLED AT 2ND PUMP HOUSE, DHABEJI 5) REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1ST PHASE PUMP HOUSE, DHABEJI
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1) (ii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.00 Million of last Three years must be attached with the tender.
3.	Experience of Works	Three years Experience Certificate of similar job must be attached with the Tender.
4.	Tender can be purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1st Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09:00 A.M to 01:00 P.M
5.	Bid Security	2% Of The Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of works	1). Rs.2,000 2). Rs.2,000/- (Non-refundable in shape of Pay Order) 3). Rs.1,500/- in favour of KW&SB) 4). Rs.1,500/- 5). Rs.1,500/-
7.	Last date of issuing	W.e.f. 1st Publication to Dated 22-02-2017 between 09-00 A.M. to 01.00 P.M.
8.	Date & Time of submission and opening of Tender.	Submission of Tender at 23-02-2017 at 2:00 PM and Opening of Tender at 2:30 PM on same day
9.	Un-responded Tender will be again issued / submitted / opened (2nd Attempt)	2nd Attempt tender will be issue from 24-02-2017 to 13-03-2017 and Submission on 14-03-2017 at 02:00 PM and will be opened on same day at 02:30 PM.
10.	Place of Opening	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12.	Scope of Works	For improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji (Pumping) Division, KW&SB

Note:

- Tender can be seen and download from SPPRA website www.pprasindh.gov.pk.
- The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
- In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
- The procuring agency may reject any bid subject to relevant provision of SPP Rules-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
- Conditional bid cannot be accepted.
- Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
- Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and **Contact No.0333-3019631** at any working day during office hours.
- Debarred Contractors bid cannot be accepted.

KW&SB/DPR/2017/10

KARACHI WATER & SEWERAGE BOARD

Resident Engineer
Dhabeji Division (Pumping)
K.W & S.B.

واقع ذابيجي پمپنگ اسٽيشن، تعلقو ميرپور ساڪرو، ذابيجي ٽائون، ضلعي ٺٽي جي آفيس ۾ ڪنهن به ڪم واري ڏينهن تي آفيس وقت تي ڏسي سگهجن ٿا ۽ ڳالهه بولڻ ڪري سگهجي ٿي ۽ آفيس وقت مطابق هن نمبر 0333-3019631 تي رابطو ڪري سگهجي ٿو. منع ڪيل ڪانٽريڪٽرز جون آڇون قبول نه ڪيون وينديون.

ڪراچي واٽر اينڊ سيوريٽي بورڊ



آفيس آف ڊي ريڊيڊنٽ انجنيئر ڏاهيجي (پمپنگ) ڊويزن
ڏاهيجي پمپنگ اسٽيشن، تعلقي ميرپور ساڪرو، ڏاهيجي ٿاڻون، ضلعو نئون

موبائل نمبر 0333-3019631

علاء حيدر
هلال پاڪستان

اڱارو 13 جنوري 2017 م 2 جمادي الاول 1438 هـ

ٽينڊرز گهرائي لاءِ نوٽيس

(پريس ذريعي) (آئمر ريت جي بنيادن تي)

هيٺ ڄاڻايل ڪمن جي لاءِ SPPRA رولز 2010 (ترميم ڪيل 2013) مطابق سنگل اسٽيج-هڪ لفافي واري سسٽم تي مهربند ٽينڊرز گهرائجن ٿا.

(ڪٽيل رقم 2.5 ملين کان هيٺ)

1	ڪم ڄاڻايل	(1) K-2 پمپ هائوس، ڏاهيجي تي MGD 35 ويئر پمپ سيٽ 'E' جي ناڪاره پوزن جي ريپئر / مينٽيننس ۽ تبديلي (2) ٽيون فيز پمپ هائوس، ڏاهيجي جي RDLA 25MGD KSB پمپ ٽائپ 600-830 A پمپ سيٽ نمبر 5 جي ناڪاره پوزن جي تبديلي ۽ سان گڏ ريپئر / مينٽيننس (3) ڪيلنگ موٽر اينڊ پمپ جي لاؤ ربر ڪيلنگ بوٽس جي لوڪل I/C, MFG، ٽئين ۽ چوٿين فيز پمپ هائوس ڏاهيجي جي لاؤ موٽر ۽ پمپ جي ريپئر / ري ڪنڊيشننگ ايس. ايس. ڪيلنگ اسٽڊ (4) پمپ هائوس ڏاهيجي تي لڳايل مين پمپ ٽائپ PRS-7 (SPL) نمبر 4 جي اوور هالنگ (5) پهرين فيز پمپ هائوس، ڏاهيجي جي انجڪٽر / آٽو مائيزر جي ريپئر / ري ڪنڊيشننگ ۽ مين انجڻ G7V-40/60 جي پريشر ٽيسٽنگ سان گڏ انجڪٽر باڊي ۽ انجڪٽر نوزل جي لوڪل مينوليفڪچرنگ
2	ڪانٽريڪٽر جي اهليت	بدر / ڪانٽريڪٽر وٽ اين تي اين / سيلز ٽيڪس ۽ ڪانٽريڪٽر ايس پي پي رولز-2010 (ترميم ڪيل 2014) جي رول (iii) 46(1) جي ضابطن مطابق سنڌ روٽينيو بورڊ سان رجسٽرڊ هئڻ گهرجي. ٽينڊر سان گڏ ٽن سالن جو گهٽ ۾ گهٽ 2.00 ملين جو ٽرن اوور لڳل هجي.
3	ڪم جو تجربو	ٽينڊر سان گڏ ساڳئي نوعيت جي ڪم جو ٽن سالن جي تجربي جو سرٽيفڪيٽ لڳل هجي.
4	ٽينڊر خريد ڪري سگهجن ٿا	ٽينڊر ڊاڪيومينٽس آفيس آف ڊي اڪائونٽنٽس آفيسر (روٽينيو) فنانس ڊپارٽمينٽ، ڪي ڊبليو اينڊ ايس پي سنڌس آفيس پهرين ماڻھو ڪي ڊبليو اينڊ ايس پي هيڊ آفيس، سوڪ سينٽر، اينٽيڪسي بلڊنگ، گلشن اقبال، ڪراچي ۾ صبح 9:00 وڳي کان منجهند 1:00 وڳي تائين وڪري لاءِ موجود هوندا.
5	بڊ سيڪيورٽي	آڇيل رقم جو 2% بشڪل پي آرڊر / بئنڪ ڊرافٽ بحق ڪراچي واٽر اينڊ سيوريٽي بورڊ
6	ڪم جي ٽينڊرز لاپٽ	(1) 2,000/- روپيه (2) 2,000/- روپيه (ناقابل واپسي بشڪل پي آرڊر بحق ڪي ڊبليو اينڊ ايس پي) (3) 1,500/- روپيه (4) 1,500/- روپيه (5) 1,500/- روپيه
7	جاري ڪرڻ جي آخري تاريخ	پهرين اشاعت جي تاريخ کان وٺي 22-02-2017 تائين صبح 9:00 وڳي کان منجهند 1:00 وڳي جي وچ ۾.
8	ٽينڊر جمع ڪرائڻ ۽ کولڻ جي تاريخ ۽ وقت	ٽينڊر جمع ڪرائڻ جي تاريخ 23-02-2017 منجهند 2:00 وڳي ۽ ٽينڊر ساڳئي ڏينهن منجهند جو 2:30 وڳي کوليا ويندا.
9	موت نه ملندڙ ٽينڊر پهر جاري / جمع ۽ کوليا ويندا (پيو پيرو)	پيو پيرو ٽينڊر 24-02-2017 کان 13-03-2017 تائين جاري ڪيا ويندا ۽ 14-03-2017 منجهند 2:00 وڳي تائين جمع ۽ ساڳئي ڏينهن منجهند جو 02:30 وڳي کوليا ويندا.
10	ڪولنج جو هنڌ	ڊي پروڪيورمينٽ ڪميٽي KW&BS-1 واقع آفيس آف ڊي ڪنورس / ڊائريڪٽر (ڊزائين اينڊ اسٽيمينٽ) KW&SB گلشن اقبال بلاڪ نمبر-18 ڪراچي.
11	فنانس جو ذريعو	KW&SB جو موجوده مالي سال 2016-2017 جو ذاتي فنڊ
12	ڪم جو معيار	ڏاهيجي پمپنگ ڊويزن ڪي ڊبليو اينڊ ايس پي کان ڪراچي، شهر لاءِ سٽريل هموار ۽ بنا رڪاوٽ جي پيش جي پاڻي جي فراهمي.

نوٽ:-

- ٽينڊر ايس پي پي آر اي جي ويب سائيت www.pprasinhdh.gov.pk تي ڏسي ۽ ڊائون لوڊ ڪري سگهجن ٿا.
- شراڪتدارن کي اڪرن ۽ انگن ۾ واضح طور تي ريت ڄاڻائڻا پوندا. نامڪمل / مشروط ٽينڊر قبول نه ڪيا ويندا.
- جيڪڏهن ٽينڊر جمع ڪرائڻ ۽ کولڻ واري تاريخ تي ناخوشگوار حالتون هجن يا سرڪار پاران عام موڪل هجي ته ٽينڊر وري ايندڙ ڪم واري ڏينهن تي ساڳئي وقت ۽ هنڌ تي جمع ڪرايا ۽ کوليا ويندا.
- پروڪيورنگ ايجنسي ايس پي پي رولز 2010 جي لاڳاپيل شق مطابق ڪاب ڊي سٽرڊ ڪري سگهي ٿي ۽ مٿي ڄاڻايل رول-25 تحت ڪاب ڊي يا تجويز قبول ڪرڻ کان اڳ بڊنگ عمل کي رد ڪري سگهي ٿي.
- مشروط بڊ قبول نه ڪئي ويندي.
- آڇ مهربند ڪورڊر هجڻ گهرجي گڏ. ساڳئي نوعيت جي ڪم ۾ ٽن سالن جو تجربي جو سرٽيفڪيٽ لازمي لڳل هجي.
- مٿين ڪمن جي حوالي سان مڪمل تصريح ۽ تفصيل ريڊيڊنٽ انجنيئر، ڏاهيجي (پمپنگ) ڊويزن، آفيس واقع ڏاهيجي پمپنگ اسٽيشن، تعلقي ميرپور ساڪرو، ڏاهيجي ٿاڻون، ضلعي ٺٽي جي آفيس ۾ ڪنهن به ڪم واري ڏينهن تي آفيس وقت تي ڏسي سگهجن ٿا ۽ ڳالهه ٻولهه ڪري سگهجي ٿي ۽ آفيس وقت مطابق هن نمبر 0333-3019631 تي رابطو ڪري سگهجي ٿو.
- منع ڪيل ڪانٽريڪٽرز جون آڇون قبول نه ڪيون وينديون.

Resident Engineer
Dhabeji Division (Pumping)
E.W & S.B.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/ 601

Dated: 06/01/2017


The Director Public Relations,
K.W.&S.B.

**Subject: PUBLICATION OF NOTICE INVITING TENDERS
(UNDER SPPRA-2010).**

I am enclosing herewith 12 copies of N.I.T. of the following works for publication in leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :-

S.NO.	NAME OF WORK
1.	REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI.
2.	REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3 RD . PHASE PUMP HOUSE, DHABEJI
3.	LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3 RD . AND 4 TH PHASE PUMP HOUSE, DHABEJI.
4.	OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2 ND . PUMP HOUSE, DHABEJI.
5.	REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.

Approvals of Managing Director, KW&SB are enclosed.


Resident Engineer
Dhabeji (Pumping) Div.
K. W. & S. B

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB
2. The Director (Design & Estimate), KW&SB
3. The S.E.(P&F)-I, KW&SB
4. Work file.
5. Office copy.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/ 600

Dated : 06.01.2016

NOTICE INVITING TENDERS

(Through Press)

(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules-2010 (Amended 2013) for the following works :-

Estimated Cost below 2.5 Million

1.	Name of Works	1). REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI. 2). REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3 RD . PHASE PUMP HOUSE, DHABEJI 3). LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3 RD . AND 4 TH PHASE PUMP HOUSE, DHABEJI. 4). OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2 ND . PUMP HOUSE, DHABEJI. 5). REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF 1 ST . PHASE PUMP HOUSE, DHABEJI.
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.00 Million of last Three years must be attached with the Tender.
3.	Experience of Works	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 st . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board
6.	Tenders Cost of works	1). Rs.2,000/= 2). Rs.2,000/= (Non-refundable in shape of Pay order in 3). Rs.1,500/= favour of KW&SB) 4). Rs.1,500/= 5). Rs.1,500/=

7.	Last date of Issuing	W.e.f. 1 st . Publication to Dated : <u>22/2 /2017</u> between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <u>23 / 2- /2017</u> at 02:00 PM and Opening of Tender at 02:30 PM on same day.
9.	Un-responded Tender will be again issued / submitted / opened (2 nd . Attempt)	2 nd . Attempt Tender will be issue from <u>24/2 /2017</u> to <u>13/3 /2017</u> and Submission on <u>14/3 /2017</u> at 02.00 PM and will be open on same day at 02.30 PM.
10.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12.	Scope of works	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji (Pumping) Division, KW&SB

Note:-

1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and **Contact No.0333-3019631** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

Mr. Farid
1 keep in record,
Syed Iftikhar-ul-Hassan
Dir (D&A) 28/11/16

[Signature]
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. DIR./HRD&A/397

Dated: 14th April, 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.


14/4/2016
SR. DIRECTOR (HR)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016


19/4/16

KARACHI WATER & SEWERAGE BOARD.

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

S NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)				
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4	
1	P/L OF POWER FEEDER 300mm ² 11KV, H.T AROUND CABLE ALONG WITH UP-GRADATION OF KESC SUB-STATION AT DHABEJI PUMPING STATION.	-	-	28.213229 Million	ADP Scheme 1252	ADP Scheme	Press/ Website	1 st Qrt	-	-	-	-	-	-	-	-
2	P/F BEARING NO.7324 BCBM, 23130 CCW-33 FOR PUMP SET NO."A" ALONG WITH SERVICES AT K-2 P/H DHABEJI.	-	-	1.1362 Million	6123-27 13 Millions	KW&SB	Press/ Website	-	2 nd Qrt	-	-	-	-	-	-	-
3	R/M AND REPLACEMANET OF WORNOUT PARTS OF 35 MGD WIER P/SET "A" AT K-2 P/H DHABEJI.	-	-	2.069726 Million	6123-27	KW&SB	Press/ Website	-	2 nd Qrt	-	-	-	-	-	-	-
4	REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF BADLY DAMAGED AND ERODED DOUBLE ENTRY IMPELLER & CASING OF 35 MGD PUMP SET "A" AT K-2 PUMP HOUSE DHABEJI.	-	-	2.32 Million	6123-27	KW&SB	Press/Web site	-	2 nd Qrt	-	-	-	-	-	-	-
5	LOCAL MANUFACTURING OF 35 MGD STANDBY WIER PUMP ROTARY WITH ALL ACESSORIES AT K-2 PUMP HOUSE DHABEJI.	-	-	2.109684 Million	6123-27	KW&SB	Press/Web site	-	2 nd Qrt	-	-	-	-	-	-	-
6	R/R OF DOUBLE ENTRY IMPELLAR BEARING HOUSING BERING SLEEVE & P/F BEARING NO.7328 BCBM AND 6324 M/C-3 AT PUMP NO.2 OF 4TH PHASE PUMP HOUSE DHABEJI.	-	-	2.227475 Million	6123-26 4.5 Millions	KW&SB	Press/Web site	-	2 nd Qrt	-	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)					
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4		
14	MFG OF MULTIPLE BOX CARBON BRUSH HOLDER AND ROCKER ARM SET FOR 1635KW, SLIP RING TYPE H.T MOTORS OF K-2 PUMP HOUSE DHABEJI.	-	-	1.81137 Million	6123-45	KW&SB	Press/Web site	-	2 nd Qrt	-	-	-	-	-	-	-	-
15	MFG AND PROVIDING OF SLIP RING SET FOR 1635 KW, H.T MOTORS AT K-2 PUMP HOUSE DHABEJI.	-	-	2.128275 Million	6123-45	KW&SB	Press/Web site	-	2 nd Qrt	-	-	-	-	-	-	-	-
16	R/M OF 35 MGD KSB PUMP TYPE RDLV-700-820A, PUMP NO.5 BY REPLACEMENT OF WORN OUT PARTS AT K-3 PUMP HOUSE DHABEJI.	-	-	2.79021 Million	6024-16	KW&SB	Press/Website	-	-	3 rd Qrt	-	-	-	-	-	-	-
17	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM AND REPAIR /REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STAND BY 35 MGD WIER PUMP SET ROTARY AT K-2 PUMP HOUSE DHABEJI.	-	-	1.5196 Million	6024-16	KW&SB	Press/Website	-	-	3 rd Qrt	-	-	-	-	-	-	-
18	REMATELLING OF SUGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE & BEVEL GEAR (PINION) OF RENK GEAR BOX OF ENGINE NO.3 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	0.984046 Million	6024-16	KW&SB	Press/Website	-	-	3 rd Qrt	-	-	-	-	-	-	-
19	LOCAL MFG OF FUEL SUPPLY PUMP GEAR DRIVE, DRIVE AND R/R OF FUEL PUMP M.A.N ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.3643 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
20	S/O OF 1600 KW, 11KV H.T MOTOR (SIEMENS MADE) NO.2 OF K-3 PUMP HOUSE DHAEBJI.	-	-	2.484638 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)					
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4		
21	SERVICING /OVERHAULING OF 1635 KW, H.T MOTOR "B"(MATHER & PLATTEE) UK SLIP RING TYPE OF K-2 PUMP HOUSE DHAEBJI.	-	-	2.332945 Million	6123-45	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
22	SERVICING AND MAINTENANCE OF INLET & OUTLET VALVE OF MAN ENGINE G7V-40/60 OF 1 ST PHASE PUMP HOUSE DHABEJI.	-	-	1.68766 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
23	P / F OF ROLLER BEARING NO.20232 & REPAIR / RECONDITIONING OF MULTIDIMENTIONAL PUMP CASING OF PUMP NO.5. OF 1 ST PHASE PUMP HOUSE DHABEJI.	-	-	1.905408 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
24	REPAIR/RECONDITIONING OF CYLINDER LINNER OF M.A.N ENGINE G7-V 40/60 NO.3 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.47687 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
25	LOCAL MANUFACTURING OF RUBBER COUPLING MOTOR AND PUMP i/c REPAIR / RECONDITIONING S S COUPLING STUD OF MOTOR & PUMP FOR 3RD & 4TH PHASE PUMP HOUSE DHABEJI.	-	-	1.41345 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
26	REPAIR/RECONDITIONING OF DOUBLE ENTRY IMPELLER, BEARING HOUSING, BEARING SLEEVE & PROVIDING / FIXING BEARING NO.7328 BCBM AND 6234 M/C-3 FOR PUMP SET NO.5 OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	2.227475 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
27	REPAIR / MAINTENANCE OF 24 MGD KSB PUMP TYPE RDLV-600-830A, PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	2.565338 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-
28	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM & 23130 CC/W-33 WITH ALL SERVICES FOR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.3372 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-
29	LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095563 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-
30	REPAIR / MAINTENANCE AND REPLACEMENT OF WORNOUT PARTS OF 35 MGD WEIR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI	-	-	2.071376 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-
31	LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE BEARING AND BEARING SLEEVE FOR M.A.N ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.984182 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-
32	RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF M.A.N PUMP TYPE RRS-7(SPL) NO.4 OF 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.25156 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-
33	OVERHAULING OF M.A.N PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.986593 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)				
								Q1	Q2	Q3	Q4	Q1	Q2	Q3	Q4	
34	S/O OF 6.6 KV, 1050 KW, 114 AMPS A.E.G ELECTRIC MOTOR NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.614388 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-
35	REPLACEMENT OF BEARING OF H.T 6.6KV, 1050KW, 114 AMPS A.E.G ELECRTIC MOTOR NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.1917 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-
36	REPAIR RECONDITIOING OF ROCKER ARM CONTROL LEVER OF M.A.N ENGINE G-7V-40/60 NO.3 & 5 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.7128 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-
37	REPAIR/RECONDITIONING OF INJECTOR BODY & LOCAL MANUFACTURING OF INJECTOR BODY, INJECTOR NOZZLE WITH PRESSURE TESTING OF M.A.N ENGNE G7V-40/60 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.355873 Million	6024-16	KW&SB	Press/ Website	-	-	3 rd Qrt	-	-	-	-	-	-
38	REPAIR / MAINTENANCE OF 24 MGD KSB PUMP TYPE RDLV-600-830A, PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.881347 Million	6024-16	KW&SB	Press/ Website	-	-	3 rd Qrt	-	-	-	-	-	-
39	REPAIR / MAINTENANCE OF NON RETURN VALVE 1000 mm DIA OF PUMP SET "B" AT K-2 PUMP HOUSE DHABEJI.	-	-	2.677389 Million	6024-16	KW&SB	Press/ Website	-	-	3 rd Qrt	-	-	-	-	-	-
40	REPLACEMENT OF BEARING OF 11 KV, 1050KW, 69 AMPS A E G ELECRTIC MOTOR NO.2 OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	1.961 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)					
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4		
41	SERVICE AND OVERHAULING OF 11 KV, 1050KW, 69 AMPS A.E.G ELECRTIC MOTOR NO.2 OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	1.642906 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
42	MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET "B" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095563 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
43	P/F BEARING NO.7324 BCBM,6324 M/C-&23130 CC/W-33 FOR MODIFIED PUMP SET "B"ALONG WITH SERVICES AT K-2 PUMP HOUSE DHABEJI.	-	-	1.645518 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
44	REPAIR/MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET "B" BY REPLACEMENT OF WORN OUT PARTS AT K-2 PUMP HOUSE DHABEJI.	-	-	1.952509 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
45	LOCAL MFG OF PUMP SHAFT OF MODIFIED WEIR PUMP SET "D" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095563 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
46	R/R & CORROSION PROTECTIVE COATING OF DOUBLE ENTRY IMPELLER & PUMP CASING OF 35 MGD WEIR PUMP SET "D" AT K-2 PUMP HOUSE DHABEJI.	-	-	2.32 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-
47	R/M OF 35 MGD MODIFIED WEIR PUMP SET "D" BY REPLACEMENT OF WORN OUT PARTS AT K-2 PUMP HOUSE DHABEJI.	-	-	1.981109 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
48	REBUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A WITH BELZONA PRODUCT OF PUMP NO.5 AT K-3 PUMP HOUSE DHABEJI.	-	-	1.8 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	
49	P/F BEARING NO.7324 BCBM,6324 M/C3 FOR MODIFIED PUMP SET "D"ALONG WITH SERVICES AT K-2 PUMP HOUSE DHABEJI.	-	-	1.223918 Million	6024-16	KW&SB	Press/Web site	-	-	3 rd Qrt	-	-	-	-	


 RESIDENT ENGINEER
 DHABEJI DIVISION (PUMPING)