
2. REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP 
SET NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3". PHASE PUMP 
HOUSE, DHABEJI. 

4.  

LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND 
PUMP I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & 
PUMP FOR 3RD. AND 4 ID  PHASE PUMP HOUSE, DHABEJI.  
OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT iN6. 
PUMP HOUSE, DHABEJI.  

5. REPAIR / RECONDITIONING OF INJECTOR A UTOMIZER &LOCAL 
MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH 
PRESSURE TESTING OF MAN ENGINE G7V-40/60 OF Is'. PHASE PUMP 
HOUSE, DHABEJI.  

Name of Work S.No. 
REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 
MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DIIABEJI. 

3. 

KARACHI WATER & SEWERAGE BOARD 

OFFICE OF THE RESIDENT ENGINEER 
DHABEJI (PUMPING) DIVISION 

CO No.0333-3019631 	 Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta 

No. RE/Dhabeji(P)/NIT/2016-17/685 	 Dated: 01.02.2017 

The Director (A&F). 
Sindh. Public Procurement Regulatory Authority. 
Block-8, 4-A, Sindh. Secretariat, 
Karachi.  

SUBJECT:- UPLOADING / ADVERTISEMENT CHARGES / FEE OF NOTICE 
INVITING TENDER ON SPPRA WEIISITE www.nnrasindh.gov.pk. 

I am enclosing herewith. Pay Order No. 17002161 Dated: 10.01.2017 of Its.2.000/= 
issued from Habib Bank Ltd, Malir Cantt: (1217) Branch. Karachi along with Standard Bidding 
Documents & Notice Inviting Tender published in Daily Hilal-e-Pakistan" on 31.01.2017. 
"DAWN" & "Jung" on 01.02.2017 (with date of opening of Tenders is 23.02.2017) of the 
following works to uploading / advertisement charges / lee of NIT on SPPRA's Website 

Encl: 01 No. Pay Order 
05.Standard Bidding Documents 
Annual Procurement Plan  

   

Resi 	1: 1,i cer 

opy to:- 	
Dhabeji (Pumping) Div. 

K. W. & S. B. 
1 
c• 1. The Chief Engineer (E&M)-W, KW&SB 

2. The Director (Design & Estimate). KW&SB. 
1 IN I 3. TheS.E.(P&F)-I, KW&SB 

4. Work file. 
5. Office copy. 



DAWN WEDNESDAY FEBRUARY 1, 2017 

1111 rt. 

1 ilarachi Water at ENGINEER Sewerage 
OFFICE OF THE RESIDENT 	DHABEJI (PUMPING) DIVISION 

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta 
Cell No. 0333.3019631 

NOTICE INVITING TENDERS (Through Press) (ON ITEM RATE BASIS) 

1 

il ... 

Board 
r 
r 

Sealed Tenders are invited on single stage - Single Envelop System as per SPPRA Rules-2010 (Amended 2013) for the following works. 
(Estimated Cost Below 2.5 Million) 	 I 

1. Name of works 1) REPAIR I MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD WEIR PUMP 
SET 'E' AT K-2 PUMP HOUSE, DHABEJI 

2) REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV 600.030A PUMP SET NO 5 BY 
REPLACEMENT OF WORN-OUT PARTS OF 3RD PHASE PUMP HOUSE, DHABEJII 

3) LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP VC REPAIR 
I RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 3RD AND 4TH PHASE 
PUMP HOUSE, DHABEJI 

4) OVERHAULING OF MAN PUMP TYPE PRS•7 (SPL) NO. 4 INSTALLED AT 2ND PUMP HOUSE. DHABEJI 
5) REPAIR I RECONDITIONING OF INJECTOR AUTOMIZER & LOCAL MANUFACTURING OF 

INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN ENGINE G7V-
40160 OF 1ST PHASE PUMP HOUSE, DHABEJI 

2 Eligibility of Contractor Bidder I Contractor having NTN / Sales fax and Contractor should be registered with Sindh Revenue 
Board in terms of Rule-46(1) (i) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.00 Milton 
of last Three years must be attached witn the tender 

3 Experience of Works Three years Experience Cerlifmte of similar job must be attached with the Tender. 

4 Tender can be purchased 
Tender documents will be available for sale from the office of the Accounts Officer (Revenue). Finance 
Department, KW&SB having his office at 1st Floor, KW&SB Head Office, Civic Centre Annex. Building, 
Guishanie•Igbal. Karachi between 09.00 A.M to 0190 P.M 

5.  Bid Security 2% 01 The Quoted Amount In shape of Pay Order / Bad Draft In favour of Karachi Water & Sewerage Board. 

6.  Tenders Cost of works 
1). Rs.2,000
2). Rs.2,000/-. (Non-refundable in shape of Pay Order 
3). Rs.1,500/- in favour of KW&SB) 
4). Rs 1.500/- 
5). Rs 1.500/- 

Last date of issuing W.e t. 1st Publication to Dated 22-02-2017 between 09-00 A M to 01.00 P.M. 

Dale & Time of submission 
and opening of Tender Submission of Tender at 23-02-2017 at 2:00 PM and Opening of Tender al 2.30 PM on same day 

9.  Un-responded Tender volt be again issued I 
submitted I opened (2nd Attempt) 

2nd Attempt lender will be issue from 24-02.2017 to 13-03.2017 and Submission on 14.03-2017 at 
02:00 PM and will be opened on same day at 02:30 PM. 

10.  Place of Opening The Procurement Committee-I, KW&S8 at the Office of the Convener I Director (Design & Estimate). 
KIN&SB, Gutshan-e-igbai, Block-18, Karachi. 

11.  Source of Funding KW&SB's own fund of current financial year 2016-2017 

12.  Scope of Works For improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji 
(Pumping) Division. KW&SB 

Note: 

1. Tender can be seen and download from SPPRAwebsite www.pprasinditgov.pk. 

2. The participants must quote' the tales both 	in words and figures. 	Incomplete / Conditional Tenders will not be accepted. 

3. In case of any undesirable circumstances arise on the submission I opening Date & Time or it Government declares the Holiday, the Tender shall 
be submitted / opened on next working day at the same time and venue. 

4. The procuring agency may reject any bid subject to relevant provision of SPP Rules-2010 and may cancel the bidding process at any time prior 
to acceptance of bid or proposal as per Rule-25 of said rules. 

5 	Conditional bid cannot be accepted. 	 • .. 

6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid. 

7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office 
situated at Mabel' Pumping Slalion. Tehsil Mirpur Sakro, Dhabeji Town. Dish: Thatta at any working day during office hours and Contact No.0333-
3019631 at any working day during office hours 

8. Debarred Contractors bid cannot be accepted 

.,';&SB/OPR/2017/ 10 	 KARACHI WATER & SEWERAGE BOARD 
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No. RE/Dhabeji(P)/NIT/2016-17/ ‘O/ Dated: 0 6 /01/ 2017 

The Director Public Relations, 
K.W.&S.B.  

S.NO. 

 

NAME OF WORK 

 

1. /REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT PARTS OF 35 MGD 
WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, DHABEJI. 
REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-600-830A PUMP SET 
NO.5 BY REPLACEMENT OF WORN-OUT PARTS OF 3RD. PHASE PUMP HOUSE, 
DHABEJI  
LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING MOTOR AND PUMP 
I/C REPAIR / RECONDITIONING S.S. COUPLING STUD OF MOTOR & PUMP FOR 
3RD. AND 4TH  PHASE PUMP HOUSE, DHABEJI.  
OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 INSTALLED AT 2 \;D. PUMP 
HOUSE, DHABEJI.  
REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER &LOCAL 
MANUFACTURING OF INJECTOR BODY & INJECTOR NOZZLE WITH PRESSURE 
TESTING OF MAN ENGINE G7V-40/60 OF 1ST. PHASE PUMP  HOUSE, DHABEJI.  

KARACHI WATER & SEWERAGE BOARD 

OFFICE OF THE RESIDENT ENGINEER 
DHABEJI (PUMPING) DIVISION 

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta CH No.0333-3019631 

Subject: 	PUBLICATION OF NOTICE INVITING TENDERS 
(UNDER SPPRA-2010)  

I am enclosing herewith 12 copies of N.I.T. of the following works for publication in 
leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :- 

Approvals of Managing Director, KW&SB are enclosed. 

ResiV • I ineer 
Dhabeli ( • urnping) Div. 

K. W. & S. B 
Copy to:- 

1. The Chief Engineer (E&M)-W, KW&SB 
2. The Director (Design & Estimate), KW&SB 
3. The S.E.(P&F)-I, KW&SB 
4. Work file. 

tSffice copy.  



KARACHI WATER & SEWERAGE BOARD 

OFFICE OF THE RESIDEN I ENGINEER 
DHABEJI (PUMPING) DIVISION 

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta Cell No.0333-3019631 

No. RE/Dhabeji(P)/NIT/2016-17/ COD 	 Dated : 66 .01 2016 

NOTICE INVITING TENDERS  
(Through Press)  

(ON ITEM RATE BASIS) 

Sealed Tenders are invites single stage — single envelope system as per SPPRA Rules-
2010 (Amended 2013) for the following works :- 

Estimated Cost below 2.5 Million 

Name of Works 

1). REPAIR / MAINTENANCE AND REPLACEMENT WORN-OUT 
PARTS OF 35 MGD WEIR PUMP SET 'E' AT K-2 PUMP HOUSE, 
DHABEJI.  

2). REPAIR / MAINTENANCE OF 25 MGD KSB PUMP TYPE RDLV-
600-830A PUMP SET NO.5 BY REPLACEMENT OF WORN-OUT 
PARTS OF 3R0. PHASE PUMP HOUSE, DHABEJI  

3). LOCAL MFG. OF RUBBER COUPLING BUSH FOR COUPLING 
MOTOR AND PUMP I/C REPAIR / RECONDITIONING S.S. 
COUPLING STUD OF MOTOR & PUMP FOR 3RD. AND 4TH  
PHASE PUMP HOUSE, DHABEJI. 

4). OVERHAULING OF MAN PUMP TYPE RRS-7 (SPL) NO.4 
INSTALLED AT 2ND. PUMP HOUSE, DHABEJI. 

5). REPAIR / RECONDITIONING OF INJECTOR AUTOMIZER & 
LOCAL MANUFACTURING OF INJECTOR BODY & 

INJECTOR NOZZLE WITH PRESSURE TESTING OF MAN 
ENGINE G7V-40/60 OF 15T. PHASE PUMP HOUSE, DHABEJI. 

Eligibility of 
Contractor 

Bidder / Contractor having NTN / Sales Tax and Contractor 
should be registered with Sindh Revenue Board in terms of Rule-
46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least 
Rs.2.00 Million of last Three years must be attached with the 
Tender. 

Experience of Works Three years Experience Certificate of similar of job must be 
attached with the Tender 

Tender can be 
Purchased 

Bid Security 

6 

Tenders Cost of 
works 

Tender documents will be available for sale from the office of the 
Accounts Officer (Revenue), Finance Department, KW&SB 
having his office at 151. Floor, KW&SB Head Office, Civic Centre 
Annex. Building, Gulshan-e-lqbal, Karachi between 09.00A.M to 
01.00P.M.  
02% of the Quoted Amount in shape of Pay Order / Bank Draft in 
favour of Karachi Water & Sewerage Board  
1). Rs.2,000/= 
2). Rs.2,000/= (Non-refundable in shape of Pay order in 
3). Rs.1,500/= favour of KW&SB) 
4). Rs.1,500/= 
5). Rs.1,500/= 

Page 1 of 2 



Last date of Issuing 
09.00A.M. to 01.00P.M. 
W.e.f. 151  Publication to Dated 	2, I 	/2017  between 

Date & Time of 
submission and 
Opening of Tender. 

Submission of Tender at 2-3 / 2- /2017  at 02:00 PM and 
Opening of Tender at 02:30 PM on same day. 

9  Un-responded 
2nd. Attempt Tender will be issue from  2-11 12- /2017  to 

Tender will be again 
issued / submitted / 	

/ _S /2017 and Submission on  / y / 3 /2017 at 02.00 

opened (2nd
. Attempt) , PM and will be open on same day at 02.30 PM. 

The Procurement Committee-I, KW&SB at the Office of the 
Convener / Director (Design & Estimate), KW&SB, Gulshan-e-
lqbal, Block-18, Karachi.  

11, Source of Funding 	KW&SB's own fund of current financial year 2016-2017 

121 	 For Improvement, smooth & un-interrupted pumping of drinking 
Scope of works 	water to the Karachi city from Dhabeji (Pumping) Division 

KW&SB 

Note:- 

, 
1. Tender can be seen and download from SPPRA website www.pprasindh.gov.pk  

2. The participants must quote the rates both in words and figures. Incomplete 
Conditional Tenders will not be accepted. 

In case of any undesirable circumstances arise on the submission / opening Date & 
Time or if Government declares the Holiday, the Tender shall be submitted / opened 
on next working day at the same time and venue. 

4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules.  
2010 and may cancel the bidding process at any time prior to acceptance of bid or 
proposal as per Rule-25 of said rules. 

5. Conditional bid cannot be accepted. 

6. Bid must be in sealed cover and experience certificate for Three years of similar 
nature of job must be attached with the bid. 

7 	Specifications and details regarding above jobs can be seen and discussed with 
Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji 
Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day 
during office hours and Contact No.0333-3019631 at any working day during office 
hours. 

8. 	Debarred Contractors bid cannot be accepted. 

KARACHI WATER AND SEWERAGE BOARD 

Page 2 of 2 

Place of opening. 



KARACHI VVATER k SEWERAGE BOARD 
HUMAN RESOURCES —vELOPto +I AND ADMINISTRATION DEPARTMEN 

PHC! 	. 021— '31464 - 021 — 99231463 • 

No. KW&SB/D.M.D/HRD&A/ 12s9 	 Dated.  23 d̀  November. 2016 

)RRIGENDUM 

In pursuance of office order No. KW&SB/D.M.D/HRD&I1/919, dated 

22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) 

for compliance of Rule-31 of SPPRA, and Corrigendum No 

KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, 

D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), 

• KMC as Member. 

This issues with the approval of Managing Director, KW&SB. 

kls  
Dy. Manag ng-Director tiu&A) 95\A  tury4 

k 	

I 

 
KW&SB 

1,441  ISTRIBUTION  

1. Dy. Managing Director (TS) KW&SB 
2. Dy. Managing Director (Planning) KW&SB 
3. Sr. Director (Finance), KW&SB / Convener Committee. 
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. 
5. Chief Engineer, Central, KMC / Member. 
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. 
7. Divisional Accounts Officer (South), KW&SB / Member 
8. Sr. Director (HRM), KMC. 
9. S.E. East, KW&SB 
10. Director (IT) KW&SB 
11. Director Admihistration, KW&SB 
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB 
13.AD (LFA) KW&SB 
14. AO (ESTT) KW&SB 
15. Office Copy. 
16. Master File. 

c.c. to Managing Director. KW&SB 



hake& Ahmed) 
Dy anaging Director (HRD&A) 

KW&SB 

KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT 

PHONE NO. 021 - 99231464 021 - 992.11463 

No. KW&SB/D.M.D/HRO&A/919 
	

Dated: 22-10.2015 

OFFICE ORDER 

With immediate effect, for compliance of Rule•31 of SPPR, A Complaint 

Redressal Committee (CRC) is constituted comprising of the following: 

1.  Dy. Managing Director (Finance), KW&S8 Convener 
2.  Chief Engineer (Korangi), KW&S6 Member/Secretary 
3.  Chief Engineer (Central), KMC Member 
4.  Director Administration, KMC Member 
5.  Divisional Accounts Officer (South), KW&SB Member 

This issues on the recommendation of Dy. Managing Director (TS) 

KW&SB, Dy. Managing Director (Planning), KW&SB and vdith the approval of 

Managing Director, KW&SB. 

DISTRIBUTION 

1. Dy. Managing Director (TS) KW&S8 
2. Dy. Managing Director (Finance) KW&SB/Convener Committee 
3. Oy. Managing Director (Planning) KW&S8 
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee. 
5. Chief Engineer, Central, KMC/Member of the Committee. 
6. Director Administration, KMC/Member of the Committee. 
. 	Divisional Accounts Officer (South) KW&SB 

8. Director (IT) KW&SB 
9. Director Personnel, KVV&Sf3 
10. Director Administration, KW&SB 
11. AD (LFA) KW&SB 
12. AO (ESTT) KW&SB 
13. Office Copy. 
14. Master File. 

c.c. to Managing Director, KW&SB 

0 VO,...100.1/4  • ••••00.1.0 $ 



KARACHI WATER & SEWERAGE BOARD 
HUMAN RESOURCES OEVELOPMENI ANL/ AUMINISIRAHON UEPAR MIN I 

PHONE NO. 021 - 99231464 • 021 - 99231463 

o kW&SB/SR. DIRIFIRD&A/397 	 Dated 14"' April, 2016 

OFFICE ORDER 

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh 
Public Procurement Rules-2010, for performing the functions prescribed in 
Rule-08 of Rules ibid for the works for which evaluation report required to be 
hoisted on Sindh Public Procurement Authority as under: 

Nominee 

Director Design & Estimate 
Superintending Engineer (Concerned) 
Representative of D.G. (TS),KIV1C 
Representative of Finance Advisor, KMC 
A.O. / D.A.O. / A.A.O. (Concerned) 

Position in I' C 

Convener / Chairman 
Member 
Member 
Member 
Member/Secretary 

Sr 
No.  
1 
2 
3 

The office of the Director Design shall be heitdquarter for Procurement 
Committee-I 

The Concerned Superintending Engineer shall maintain the record of 
Procurement proceedings as required under Rule-9 of SPPRA-2010 

This issues on the recommendation. of Chief Engineer (IPD)/D M 
(Planning) Imstse and with Cie approval of Managing Director, KW&S13 vide 
pars 5/N 

itliv,4714 

SR. DI ECTOR IR) 
KW&St3 

DISTRIBUTION 
1. y. Managing Director (TS) /C.E. (BT&D)/C.E (WTM) KW&S13 

Dy. Managing Director (Planning) / C.E (IPD) KW&SB 
3. Chief Engineer (W/S) KW&SB 
4. Director Design & Estimate/Convener / Chairman Committee 
5. All Members of the Committee. 
G. Sr. Director (Finance) KW&SB 
7. Director (IT) KW&SB 	• 
8. Director (I&C) M.D Sectt: KW&SB 
9. Staff Officer to Vice Chairman, KW&SB 
10.AD (LFA) KW&SB 
IL AO (ESTT) KW&SB 
12 AO (Budget) KW&SB 
13.1A0-11 KW&SB 
1,1. Of lice Copy. 
15. Master File. 

c.c. to Managing Director. KW&S13 
00-20 10 



KARACHI WATER & SEWERAGE BOARD. 

OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)  
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17  

S 

NO 
Description of Procurement 

Quantity 
where 

aPPlocable 

Estimated 
untt Cost 

where 
applicable 

 

Estimated Total 
Cost 

( In Million Rs.)
(In 
Funds Allocated 

Millions Rs ) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

method  

Timing of 
Procurement 
(2016-2017) 

Timing of  
Procurement 
(2017-2018) 

01 02 03 04 01 02 03 04 

1 
P/L OF POWER FEEDER 300mm2 11KV, H.T AROUND 
CABLE ALONG WITH UP-GRADATION OF KESC SUB- 
STATION AT DHABEJI PUMPING STATION. 

- - 
28.213229 

Million Website 
 

ADP Scheme 
1252 

ADP 
Scheme 

Press/ 
1" on - - - - - - 

2 
P/F BEARING NO.7324 BCBM, 23130 CC/VV-33 FOR 
PUMP SET NO "A" ALONG WITH SERVICES AT K-2 P/ 
H DHABEJI. 

- - 1 1362 Million 
6123-27 

13 Millions 
KW&SB 

Press/ 
Website 

- 2" On - - - - - - 

3 
R/M AND REPLACEMANET OF WORNOUT PARTS OF 
35 MGD WIER P/SET "A" AT K-2 P/H DHABEJI. 

- - 
2 069726 

Million 
6123-27 KW&SB 

Press/ 
Website 

- 2" OA - - - - - • 

REPAIR / REBUILDING & CORROSION PROTECTIVE 
COATING OF BADLY DAMAGED AND ERODED 
DOUBLE ENTRY IMPELLER & CASING OF 35 MGD 
PUMP SET "A" AT K-2 PUMP HOUSE DHABEJI. 

Press/Web
4 - 2 32 Million 6123-27 KW&SB site 

- 2" On - - - - 

5 
LOCAL MANUFACTURING OF 35 MGD STANDBY 
WIER PUMP ROTARY WITH ALL ACESSORIES 
AT K-2 PUMP HOUSE DHABEJI 

- 	• - 
2 109684 

Million 
6123-27 KW&SB 

Press/Web 
site - 2" On - - - 

6 

R/R OF DOUBLE ENTRY IMPELLAR BEARING 
HOUSING BERING SLEEVE & P/F BEARING 
NO 7328 BCBM AND 6324 M/C-3 AT PUMP NO 2 
OF 4TH PHASE PUMP HOUSE DHABEJI 

- 2 227475 
Million 

6123-26 
4 5 Millions 

KW&SB 
Press/Web 

site 2 On 
 

- - - - 

it• 



S. 
NO 

Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit Cost 

where 
applicable 

Estimated Total 
Cost 

( In Million Rs.) 

Funds Allocated 
(In Millions Rs) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurement 
(2016-2017) 

Timing of  
Procurement 
(2017-2018) 

01 02 03 04 01 02 03 04 

7 

RIM OF 25 MGD KSB PUMP TYPE RDLV-600- 
830A, PUMP SET NO.2 BY REPLACEMENT OF 
WORN OUT PARTS OF 4TH PHASE PUMP 
HOUSE DHABEJI 

- 

' 

- 
2.565338 

Million 
6123-27 KW&SB 

Press/Web 
site 

- 2" art - - - - - - 

8 
REMETALLING OF BIG END BEARING FOR 
M A N ENGINE G7V-40/60 OF 1ST PHASE PUMP 
HOUSE DHABEJI 

- - 
2.167308 

Million 
6123-28 

2.5 Millions 
KW&SB 

PresPress/Web- 
 

site 
2" On - - - - 

9 
REMETALLING OF MAIN BEARING FOR M.A.N 
ENGINE G7V-40/60 OF 1ST PHASE PUMP 
HOUSE DHABEJI. 

- - 
2.167344 

Million 
6123-26 KW&SB 

Press/Web 
site 

- 2" art - - - - - 

10 

REBUILDING AND PROTECTIVE COATING OF 
BADLY ERODED AND DAMAGED PORTION OF 
KSB PUMP CASING TYPE RDLV-700-820A WITH 
BELZONA PRODUCT OF PUMP NO.2 AT K-3 
PUMP HOUSE DHABEJI. 

- 1.8 Million 
6024-16 

75 Millions 
KW&SB 

Press/Web 
site 

- 2" an - - - - - 

11 
P/F BEARING NO.7330 BCBM, 6326 C-3 & 22330 
CCNV-33FOR PUMP SET NO.2 OF K-3 PUMP 
HOUSE DHABEJI. 

- - 2.1613 Million 6024-16 KW&SB 
Press/Web 

site 
- 2" 'art - - 

12 

LOCAL MFG OF DRIVING SHAFT, 
INTERMEDIATE SHAFT & DRIVING SHAFT 
PULLY OF KSB PUMP TYPE RDLV-700-820A FOR 
PUMP SET NO.2 OF K-3 PUMP HOUSE DHABEJI 

- - 
2.289795 

Million 
6024-16 KW&SB 

Press/Web 
site 

2" 0r1 - - - - 

13 
MFG & PROVIDING OF CARBON BRUSHES FOR 
1635 KW, SLIP RING TYPE H T MOTORS AT K-2 
PUMP HOUSE DHABEJI 

- - 2.45 Million 
6123-45 

10 Millions 
KW&SB 

Press/Web 
site - 2" art - - - 



S. 

NO 
Description of Procurement 

Quantity 
where 

applicable 

Estimated 
unit Cost 

where 
applicable 

Estimated Total 
Cost 

( In Million Rs.) 

Funds Allocated 
(In Millions Rs.) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurement 
(2016-2017) 

Timing of 
Procurement 
(2017-2018) 

01 02 03 04 01 02 03 04 

MFG OF MULTIPLE BOX CARBON BRUSH 
HOLDER AND ROCKER ARM SET FOR 1635KW, 
SLIP RING TYPE H.T MOTORS OF K-2 PUMP 
HOUSE DHABEJI 

- 
Press/Web

14 - 1.81137 Million 6123-45 KW&SB 
site 

- 2" 0" - - - 

. 

- - - 

15 

MFG AND PROVIDING OF SLIP RING SET FOR 
1635 KW, H.T MOTORS AT K-2 PUMP HOUSE 
DHABEJI. 

- - 
2.128275 

Million 
6123-45 KW&SB 

Press/Web 
site 

- 2' an - - - - - - 

16 
R/M OF 35 MGD KSB PUMP TYPE RDLV-700- 
820A, PUMP NO 5 BY REPLACEMENT OF WORN 
OUT PARTS AT K-3 PUMP HOUSE DHABEJI. 

- - 2.79021 Million 6024-16 KW&SB 
Press/ 

Website 
- 3"' Ort - - - 

- 

17 

P/F OF ANGULAR CONTACT BALL BEARING 
NO 7324 BCBM AND REPAIR /REBUILDING & 
CORROSION PROTECTIVE COATING ON THE 
DOUBLE ENTRY IMPELLER FOR STAND BY 35 
MGD WIER PUMP SET ROTARY AT K-2 PUMP 
HOUSE DHABEJI 

- 1.5196 Million 6024-16 KW&SB 
Press/ 

Website 
- 3"' a" - - - - - 

18 

REMATELLING OF SUGMENT OF THRUST 
BLOCK & REPAIR / RECONDITIONING OF 
THRUST PLATE & BEVEL GEAR (PINION) OF 
RENK GEAR BOX OF ENGINE NO 3 OF 1ST 
PHASE PUMP HOUSE DHABEJI. 

- 
Million 

0.984046 6024-16 KW&SB 
Press/ 

Website 
- 3" Ort - - - - 

19 
LOCAL MFG OF FUEL SUPPLY PUMP GEAR 
DRIVE. DRIVE AND R/R OF FUEL PUMP M.A.N 
ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI. 

- - 1.3643 Million 6024-16 KW&SB Press/Web 
site 

- - 
3~ o" - - - 

20 
S/O OF 1600 KW. 11KV H T MOTOR (SIEMENS 
MADE) NO.2 OF K-3 PUMP HOUSE DHAEBJI. 

- 
2 484638 

Million 
6024-16 KW&SB 

Press/Web 
site 

- 3' Ort - - - - 



S. 
NO 

Description of Procurement 
Quantity 
where 

applicable 

Estimated 
unit Cost 

where 
applicable 

Estimated Total 
Cost 

( In Million Rs.) 

Funds Allocated 
(In Millions Rs) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurement 
(2016-2017) 

Timing of 
Procurement 
(2017-2018) 

01 02 03 04 01 02 03 Q4 

SERVICING /OVERHAULING OF 1635 KW, H.T 
MOTOR "B"(MATHER & PLATTEE) UK SLIP RING 
TYPE OF K-2 PUMP HOUSE DHAEBJI. 

Press/Web 
 - 

2.332945 
Million 

6123-45 KW&SB 
site 

- - 3'°  On - - 

22 
SERVICING AND MAINTENANCE OF INLET & 
OUTLET VALVE OF MAN ENGINE G7V-40/60 OF 

1ST PHASE PUMP HOUSE DHABEJI. 
- - 1.68766 Million 6024-16 KW&SB 

Press/Web 
site 

- 3'6 c:in - - - - 

23 

P / F OF ROLLER BEARING NO.20232 & REPAIR / 
RECONDITIONING OF MULTIDIMENTIONAL 

PUMP CASING OF PUMP NO.5. OF 1ST PHASE 
PUMP HOUSE DHABEJI. 

- - 
1.905408 

Million 
6024-16 KW&SB 

Press/Web 
site 

- 3"' Ort - - - - - 

24 
REPAIR/RECONDITIONING OF CYLINDER 
LINNER OF M.A.N ENGINE G7-V 40/60 NO.3 OF 
1ST PHASE PUMP HOUSE DHABEJI. 

1 47687 Million 6024-16 KW&SBsite 
Press/Web 

- 3.0  Qrt - - - 

25 

LOCAL MANUFACTURING OF RUBBER 
COUPLING MOTOR AND PUMP i/c REPAIR / 
RECONDITIONING S S COUPLING STUD OF 
MOTOR & PUMP FOR 3RD & 4TH PHASE PUMP 
HOUSE DHABEJI 

- - 1 41345 Million 6024-16 KW&SB 
Press/Web 

site 
- 3'O  tart - - - - 

26 

REPAIR/RECONDITIONING OF DOUBLE ENTRY 
IMPELLER, BEARING HOUSING, BEARING 
SLEEVE & PROVIDING / FIXING BEARING 
NO 7328 BCBM AND 6234 M/C-3 FOR PUMP SET 
NO.5 OF 3RD PHASE PUMP HOUSE DHABEJI. 

- 
2.227475 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 3'4  On - - - - - 



S. 
NO 

Description of Procurement 
Quantity 
where 

applicable 

Estimated 
unit Cost 

where 
applicable 

Estimated Total 
Cost 

( In Million Rs.) 

Funds Allocated 
(In Millions Rs.) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurement 
(2016-2017) 

Timing of  
Procurement 
(2017-2018) 

01 02 03 Q4 Q1 Q2 03 04 

27 

REPAIR / MAINTENANCE OF 24 MGD KSB PUMP 
TYPE RDLV-600-830A, PUMP SET NO.5 BY 
REPLACEMENT OF WORN OUT PARTS OF 3RD 
PHASE PUMP HOUSE DHABEJI. 

- - 
2.565338 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 3'd  art - • - - 

28 

P/F OF ANGULAR CONTACT BALL BEARING 
NO.7324 BCBM & 23130 CC/VV-33 WITH ALL 
SERVICES FOR PUMP SET •E' AT K-2 PUMP 
HOUSE DHABEJI. 

- - 1.3372 Million 6024-16 KW&SB 
Press/Web 

site 
- - 3"' art - - - - 

29 
LOCAL MANUFACTURING OF PUMP SHAFT FOR 
WEIR PUMP SET "E" AT K-2 PUMP HOUSE 
DHABEJI. 

- - 
1.095563 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 3"' on - - - - 

30 
REPAIR / MAINTENANCE AND REPLACEMENT 
OF WORNOUT PARTS OF 35 MGD WEIR PUMP 
SET "E" AT K-2 PUMP HOUSE DHABEJI 

- 
2.071376 

Million 
6024-16 KW&SB 

Press/Web 
site 

- 3'O  QM 

31 

LOCAL MANUFACTURING OF TURBO CHARGER 
PLAIN & GUIDE BEARING AND BEARING 
SLEEVE FOR M.AN ENGINE OF 1ST PHASE 
PUMP HOUSE DHABEJI 

- 
1.984182 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 3"' fart - - - - 

32 

RECONDITIONING OF COMPONENTS AND 
REPLACEMENT OF BEARING OF M.A.N PUMP 
TYPE RRS-7(SPL) NO .4 OF 2ND PHASE PUMP 
HOUSE DHABEJI 

- - 1.25156 Million 6024-16 KW&SB 
Press/Web 

site 
- - 3'd  art - - - - 

33 
OVERHAULING OF M.A N PUMP TYPE RRS-7 
(SPL) NO.4 INSTALLED AT 2ND PHASE PUMP - 

HOUSE DHABEJI 
- 

1 986593 
Million 

6024-16 KW&SB 
Press/Web 

site 
- V' Ort • - - 



. 

S 
NO Description of Procurement 

Quantity 
where 

applicable 

Estimated 
unit Cost 

where 
applicable 

Estimated Total 
Cost 

( in Million Rs.) 

Funds Allocated 
(In Millions Rs.) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 
 

Timing of 
Procurement 
(2016-2017) 

Timing of  
Procurement 
(2017 2018) 

01 02 03 04 01 02 03 04 

34 

S/O OF 6.6 KV, 1050 KW, 114 AMPS A.E.G 
ELECTRIC MOTOR NO.2 OF 2ND PHASE PUMP 
HOUSE DHABEJI. 

- - 
1 614388 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 34  lad - - - - - 

35 
REPLACEMENT OF BEARING OF H.T 6.6KV, 
1050KW, 114 AMPS A.E.G ELECRTIC MOTOR 
NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI. 

- - 1 1917 Million 6024-16 KW&SB 
Press/Web 

site 
- - 3"' Ort - - - - - 

36 - 

REPAIR RECONDITIOING OF ROCKER ARM 
CONTROL LEVER OF M A,N ENGINE G-7V-40/60 
NO.3 & 5 OF 1ST PHASE PUMP HOUSE 
DHABEJI. 

- 2.7128 Million 6024-16 KW&SB 
Press/Web 

site 
- - 3rd 0,1 - - - - - 

37 

REPAIR/RECONDITIONING OF INJECTOR BODY 
& LOCAL MANUFACTURING OF INJECTOR 
BODY. INJECTOR NOZZLE WITH PRESSURE 
TESTING OF M.A.N ENGNE G7V-40/60 OF 1ST 
PHASE PUMP HOUSE DHABEJI, 

- - 
1.355873 

Million 
6024-16 KW&SB 

Press/ 
Website 

38 

REPAIR / MAINTENANCE OF 24 MGD KSB PUMP 
TYPE RDLV-600-830A, PUMP SET NO 5 BY 
REPLACEMENT OF WORN OUT PARTS OF 1ST 
PHASE PUMP HOUSE DHABEJI. 

- - 
2.881347 

Million 
6024-16 KW&SB 

Press/ 
Website 

- - 3'4  WI • - - 

39 
REPAIR / MAINTENANCE OF NON RETURN 
VALVE 1000 mm DIA OF PUMP SET "B" AT K-2 
PUMP HOUSE DHABEJI 

- - 
2.677389 

Million 
6024-16  

Press/ 
Website •KW&SB - - 3"' Ort • - - 

40 

REPLACEMENT OF BEARING OF 11 KV, 
1050KW 69 AMPS A E G ELECRTIC MOTOR 
NO 2 OF 3RD PHASE PUMP HOUSE DHABEJI. 

- - 1.961 Million 6024-16 KW&SB 
Press/Web 

site - - 3"' art - • - 



. 

s 
NO 

Description of Procurement 
Quantity 

where 
applicable 

Estimated 
unit Cost 

where 
applicable 

Estimated Total 
Cost 

( In Million Rs.) 

Funds Allocated 
(In Millions Rs.) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurement 
(2016-2017) 

Timing of  
Procurement 
(2017 2018) 

01 02 03 04 01 02 03 04 

41 
SERVICE AND OVERHAULING OF 11 KV, 
1050KW, 69 AMPS A E.G ELECRTIC MOTOR 
NO 2 OF 3RD PHASE PUMP HOUSE DHABEJI. 

- - 
1.642906 

Million 
6024-16 KW&SB 

PressNVeb 
site 

• 

- - 3" On - - - - - 

42 
MANUFACTURING OF PUMP SHAFT FOR WEIR 
PUMP SET "B" AT K-2 PUMP HOUSE DHABEJI. 

- - 
1.095563 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 3" Ort - - - - 

43 
P/F BEARING NO.7324 BCBM,6324 M/C-&23130 
CC/VV-33 FOR MODIFIED PUMP SET "B"ALONG 
WITH SERVICES AT K-2 PUMP HOUSE DHABEJI. 

- - 
1.645518 

Million 
6024-16 KW&SB 

Press/Web 
site 

- - 3" oart - - - - - 

REPAIR/MAINTENANCE OF 35 MGD MODIFIED 
WEIR PUMP SET "B" BY REPLACEMENT OF 
WORN OUT PARTS AT K-2 PUMP HOUSE 
DHABEJI 

- 
Press/Web

44 - 
1.952509 

Million 
6024-16 KW&SB site 

- 3" art - - - - 

45 
LOCAL MFG OF PUMP SHAFT OF MODIFIED 
WEIR PUMP SET "D" AT K-2 PUMP HOUSE 
DHABEJI 

- 
1.095563 

Million 
6024-16 KW&SB 

Press/Web 
site - - 3" Oft - - - - 

46 

RR & CORROSION PROTECTIVE COATING OF 
DOUBLE ENTRY IMPELLER & PUMP CASING OF 
35 MGD WEIR PUMP SET "D" AT K-2 PUMP 
HOUSE DHABEJI. 

- - 2.32 Million 6024-16 KW&SB 
Press/Web 

site 
- - 3" On - - - - 

47 
R/M OF 35 MGD MODIFIED WEIR PUMP SET "D" 
BY REPLACEMENT OF WORN OUT PARTS AT K- 
2 PUMP HOUSE DHABEJI. 

- 
1.981109 

Million 
6024-16 KW&SB 

Press/Web 
site - - 3")  Ort - - - 



S 
NO 

Description of Procurement 
Quantity 
where 

applicable 

Estimated 
unit Cost  

where 
applicable 

Estimated Total 
Cost 

( In Million Rs.) 

Funds Allocated 
(In Millions Rs.) 

Sources of 
Funds 

ADP/Non 
ADP 

Proposed 
Procurement 

Method 

Timing of 
Procurement 
2016-2017) 

Timing of 
Procurement 
(2017-2018) 

01 02 03 Q4 Q1 02 03 04 

48 

REBUILDING AND PROTECTIVE COATING OF 
BADLY ERODED AND DAMAGED PORTION OF 
KSB PUMP CASING TYPE RDLV-700-820A WITH 
BELZONA PRODUCT OF PUMP NO.5 AT K-3 
PUMP HOUSE DHABEJI. 

- - 1.8 Million 6024-16 KW&SB 
Press/Web 

site 
- - 3'4  Oft - - - 

49 
P/F BEARING NO.7324 BCBM,6324 M/C3 FOR 
MODIFIED PUMP SET "D"ALONG WITH 
SERVICES AT K-2 PUMP HOUSE DHABEJI. 

- - 
1.223918 

Million 
6024-16 KW&SB 

Press/VVeb 
site 

- - 3' art - - - - 

RESIDE 	WEER 
DHABE.II DIVISION (PUMPING) 
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