

Phone (Office) 0238-500052



No. TC/G-55/ 0031 /of 2017
OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
Dated: 30-01-2017

NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto **20.02.2017** with effect from date of publication in newspapers.
2. The tenders shall be received on **21.02.2017 @ 1:00 P.M** and tender shall be opened on same date **@ 2:00 PM**, in the presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the undersigned.
7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as per SPPRA Rule-46 (i) a (iii)
8. The competent authority has right to reject any or all tenders as per SPPRA Rules.
9. Affidavit with effect that the firm/contractor has not been black listed previously by any executing agency.
10. Affidavit with effect that all documents/particulars/information furnished are true and correct.
11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of directors/proprietors or others details related with power of attorney. In case of being sole proprietor who such undertaking on affidavit may be furnished.
12. In case of any work remains un-responded the dates of issue/receipts will be as under.
If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM.

| Attempt | Date of issue at 1:00 PM | Date of Receipt and Opening at 2:00 PM |
|---------|--------------------------|--|
| 2nd | 09.03.2017 | 09.03.2017 |

EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

SPPRA INWARD DIARY
NO: 963
DATED: 06-02-17

LIST OF WORKS

| S.# | NAME OF SCHEME | ESTIMATED COST | EARNEST MONEY 5% | COMPLETION PERIOD | TENDER FEE |
|-----|--|----------------|------------------|-------------------|------------|
| 1 | Construction Of Road From Ghulam Hussain Randhawa to Raza Hussain Randhawa Mile 0/0-0/1 (0.20 Kms) | 1.4000 | 0.0700 | 05 Months | 3000 |
| 2 | Reconditioning Of Road From Nawababad Nawab Muzaffar Talpur Road To Halopir Road Mile 0/3-0/6 (0.60 Kms) | 2.0293 | 0.1100 | 05 Months | 3000 |
| 3 | Construction Of Road From Talhi More Darelo Road To Village Mir Tarique Talpur Mile 0/0-0/0+400 (0.12 Kms) | 1.2141 | 0.0610 | 05 Months | 3000 |
| 4 | Construction Of Road From Talhi More Darelo To Piyaro Kolachi Road To Village Mir Imran Talpur Mile 0/0-0/1+330 (0.30 Kms) | 2.5542 | 0.1300 | 05 Months | 3000 |
| 5 | Construction Of Road From Talhi Jaffar Dal Road @ Point 17th Water Course To Village Chatoon Bheel Mile 0/0-1/7 (3.00 Kms) Mile 0/0-0/6 (1.20 Kms) | 9.6281 | 0.4850 | 05 Months | 3000 |
| 6 | Construction Of Road From Bustan Nabisar Qazi Mohammad Dars Zikria Gill road to village Asif Gill Mile 0/0-0/0+400 (0.12 Kms) | 0.8301 | 0.0420 | 05 Months | 3000 |
| 7 | Construction Of Road From Darelo More to Darelo Mori road Mile 0/0-0/4 (0.80 Kms) Remaining Work | 4.7232 | 0.2400 | 05 Months | 3000 |
| 8 | Reconditioning Of Road From Nawababad Nawab Muzaffar Talpur Road To Halopir Road Mile 0/0-0/3 (0.60 kms) | 2.0293 | 0.1100 | 05 Months | 3000 |
| 9 | Construction Of Road From Pucca More Padhrio Farm Road To Otaque Sajjan Khan Chandio Mile 0/0-0/7+330 (1.50 Kms) Phase I Mile 0/0-0/2+330 (0.50 KMS) | 4.0929 | 0.2100 | 05 Months | 3000 |
| 10 | Construction Of Road From Umerkot Cheel Bund Diggu Via Bhanano To Otaque Qutub Khan Lashari Mile 0/0-0/1+140 (0.24 Kms) | 2.0924 | 0.1100 | 05 Months | 3000 |
| 11 | Repair Of Bridge I/C Approach Of Kunri Chur Kunri Road Over Bustan Shakh @ Point 5/6 | 0.5904 | 0.0300 | 05 Months | 3000 |
| 12 | Construction Of Road From Mir Din Mohammad Talpur Road To Village Mir Mohammad Banglani Mile 0/0-0/1+330 (0.30 Kms) | 2.5000 | 0.1300 | 05 Months | 3000 |
| 13 | Rehabilitation of Samaro Umerkot road to village Ch. Maqbool road Mile 0/0-0/2+330 (0.50 Kms) In Portions | 1.0000 | 0.0500 | 05 Months | 3000 |
| 14 | Construction Of Road From Sarhari Road To Samaro Umerkot Road Connect To Village Rais Kapri Khan Khoso Mile 0/0-0/1+330 (0.30 Kms) | 2.5000 | 0.1300 | 05 Months | 3000 |
| 15 | Construction Of Road From Umerkot Cheel Bund Syed Ali Mohammad Shah Road To Village Habibullah Saund & Abdul Ghafoor Kapri Mile 0/0-0/7+330 (1.50 Kms) Mile 0/0-0/2 (0.40 Kms) | 3.5000 | 0.1750 | 05 Months | 3000 |

| S.# | NAME OF SCHEME | ESTIMATED COST | EARNEST MONEY 5% | COMPLETION PERIOD | TENDER FEE |
|-----|---|----------------|------------------|-------------------|------------|
| 16 | Construction Of Road From Mirpurkhas Umerkot Talho Malho Khalifo Noor Mohammad Mangrio Road To Village Habibullah Junejo Mile 0/0-0/2+330 (0.50 Kms) | 3.0000 | 0.1500 | 05 Months | 3000 |
| 17 | Construction Of Road From Shah Baig Rind To Bashir Ahmed Jatt Asain Bank Road To Village Ibrahim Jatt Mile 0/0-0/5 (1.00 Kms) Mile 0/0-0/3 (0.60 Kms) | 3.9517 | 0.2000 | 05 Months | 3000 |
| 18 | Construction Of Road From Jhudo Nabisar Road To Village Dildar Hussain Shah (Shah Farm) Mile 0/0-0/4 (0.80 Kms) | 6.2433 | 0.3150 | 05 Months | 3000 |
| 19 | Construction Of Road From Mirpurkhas Umerkot Allam Palli Road To Village Majeed Palli Mile 0/0-0/1+390 (0.30 Kms) | 2.0000 | 0.1000 | 05 Months | 3000 |
| 20 | Construction Of Road From Umerkot Chhor Road To Otaque Rais Mehar Ali Mari Mile 0/0-0/0+400 (0.12 Kms) | 1.1182 | 0.0600 | 05 Months | 3000 |
| 21 | Construction Of Road From Umerkot Chhore Road To Village Kharoro Syed Mohammad Ismail Bajeer Paro Mile 0/0-0/4 (0.80 Kms) | 6.9885 | 0.3500 | 05 Months | 3000 |
| 22 | Construction Of Road From Umerkot Chhor Road To Otaque Rais Ameer Bux Mari Mile 0/0-0/0+500 (0.17 Kms) | 1.3374 | 0.0700 | 05 Months | 3000 |
| 23 | Maintenance Of Jaffar Ali Dal (Murtaza Dal) Road Mile 0/6-1/0 (0.40 Kms) In Portions | 1.0000 | 0.0500 | 05 Months | 3000 |

Copy forwarded to:-

1. The Deputy Commissioner District Umerkot for favour of kind information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and Sindhi
3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
5. The Superintending Engineer Works & Services Department District Umerkot.
6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
7. Drawing Branch/Correspondence Branch, Notice Board.
8. The Divisional Accounts Officer (Local) for information.
9. Government of Sindh Website www.sindh.gov.pk Secretary Information Technology Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.
10. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariate 4-A, Court Road, Karachi. Website www.pprasindh.gov.pk.

**EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT**



BIDDER'S ELIGIBILITY/QUALIFICATION

Regarding the NIT of this office bearing No. TC/G-55/0031, dated: 30.01.2017, (applicable on tenders form (Sr. 01 to 20) (Rule No. 21(1)/a SPPRA Rules 2010) (Amended 2013).

ELIGIBILITY/QUALIFICATION CRITERIA

| S.# | REQUIRED ELIGIBILITY/QUALIFICATION CRITERIA |
|-------------------------------|--|
| 1 | Registration with PEC |
| 2 | NTN (Number) |
| 3 | Sales Tax Registration (Where Applicable) |
| 4 | Registration with Sindh Revenue Board (SRB) (Where Applicable) |
| <u>QUALIFICATION CRITERIA</u> | |
| 5 | Minimum Three years experience of relevant field |
| 6 | Turnover of at least last three years |
| 7 | Bid Security must be attached |
| 8 | Bid is signed, named and stamped by the authorized person of the firm/contractor alongwith authorization letter. |


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
UMERKOT

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the 26th October, 2015.

NOTIFICATION

No.E&A(C&W)3-9/2014(UK): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in Highways Division, Umerkot for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | | |
|------|---|----------|
| i) | Chief Engineer (Highways), Hyderabad. | Chairman |
| ii) | Representative of Flood Emergency Reconstruction Project (FERP), Hyderabad (not below the rank of BPS-18) | Member |
| iii) | Representative of District Accounts Officer, Umerkot. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010.


**AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH**

No.E&A(C&W)3-9/2014(UK):

Karachi, dated the 26th October, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. Project Director, Flood Emergency Reconstruction Project (FERP), Hyderabad.
5. The Superintending Engineer, Works & Services, Umerkot.
6. The Executive Engineer, Highways Division, Umerkot.
7. The Deputy Director (Monitoring), PM&E Cell, W&S Department, Govt. of Sindh, Karachi.
8. P.S to Secretary, W&S Department, Govt. of Sindh, Karachi.
9. The District Accounts Officer, Umerkot.
10. Notification file.


26/10/15
**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the December, 2014.

NOTIFICATION

W&S)3-9/91/2014: With the approval of competent authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods/Works" in Office of Executive Engineer, Highways Division, Umerkot, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Superintending Engineer, Works & Services, Umerkot. | Chairman |
| ii) | Executive Engineer, Highways Division, Umerkot. | Member |
| iii) | Divisional Accounts Officer, Highways Division, Umerkot. | Member |
| iv) | Assistant Engineer, Provincial Highways Sub-Division, Umerkot. | Member ✓ |
| v) | Assistant Engineer, Public Health Engineering Sub-Division, Umerkot. | Member |

The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, be as under:

- a) Preparing of bidding documents.
- b) Carrying out Technical as well as Financial Evaluation of the bids.
- c) Preparing Evaluation report as provided in Rule-45;
- d) Making recommendation for the award of contract to the competent authority; and
- e) Perform any other function ancillary and incidental to the above.


**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

Karachi, dated the 10 December, 2014.

W&S)3-9/91-2014

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Government of Sindh, Public Health Engineering Department, Government of Sindh, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Highways), Hyderabad.
5. The Deputy Director, PM&E Cell, W&SD.
6. P.A to Addl. Secretary (Tech.), W&SD.
7. The Chairman / Members of the Committee.
8. Notification file.


**(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**

ANNUAL PROCUREMENT PLAN FINANCIAL YEAR 2016-17 (COMMUNITY DEVELOPMENT PROGRAMME)
HIGHWAY DIVISION UMERKOT

| S.# | Description of Procurement | Quantity (where applicable) | Estimated Unit Cost (where applicable Million) | Funds allocated in Million. | Source of funds (ADPs/Non-ADPs) | Proposed Procurement Method | Timing of Procurements | | | | Remarks |
|-----|--|-----------------------------|--|-----------------------------|--|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | Construction Of Road From Ghulam Hussain Randhawa to Raza Hussain Randhawa Mile 0/0-0/1 (0.20 Kms) | Road Work | 1.4000 | 1.4000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 2 | Reconditioning Of Road From Nawababad Nawab Muzaffar Talpur Road To Halopir Road Mile 0/3-0/6 (0.60 Kms) | Road Work | 2.0293 | 2.0293 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 3 | Construction Of Road From Talhi More Darelo Road To Village Mir Tarique Talpur Mile 0/0-0/0+400 (0.12 Kms) | Road Work | 1.2141 | 1.2141 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 4 | Construction Of Road From Talhi More Darelo To Piyaro Kolachi Road To Village Mir Imran Talpur Mile 0/0-0/1+330 (0.30 Kms) | Road Work | 2.5542 | 2.5542 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 5 | Construction Of Road From Talhi Jaffar Dal Road @ Point 17th Water Course To Village Chatoon Bheel Mile 0/0-1/7 (3.00 Kms) Mile 0/0-0/6 (1.20 Kms) | Road Work | 9.6281 | 9.6281 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 6 | Construction Of Road From Bustan Nabisar Qazi Mohammad Dars Zikria Gill road to village Asif Gill Mile 0/0-0/0+400 (0.12 Kms) | Road Work | 0.8301 | 0.8301 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |

| S.# | Description of Procurement | Quantity (where applicable) | Estimated Unit Cost (where applicable Million) | Funds allocated in Million. | Source of funds (ADPs/Non-ADPs) | Proposed Procurement Method | Timing of Procurements | | | | Remarks |
|-----|--|-----------------------------|--|-----------------------------|--|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 7 | Construction Of Road From Darelo More to Darelo Mori road Mile 0/0-0/4 (0.80 Kms) Remaining Work | Road Work | 4.7232 | 4.7232 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 8 | Reconditioning Of Road From Nawababad Nawab Muzaffar Talpur Road To Halopir Road Mile 0/0-0/3 (0.60 kms) | Road Work | 2.0293 | 2.0293 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 9 | Construction Of Road From Pucca More Padhrio Farm Road To Otaque Sajjan Khan Chandio Mile 0/0-0/7+330 (1.50 Kms) Phase-I Mile 0/0-0/2+330 (0.50 KMS) | Road Work | 4.0929 | 4.0929 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 10 | Construction Of Road From Umerkot Cheel Bund Diggua Via Bhanano To Otaque Qutub Khan Lashari Mile 0/0-0/1+140 (0.24 Kms) | Road Work | 2.0924 | 2.0924 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 11 | Repair Of Bridge I/C Approach Of Kunri Chur Kunri Road Over Bustan Shakh @ Point 5/6 | Repair Work | 0.5904 | 0.5904 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 12 | Construction Of Road From Mir Din Mohammad Talpur Road To Village Mir Mohammad Banglani Mile 0/0-0/1+330 (0.30 Kms) | Road Work | 2.5000 | 2.5000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 13 | Rehabilitation of Samaro Umerkot road to village Ch. Maqbool road Mile 0/0-0/2+330 (0.50 Kms) In Portions | Road Work | 1.0000 | 1.0000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 14 | Construction Of Road From Sarhari Road To Samaro Umerkot Road Connect To Village Rais Kapri Khan Khoso Mile 0/0-0/1+330 (0.30 Kms) | Road Work | 2.5000 | 2.5000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |

| S.# | Description of Procurement | Quantity (where applicable) | Estimated Unit Cost (where applicable Million) | Funds allocated in Million. | Source of funds (ADPs/Non-ADPs) | Proposed Procurement Method | Timing of Procurements | | | | Remarks |
|-----|--|-----------------------------|--|-----------------------------|--|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 15 | Construction Of Road From Umerkot Cheel Bund Syed Ali Mohammad Shah Road To Village Habibullah Saund & Abdul Ghafoor Kapri Mile 0/0-0/7+330 (1.50 Kms) Mile 0/0-0/2 (0.40 Kms) | Road Work | 3.5000 | 3.5000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 16 | Construction Of Road From Mirpurkhas Umerkot Talho Malho Khalifo Noor Mohammad Mangrio Road To Village Habibullah Junejo Mile 0/0-0/2+330 (0.50 Kms) | Road Work | 3.0000 | 3.0000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 17 | Construction Of Road From Shah Baig Rind To Bashir Ahmed Jatt Asain Bank Road To Village Ibrahim Jatt Mile 0/0-0/5 (1.00 Kms) Mile 0/0-0/3 (0.60 Kms) | Road Work | 3.9517 | 3.9517 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 18 | Construction Of Road From Jhudo Nabisar Road To Village Dildar Hussain Shah (Shah Farm) Mile 0/0-0/4 (0.80 Kms) | Road Work | 6.2433 | 6.2433 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 19 | Construction Of Road From Mirpurkhas Umerkot Allam Palli Road To Village Majeed Palli Mile 0/0-0/1+390 (0.30 Kms) | Road Work | 2.0000 | 2.0000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 20 | Construction Of Road From Umerkot Chhor Road To Otaque Rais Mehar Ali Mari Mile 0/0-0/0+400 (0.12 Kms) | Road Work | 1.1182 | 1.1182 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |

| S.# | Description of Procurement | Quantity (where applicable) | Estimated Unit Cost (where applicable Million) | Funds allocated in Million. | Source of funds (ADPs/Non-ADPs) | Proposed Procurement Method | Timing of Procurements | | | | Remarks |
|-----|---|-----------------------------|--|-----------------------------|--|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 21 | Construction Of Road From Umerkot Chhore Road To Village Kharoro Syed Mohammad Ismail Bajeer Paro Mile 0/0-0/4 (0.80 Kms) | Road Work | 6.9885 | 6.9885 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 22 | Construction Of Road From Umerkot Chhor Road To Otaque Rais Ameer Bux Mari Mile 0/0-0/0+500 (0.17 Kms) | Road Work | 1.3374 | 1.3374 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |
| 23 | Maintenance Of Jaffar Ali Dal (Murtaza Dal) Road Mile 0/6-1/0 (0.40 Kms) In Portions | Repair Work | 1.0000 | 1.0000 | Non-ADP Community Dev. Prog: 16-17 | Single stage one envelope | Yes | - | - | - | - |


 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 UMERKOT