LIST OF WORKS
	S.NO
	NAME OF WORK
	Estimated Cost
	Earnest Money
	Tender Fee
	Completion Period

	01.
	M/R of road from Baberloi P.S to Baberloi city   ( with Paver Block )
	8.0
	2% of Bid
	3000/-
	02 Months

	02.
	M/R of road from Dargah Shahladhani road via Gari Pathan to village Hadi Bux Larik upto Pir Jo Goth mile 0/0-1/4 ( in portion )
	3.06
	2% of Bid
	3000/
	02 Months

	03.
	M/R of road from village Baigmaji & Lola                (with Paver Block)
	3.0
	2% of Bid
	3000/
	02 Months

	04.
	M/R of road from Thehri Bye pass road.0/0-0/5.       ( in portion )
	2.50
	2% of Bid
	3000/
	02 Months

	05.
	M/R of road from Soomar ujjan to Naseer Chakrani road mile 0/0-1/2. ( in portion )
	2.50
	2% of Bid
	3000/
	02 Months

	06.
	M/R of road from Kotdiji Drib Mehar shah via Murad Gopang 0/0-9/0 ( in portion )
	2.50
	2% of Bid
	3000/
	02 Months

	07.
	M/R of road from Kumb Narodhero road to Bholo Ji Bhitt   via Nawab Ujjan road mile 0/0-2/2. ( in portion )
	3.0
	2% of Bid
	3000/
	02 Months

	08.
	M/R of road from Hussainabad to Allah Dino Buriro via Ameer Ali Shah road mile 0/0-4/0          (in portion )
	2.00
	2% of Bid
	3000/
	02 Months

	09.
	M/R of road from Sim Nali to Gul Hassan Ujjan 0/0-2/0 ( in portion )
	2.0
	2% of Bid
	3000/
	02 Months

	10.
	M/R of road from Old N.H.way  Wassanabad to Qaim Khan Gopang and Sajjan Gopang road 0/0-4/0 ( in portion )
	2.50
	2% of Bid
	3000/
	02 Months

	11.
	M/R of Lakha Kandyari road mile 0/0-7/2           (in portion )
	3.0
	2% of Bid
	3000/
	02 Months

	12.
	M/R of road from Bachal Banbharo Mehrabpur via Rasoolabad road mile 0/0-4/0                          (in portion )
	3.50
	2% of Bid
	3000/
	02 Months

	13.
	M/R of road from Ghanwar Panhwar road to village Kharalabad road mile 0/0-4/4.                        ( in portion )
	3.0
	2% of Bid
	3000/
	02 Months

	14.
	M/R of road from Khuhra Kamaldero road mile 0/0-5/0. ( in portion )
	3.50
	2% of Bid
	3000/
	02 Months

	15.
	M/R of road from Khuhra Ripri road to village Ali Bux Kalhoro road mile 0/0-1/0 ( in portion )
	1.60
	2% of Bid
	3000/
	02 Months

	16.
	M/R of road from Ahmedpur Ripri road mile 1/4-6/0 (in portion)
	2.50
	2% of Bid
	3000/
	02 Months

	17.
	M/R of road from Revenue Complex to Sajjan Mahesar road mile 0/0-4/0 ( in portion )
	2.50
	2% of Bid
	3000/
	02 Months

	18.
	M/R of road from Jeha Masjid to Sadar Ji Bhatyoon road mile 0/0-3/4 ( in portion)
	1.50
	2% of Bid
	3000/
	02 Months

	19.
	M/R of road from Kot Pull to Shadi Dhondhan via village Shamuddin Solangi mile 0/0-1/2               ( in portion )
	2.30
	2% of Bid
	3000/
	02 Months

	20.
	Construction of 60 Rft R.C.C Toe Wall alongwith Bridge on Mir Wah Canal RD-129 Deh Daro.
	2.00
	2% of Bid
	3000/
	03 Months

	21.
	M/R of road from Tharhi Phull N.H.way to Bye pass road Pir Mangio point road mile 0/0-0/6               ( in portion)
	4.06
	2% of Bid
	3000/
	02 Months

	22.
	M/R of road from Maryam Canon to village Rasool Bux Phulpoto via  Jamali Phatt             (in portion)
	3.0
	2% of Bid
	3000/-
	02 Months

	23.
	M/R of road from Asain road Mangi Pull to Kandhera road mile 0/0-1/0
	2.0
	2% of Bid
	3000/
	02 Months

	24.
	M/R of Internal road Wasiro Wahan city                     (With Paver)
	3.50
	2% of Bid
	3000/
	02 Months

	25.
	M/R of road from Soomar Mallah Bagodero road to Nazar Mohammad Panhyar 0/0-0/5.                   ( in portion )
	1.50
	2% of Bid
	3000/
	02 Months


P-2

	S.NO
	NAME OF WORK
	Estimated Cost
	Earnest Money
	Tender Fee
	Completion Period

	26.
	M/R of road from Soomar Mallah to Bagodero & Ahdi Khan Rajper road mile 0/0-1/4. (in portion ) 
	2.0
	2% of Bid
	3000/
	02 Months

	27.
	M/R of road from Jiskani Bozdar road 0/0-10/0. ( in portion )
	2.50
	2% of Bid
	3000/-
	02 Months 

	28.
	M/R of road from Old N.H.way Jhanda Shakh to Khan Mohammad Gaho road.1/0-2/4.                (in portion)
	2.50
	2% of Bid
	3000/
	02 Months

	29.
	M/R of road from Thari Hussain Bux Dasti road to Hussainabad road mile 0/0-1/2. ( in portion )
	3.0
	2% of Bid
	3000/
	02 Months

	30.
	M/R of road from Choudaho to Narodhoro via Dargah Shah Rasheed 0/0-4/0( in portion )
	2.0
	2% of Bid
	3000/
	02 Months

	31.
	M/R of road from Dargah Saleem Shah road mile 0/0-0/5.(in portion.)
	2.0
	2% of Bid
	3000/
	02 Months

	32.
	M/R of road from Pacca Chang Bhango Behan road mile 0/0-5/0 (in portion)
	2.0
	2% of Bid
	3000/
	02 Months

	33.
	M/R of road from Kumb to Haji Mushtaque Shambhani road mile 0/0-1/0 ( in portion )
	2.50
	2% of Bid
	3000/-
	02 Months 

	34.
	M/R of road from Ripri road to Baharo via Kandari road mile 0/0-3/0(in portion)
	2.50
	2% of Bid
	3000/
	02 Months

	35.
	M/R of road from Khuhra Ripri road to village Ali Bux Srohi to Baharo road mile 0/0-4/0                    (in portion)
	2.0
	2% of Bid
	3000/
	02 Months

	36.
	M/R of road from N.H.way to Bhelar via Khaki road mile 0/0-5/0 ( in portion )
	3.0
	2% of Bid
	3000/
	02 Months

	37.
	M/R of road from Sobhodero Bhombhatpur road to Mohammad Suleman Channa road mile 0/0-1/4 ( in portion)
	2.0
	2% of Bid
	3000/
	02 Months

	38.
	M/R of road from Hingorja Setharja to village Mohammad Achar Sahito road mile 0/0-3/0              (in portion.
	2.0
	2% of Bid
	3000/
	02 Months

	39.
	M/R of Replacement of Culverts of Taluka Gambat/Sobhodero.
	1.10
	2% of Bid
	3000/-
	02 Months 

	40.
	M&R of road from Pir Jo Goth to Hadal Shah Sadar Ji Bhatyoon road mile 0/0-6/4                             (in portion )
	1.80
	2% of Bid
	3000/
	02 Months

	41.
	M/R of road from Tando Masti to Lal Bux Kandhro road mile 0/0-16/0 ( in portion )
	2.50
	2% of Bid
	3000/
	02 Months

	42.
	M/R of road from Sadar Ji Bhatyoon to Ghulam Hyder Ujjan road mile 0/0-1/4. (in portion.)
	2.50
	2% of Bid
	3000/
	02 Months

	43.
	M/R of road from Kot Pull to Kot Mir Mohammad road mile 0/0-2/0 ( inportion)
	2.50
	2% of Bid
	3000/
	02 Months
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